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COVER LETTER TO PROSPECTIVE BIDDERS 

Dear Prospective Bidder: 

Enclosed is a complete bid package for the project entitled 2021 Cure-In-Place 
Pipe (CIPP) Project, Project No. WWP-00023.  This bid package includes the 
following documents: [bold titles to be completed and returned]: 

Volume 1 – Bid Forms 
Notice Inviting Bids 
Bid Form 
Bid Bond 
Bidder Registration Form 
Subcontractors List 
Non-Collusion Affidavit 
Bidder Certifications 
Statement of Qualifications 

Volume 2 – Contract Documents 
Contract Check List 
Contract, Part 1 -- Contract 
Contract, Part 2 – General Provisions 
Contract, Part 3 – Special Provisions  
Performance Bond 
Payment Bond 
Maintenance Bond 
Certificates of Insurance and Endorsements 
Escrow for Security Deposit Agreement  
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Volume 3 – Technical Specifications and Project Plans 
Technical Specifications 
Project Plans 
Engineers Estimate 

 
The project work is generally described as cure-in-place lining of existing pipe as 

further described in the bid package.   

Sealed completed bids must be received by the District Clerk, or a designee, at 
the place specified in the Notice Inviting Bids prior to the date and time specified in the 
Notice Inviting Bids.  Any bids that are late according to the official time kept by the 
District will be returned unopened.  Bids that do not conform to the requirements 
specified in the bid package may be rejected. 

Questions regarding the bid package should be directed in writing as soon as 
possible (but no later than five working days prior to the opening of bids) to: 
 FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
 Attention: Diane O’Connor, Assistant City Engineer 
 416 North Franklin Street 
 Fort Bragg, California 95437 

Phone: 707-961-2823 
Facsimile: 707-961-2802 



VOLUME 1 

 
Bid Forms 
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NOTICE INVITING BIDS 
 

INVITATION TO BID 
 Notice Inviting Bids:  Notice is hereby given that sealed bids will be received by the District Clerk 

of the Fort Bragg Municipal Improvement District No. 1 (“City”), 416 North Franklin Street, Fort 
Bragg, California 95437 on or before 2:00 pm, on Friday, November 19, 2021 for the following 
public work:   

Fort Bragg Municipal Improvement District No. 1 
2021 CURE-IN-PLACE PIPE (CIPP) PROJECT  

CITY PROJECT NO. WWP-00023 
SELECTED LOCATIONS WITHIN CITY SEWER PIPES 

 Bids will be opened and read publicly at 2:00 pm on November 19, 2021 via Zoom video 
conference: 

  https://us06web.zoom.us/j/83308222884?pwd=ZEdMK1NXR2w3ZkR1amJVdURTU25JZz09 
 Project Description:  Cure-in-place lining of existing pipe as further described in the bid 

package. Work shall be completed within Fifty (50) Days from the date when Contract Time 
commences to run. 

 Engineer’s Estimate. The Engineer’s Opinion of Probable Costs is approximately $285,000.00. 
 Procurement of Bidding Documents:  Bidding Documents contain the full description of the 

Work. Bidders may examine a complete hard-copy set of the Bidding Documents at the Fort Bragg 
City Hall, located at 416 North Franklin Street, Fort Bragg, California 95437, upon making advance 
arrangements. Bidders may obtain Bidding Documents from Diane O’Connor by calling (707) 961-
2823 ext.134, or emailing dconnor@fortbragg.com on or after October 28, 2021. There will be a 
$44.55 non-refundable charge for each printed bid package. 

 Instructions:  Bidders shall refer to the Instructions to Bidders section for required documents and 
items to be submitted.   

 [SECTION REMOVED.] 
 Bid Preparation Cost:  Bidders are solely responsible for the cost of preparing their Bids. 
 Reservation of Rights:  City specifically reserves the right, in its sole discretion, to reject any or 

all Bids, to re-bid, or to waive inconsequential defects in bidding not involving time, price or quality 
of the work.  City may reject any and all Bids and waive any minor irregularities in the Bids. 

LEGAL REQUIREMENTS 
 Required Contractor’s License(s):  

A.  A California class A contractor’s license is required to bid this contract.  Joint ventures must secure 
a joint venture license prior to award of this Contract.   

 Required Contractor and Subcontractor Registration  
A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in Subcontractors 

List) are currently registered with the Department of Industrial Relations (“DIR”) and qualified to 
perform public work pursuant to Labor Code Section 1725.5. 

B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 1.01A 
above shall be returned and not considered; provided that if Bidder is a joint venture (Business & 
Professions Code Section 7029.1) or if federal funds are involved in the Contract (Labor Code 
Section 1771.1(a)), City may accept a non-complying Bid provided that Bidder and all listed 
Subcontractors are registered at the time of Contract award. 

 [SECTION REMOVED.]   
 [SECTION REMOVED.] 
 Substitution of Securities:  City will permit the successful bidder to substitute securities for any 

retention monies withheld to ensure performance of the contract, as set forth in Escrow Agreement 
for Security Deposits in Lieu of Retention and incorporated herein in full by this reference, in 
accordance with Public Contract Code Section 22300.  

https://us06web.zoom.us/j/83308222884?pwd=ZEdMK1NXR2w3ZkR1amJVdURTU25JZz09
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 Prevailing Wage Laws:  The successful Bidder must comply with all prevailing wage laws 
applicable to the Project, and related requirements contained in the Contract Documents.  Copies 
of the general prevailing rates of per diem wages for each craft, classification, or type of worker 
needed to execute the Contract, as determined by Director of the State of California Department of 
Industrial Relations, are on file at the City’s Public Works Department, may be obtained from the 
California Department of Industrial Relations website (http://www.dir.ca.gov/OPRL/
dprewagedetermination.htm) and are deemed included in the Bidding Documents.  Upon request, 
City will make available copies to any interested party.  Also, the successful Bidder shall post the 
applicable prevailing wage rates at the Site. 

 Prevailing Wage Monitoring: This Project is subject to prevailing wage compliance monitoring 
and enforcement by the Department of Industrial Relations. 

 [SECTION REMOVED.] 
    

City of Fort Bragg 
 
Dated: _____________________________  By:  ___________________________________ 
        June Lemos, CMC   
        District Clerk 
PUBLISH DATES:  October 28, 2021 and November 4, 2021 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

http://www.dir.ca.gov/OPRL/dprewagedetermination.htm
http://www.dir.ca.gov/OPRL/dprewagedetermination.htm
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INSTRUCTIONS TO BIDDERS 
 

Bids are requested by City, for a general construction contract, or work described in general, as 
set forth in the Notice Inviting Bids in accordance with the following additional terms. 

PROCEDURES FOR SUBMISSION OF BIDS 
 [SECTION REMOVED.] 
 Required Pre-Bid Investigations 

A. Prior to submission of Bid, Bidder must conduct a careful examination of Bidding Documents and 
understand the nature, extent, and location of Work to be performed. Refer to the General 
Conditions Document on required pre-bid investigations. 

B. Any Bidder wishing to investigate subsurface conditions or otherwise conduct invasive 
investigations, explorations, test, or studies at this Site before bidding, shall schedule such 
examinations with City by providing City at least seven (7) days advanced written notice.  
Additionally, any such Bidder must deliver an executed Access, Indemnity and Release Agreement 
(“Release”) and provide an insurance certificate as described therein by noon of the day prior to 
the site examination.  Bidders who intend only to observe Site conditions and not conduct such 
examinations are not required to provide an executed Release or an insurance certificate. 

C. Bidders may examine any available existing conditions information (e.g., record documents, 
specifications, studies, drawings of previous work), as well as applicable environmental 
assessment information (if any) regarding the Project, by giving City reasonable advanced notice.  
City will make copies available for a fee. A Bidder must give five (5) days advanced notice if copies 
are desired. 

 Bidder Questions and Answers 
A. Bidders must direct all questions about the meaning or intent of Bidding Documents to City in 

writing. Interpretations or clarifications considered necessary by City in response to such questions 
will be issued by written Addenda mailed, faxed, or delivered to all parties recorded by City as 
having received Bidding Documents. City may not answer questions received less than seven (7) 
days prior to the date for opening Bids. 

B. Only questions answered by formal written Addenda will be binding.  Any other interpretations or 
clarifications will be without legal effect, and Bidders shall not rely on oral statements. 

 Addenda 
A. Addenda may also be issued to modify the Bidding Documents as deemed advisable by City.  

Addenda shall be acknowledged by number in the Bid Form and shall be part of the Contract 
Documents.  A complete listing of Addenda may be secured from City. 

RECEIPT OF BIDS 
 Date and Time 

A. Sealed Bids will be received by the City until the date and time indicated in the Notice Inviting Bids. 
All Bid envelopes will be time-stamped to reflect their submittal time. City shall reject all Bids 
received after the specified time and will return such Bids to Bidders unopened. Bidders must 
submit Bids in accordance with this Instructions to Bidders Document. 

 Bid Submission 
A. City will receive Bids in opaque sealed envelopes, containing the required items described herein 

under Section 2.03, Required Contents of “Bid Submittals.” 
B. Bidders should mark their Bid envelopes using their name, address, identifying information and 

project number indicated in Notice Inviting Bids. 
 Required Contents of “Bid Submittals” 

A. Bid Form.  Bidders must submit Bids on the City’s Bid Form.  Bidders must complete all Bid items 
and supply all information required by Bid documents and specifications. 
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B. Bond Accompanying Bid.  Bidders must submit a completed Bond Accompanying Bid document 
(surety bond), cash, cashier’s check or certified check (certified without qualification and drawn on 
a solvent bank of the State of California or a National Bank doing business in the State of California) 
in an amount not less than 10% of the base Bid, payable to City of Fort Bragg. 

C. Bidder Registration Form.  Bidders must submit a completed Bidder Registration Form. 
D. Subcontractors List. Bidders must submit a Subcontractors List. The Subcontractors List must 

include the names, location, place of business, and other information required therein, for all 
subcontractors who will perform any portion of work, including labor, rendering of service, or 
specially fabricating and installing a portion of the work or improvement according to detailed 
drawings contained in the plans and specifications, in excess of one half of one percent (0.5%) of 
the total Bid amount. Any violation of this requirement may result in a Bid being deemed non-
responsive and not being considered.  

E. Non-Collusion Affidavit.  Bidders must submit a completed Non-Collusion Affidavit. 
F. Bidder Certifications.  Bidders must submit a completed Bidder Certification. 
G. Statement of Qualifications for Construction Work.  Bidder must submit a Statement of 

Qualifications for Construction Work. 
BID OPENING AND EVALUATION 

 Determination of Apparent Low Bidder 
A. City will open each Bidder’s Envelopes at the time and place indicated in the Notice Inviting Bids, 

initially evaluate them for responsiveness, and determine an Apparent Low Bidder as specified 
herein. 

B. Apparent Low Bid will be determined solely on the Total Bid Price based on terms contained in the 
Notice Inviting Bids and the Bid Form. All Bidders are required to submit Bids on all Bid items 
(including any alternates). 

C. For the Apparent Low Bidder only, City will evaluate the Apparent Low Bidder for responsiveness 
to the requirements of the Statement of Qualifications for Construction Work form and for 
Responsibility. 

D. If Apparent Low Bidder is determined to be non-responsive or non-responsible, then City may 
proceed to the next Apparent Low Bidder’s Bid pursuant to any procedures determined in its 
reasonable discretion, and proceed for all purposes as if this Apparent Low Bidder were the original 
Apparent Low Bidder. 

 Evaluation of Bids 
A. Bids must be full, complete, clearly written and using the required forms.  Bidders shall make any 

change in the Bid by crossing out the original entry, entering and initialing the new entry.  Bidder’s 
failure to submit all required documents strictly as required entitles City to reject the Bid as non-
responsive. All Bidders must submit Bids containing each of the fully executed documents supplied 
in these bid documents. 

B. In evaluating Bids, City will consider Bidders’ qualifications, whether or not the Bids comply with 
the prescribed requirements, unit prices, and other data, as may be requested in the Bid Form or 
prior to the Notice of Award. 

C. City may conduct reasonable investigations and reference checks of Bidder and other persons and 
organizations as City deems necessary to assist in the evaluation of any Bid and to establish 
Bidder’s responsibility, qualifications, financial ability, and capability to perform the Work in 
accordance with the Contract Documents to City’s satisfaction within the prescribed time.  
Submission of a Bid constitutes Bidder’s consent to the foregoing. 

D. City shall have the right to consider information provided by sources other than Bidder. City shall 
also have the right to communicate directly with Bidder’s surety regarding Bidder’s bonds. 

E. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor 
of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct 
sum thereof will be resolved in favor of the correct sum. Discrepancies between written words and 
figures will be resolved in favor of the words. 
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F. Bids shall be deemed to include the written responses of the Bidder to any questions or requests 
for information of City made as part of Bid evaluation process after submission of Bid. 

 Reservation of Rights 
A. City reserves the right to: 

1. Reject any or all nonconforming, non-responsive, unbalanced, or conditional Bids, and  
2. Reject the Bid of any Bidder as non-responsive as a result of any error or omission in the 

Bid, and 
3. Reject the Bid of any Bidder if City believes that it would not be in the best interest of the 

Project to make an award to that Bidder, whether because the Bid is not responsive, the 
Bidder is unqualified or of doubtful financial ability, or fails to meet any other pertinent 
standard or criteria established by City.   

B. For purposes of this paragraph, an “unbalanced Bid” is one having nominal prices for some Bid 
items and enhanced prices for other Bid items. 

C. City may retain Bid securities and Bid bonds of other than the Apparent Low Bidder for a period of 
120 Days after award or full execution of the Contract, whichever first occurs. 

D. City may waive any informalities or minor irregularities in the Bids.   
E. City also reserves the right, in its discretion, to reject any or all Bids and to re-Bid the Project.  

 Required Contractor and Subcontractor Registration  
A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in the 

Subcontractors List) are currently registered with the Department of Industrial Relations and 
qualified to perform public work pursuant to Labor Code Section 1725.5. 

B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 4.04.A 
above, shall be returned and not considered; provided that if Bidder is a joint venture (Business & 
Professions Code Section 7029.1) or if federal funds are involved in the Contract (Labor Code 
Section 1771.1(a)), City may accept a non-complying Bid provided that Bidder and all listed 
Subcontractors are registered at the time of Contract award. 

MANDATORY BID PROTEST PROCEDURES 
 Submission of Written Bid Protest 

A. Any Bid protest in connection with the construction contract or work described in general in the 
Notice Inviting Bids must be submitted in writing to the City Clerk, City of Fort Bragg, 416 North 
Franklin Street, Fort Bragg, California 95437, before 3:30 p.m. of the fifth Business Day following 
the Bid opening. 

B. The initial protest document must contain a complete statement of the basis for the protest. 
C. The protest must refer to the specific portion of the document that forms the basis for the protest. 
D. The protest must include the name, address, and telephone number of the person representing the 

protesting party. 
E. Only Bidders who the City otherwise determines are responsive and responsible are eligible to 

protest a Bid; protests from any other Bidder will not be considered. In order to determine whether 
a protesting Bidder is responsive and responsible, City may evaluate all information contained in 
any protesting Bidder’s Bid, and conduct the same investigation and evaluation as City is entitled 
to take regarding an Apparent Low Bidder. 

F. The party filing the protest must concurrently transmit a copy of the initial protest document and 
any attached documentation to all other parties with a direct financial interest that may be adversely 
affected by the outcome of the protest.  Such parties shall include all other Bidders who appear to 
have a reasonable prospect of receiving an award depending upon the outcome of the protest. 

 Exclusive Remedy 
A. The procedure and time limits set forth in this Article 5 are mandatory and are Bidder’s sole and 

exclusive remedy in the event of Bid protest. Bidder’s failure to comply with these procedures shall 
constitute a waiver of any right to further pursue the Bid protest, including filing a Government Code 
Claim or other legal proceedings. A Bidder may not rely on a protest submitted by another Bidder, 
but must timely pursue its own protest. 
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AWARD AND EXECUTION OF CONTRACT 
 Notice of Award and Submittal of Executed Contract Documents 

A. If Contract is to be awarded, it will be awarded to the lowest responsible responsive Bidder. City 
will issue a Notice of Award. Such Award, if made, will be made within ninety (90) days after the 
opening of the Bid Proposals. 

B. Successful Bidder must execute and submit to City the “Required Contract Documents and Proof 
of Insurance” set forth below, by 5:00 p.m. of the tenth (10th) working Day following the Notice of 
Award. 

 Required Contract Documents and Proof of Insurance 
A. Agreement, fully executed by successful Bidder. Submit two originals, each bearing an original, 

notarized signature on the signature page. 
B. Construction Performance Bond, fully executed by successful Bidder and surety, in the amount set 

forth in that document.  Submit one original. 
C. Construction Labor and Material Payment Bond, fully executed by successful Bidder and surety, in 

the amount set forth in that document.  Submit one original. 
D. Insurance certificates and endorsements, required by Supplementary Conditions—Insurance. 

Submit one original set. 
E. CDBG-Aided Construction Documents, fully executed by successful Bidder. Submit one original. 
F. Any other items identified by City in its Notice of Award. 

 Failure to Execute and Deliver Documents: 
A. If Bidder to whom the Contract is awarded, within the period described in the Instructions to Bidders, 

fails or neglects to execute and deliver all required Contract Documents and file all required bonds, 
insurance certificates, and other documents, City may, in its sole discretion, rescind the award, 
recover on Bidder’s surety bond, or deposit Bidder’s cashier’s check or certified check for collection, 
and retain the proceeds thereof as liquidated damages for Bidder’s failure to enter into the Contract 
Documents. Bidder agrees that calculating the damages City may suffer as a result of Bidder’s 
failure to execute and deliver all required Contract Documents would be extremely difficult and 
impractical and that the amount of Bidder’s required Bid security shall be the agreed and presumed 
amount of City’s damages. 

B. Upon Bidder’s failure to timely deliver all required Contract Documents as set forth herein, City may 
determine the next Apparent Low Bidder and proceed accordingly.   

GENERAL CONDITIONS AND REQUIREMENTS 
 Modification of Commencement of Work: 

A. City expressly reserves the right to modify the date for the Commencement of Work under the 
Contract and to independently perform and complete work related to Project. City accepts no 
responsibility to Contractor for any delays attributed to its need to complete independent work at 
the Site. 

B. City shall have the right to communicate directly with Apparent Low Bidder’s proposed performance 
bond surety, to confirm the performance bond. City may elect to extend the time to receive faithful 
performance and labor and material payment bonds. 

 Conformed Project Manual: 
A. Following Award of Contract, City may prepare a conformed Project Manual reflecting Addenda 

issued during bidding, which will, failing objection, constitute the approved Project Manual. 
 Payment Bond: 

A. If the Project described in the Notice Inviting Bids involves an expenditure in excess of twenty-five 
thousand dollars ($25,000), the successful Bidder must file a payment bond with and approved by 
City prior to entering upon the performance of the Work, in accordance with Civil Code Section 
9550, et seq. 

 Wage Rates: 
A. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of 

worker needed to execute the Contract, as determined by Director of the State of California 
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Department of Industrial Relations, are on file at the City’s Public Works Department and may be 
obtained from the California Department of Industrial Relations website http://www.dir.ca.gov/
OPRL/DPreWageDetermination.htm and are deemed included in the Bidding Documents. This 
project may be subject to Federal Labor Standards Provisions. Each worker classification must be 
compared for its State Prevailing Wage, including fringe benefits for each. Upon request, City will 
make available copies to any interested party. Also, Contractor shall post the applicable prevailing 
wage rates at the Site. 

 Withdrawal of Bids: 
A. Bidders may withdraw their Bids at any time prior to the Bid opening time fixed in the Instructions 

to Bidders, only by written request for the withdrawal of Bid filed with City at the City Clerk’s office 
located at 416 North Franklin Street, Fort Bragg, California. Bidder or its duly authorized 
representative shall execute request to withdraw Bid. 

 Ineligible Contractors and Subcontractors: 
A. City will reject a Bid from a Bidder who is ineligible to bid or work on, or be awarded, a public works 

project pursuant to Labor Code Section 1777.1 or 1777.7.  Bidders and the Contractor who is 
awarded the project contract shall not utilize, or allow work by, any subcontractor who is ineligible 
to bid or work on, or be awarded, a public works project pursuant to Labor Code Section 1777.1 or 
1777.7.  (See Public Contract Code Section 6109.)  The California Division of Labor Standards 
Enforcement publishes a list of debarred contractors and subcontractors on the Internet at 
www.dir.ca.gov/DLSE/debar.html. 

 Public Records Act Requests: 
A. In accordance with the California Public Records Act, City will make available to the public Bidder’s 

Statement of Qualifications (“SOQ”), correspondence and written questions submitted during the 
Bid period, all Bid submissions opened in accordance with the procedures set forth herein, and all 
subsequent Bid evaluation information. All submissions not opened will remain sealed and shall be 
returned to the submitter. Except as otherwise required by law, City will not disclose trade secrets 
or proprietary financial information submitted by Bidders that has been designated as confidential 
by Bidder (including, without limitation, the SOQ). Any such trade secrets or proprietary financial 
information that Bidder believes should be exempted from disclosure shall be specifically identified 
and marked as such. Blanket-type identification by designating whole pages or sections shall not 
be permitted and shall be invalid. The specific confidential information must be clearly identified as 
such. 

B. Upon a request for records regarding this Bid, City will notify the Bidder involved, within ten Days 
from receipt of the request, when the records will be made available for inspection. If the Bidder 
timely identifies any “proprietary, trade secret, or confidential commercial or financial” information 
that Bidder determines is not subject to public disclosure, and requests that City refuse to comply 
with the records request, Bidder will, at its sole expense, take all appropriate legal action and defend 
City’s refusal to produce the information in all forums; otherwise City will make such information 
available to the extent required by applicable law, without restriction. 

C. Information disclosed in the Statement of Qualifications and the attendant opened submissions are 
the property of City unless Bidder makes specific reference to data that is considered proprietary. 
Subject to the requirements in the Public Records Act, reasonable efforts will be made to prevent 
the disclosure of information except on a need-to-know basis during the evaluation process. 

 Substitutions: 
A. Bidders must base their Bids on products and systems specified in Contract Documents or listed 

by name in Addenda. City will consider substitution requests only for “or equal items.”   
Bidders wanting to use “or equal” item(s)” may submit a Substitution Request Form no later than 
thirty-five (35) Days after Notice of Award. To assess “or equal” acceptability of product or system, 
request(s) for substitution must contain the information required in the Substitution Request Form. 
Insufficient information will be grounds for City to reject the substitution. City will, within a 
reasonable time, after having received a request for substitution, issue in writing its decision as to 

http://www.dir.ca.gov/%E2%80%8COPRL/DPreWageDetermination.htm
http://www.dir.ca.gov/%E2%80%8COPRL/DPreWageDetermination.htm
http://www.dir.ca.gov/DLSE/debar.html
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whether the proposed substitution is an “or equal” item compatible to City systems, durability, and 
quality. City’s decision shall be conclusive as to all Bidders. 
Prior to bid, requests for substitution will not be considered unless the Substitution Request Form 
is received at least seven (7) Days prior to Bid day. Substitutions approved before Bid day will be 
listed in Addenda and become part of the Contract Documents.  
As a limitation on Bidder's privilege to request substitution of “or equal” items, City has found that 
certain items are designated as City standards and certain items are designated to match existing 
items in use on a particular public improvement either completed or in the course of completion or 
are available from one source. As to such items, City will not permit substitution. Such items (if any) 
are described in Notice Inviting Bids. 
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GEOTECHNICAL DATA AND EXISTING CONDITIONS 
 

REPORTS AND INFORMATION ON EXISTING CONDITIONS 
 Inspection of Reports: 

A. City, its consultants, and prior contractors may have collected documents providing a general 
description of the Site and conditions of the Work. These documents may consist of geotechnical 
reports for and around the Site, contracts, contract specifications, tenant improvement contracts, 
as-built drawings, utility drawings, information regarding Underground Facilities, and hazardous 
material surveys or information (collectively, Existing Conditions Data). 

B. Bidders may inspect Geotechnical and Existing Conditions Data. These documents are listed in 
Summary of Work and are available for review at the address identified therein. Copies may be 
obtained for the cost of reproduction and handling upon Bidder’s payment for the costs. 

C. Existing Conditions Data is for information purposes only and does not describe labor, materials or 
equipment furnished by Contractor, but rather, information regarding conditions of the work.  Such 
Existing Conditions Data is not a Contract Document. 

USE OF EXISTING CONDITIONS DATA 
 Above-Ground Existing Conditions: 

A. City makes no warranty or representation of existing aboveground conditions, as-built conditions, 
or other aboveground actual conditions verifiable by reasonable independent investigation.  These 
conditions are verifiable by Bidder by the performance of its own independent investigation that 
Bidder must perform prior to bidding and Bidder must not rely on the information supplied by City 
regarding such existing conditions. 

B. Bidder represents and agrees that in submitting its Bid, it is not relying on any information regarding 
above-ground existing conditions supplied by City. 

 Underground Facilities: 
A. Information supplied regarding existing Underground Facilities at or contiguous to the Site is based 

on information furnished to City by others (e.g., the builders of such Underground Facilities or 
others). 

B. City assumes responsibility for only the general accuracy, completeness or thoroughness of 
information regarding Underground Facilities that are owned by City. This express assumption of 
responsibility applies only if Bidder has conducted the independent investigation required of it under 
the General Conditions of the Contract and discrepancies were not apparent. Bidder is solely 
responsible for any interpretation or conclusion drawn from this information. City is not responsible 
for information regarding Underground Facilities that are owned by others. 

 Hazardous Materials Surveys: 
A. Bidders may rely on this data and information for general accuracy regarding the locations of 

potentially hazardous materials. City does not warrant and makes no representation regarding the 
completeness or thoroughness of any data or information regarding existing conditions or 
hazardous materials including, without limitation, quantities, characteristics, volumes, or associated 
structural features. Bidder represents and agrees that in submitting a Bid it is not relying on any 
such data, information or deductions. 

B. Data and information regarding the locations of hazardous materials are not part of Contract 
Documents. 

 Geotechnical Data: 
A. Bidder may rely upon the general accuracy of the “technical data” contained in the geotechnical 

reports and drawings identified above, but only insofar as it relates to subsurface conditions, 
provided Bidder has conducted the independent investigation required of it and discrepancies were 
not apparent. 

B. The term “technical data” shall include actual reported depths, reported quantities, reported soil 
types, reported soil conditions, and reported material, equipment, or structures that were 
encountered during subsurface exploration. The term “technical data” does not include, and Bidder 
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may not rely upon, any other data, interpretations, opinions or information shown or indicated in 
such drawings or reports that otherwise relate to subsurface conditions or described structures. 
The term “technical data” shall not include the location of Underground Facilities. 

C. Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or 
construction. Bidder is solely responsible for any interpretation or conclusion drawn from any 
“technical data” or any other data, interpretations, opinions, or information contained in supplied 
geotechnical data. 

 Representations:  
A. Except as expressly set forth herein, City does not warrant, and makes no representation regarding, 

the accuracy or thoroughness of any geotechnical and existing conditions data. 
B. Bidder represents and agrees that in submitting its Bid, it is not relying on any geotechnical and 

existing conditions data supplied by City, except as specifically set forth herein. 
INVESTIGATIONS 

 Required Investigations: 
A. Before submitting a Bid, each Bidder shall be responsible to obtain such additional or 

supplementary examinations, investigations, explorations, tests, studies and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site or 
otherwise, which may affect cost, progress, performance or furnishing of Work or which relate to 
any aspect of the means, methods, techniques, sequences or procedures of construction to be 
employed by Bidder and safety precautions and programs incident thereto or which Bidder deems 
necessary to determine its Bid for performing and furnishing the Work in accordance with the time, 
price and other terms and conditions of Contract Documents. 

B. Bidders shall advise City in writing during the Bid period of any questions, suppositions, inferences 
or deductions Bidders may have for City’s review and response. 

C. City has provided time in the period prior to bidding for Bidder to perform these investigations. 
 Access to Site for Investigations: 

A. During the Pre-Bid Site Visit(s), City will provide each Bidder access to the Site to conduct such 
examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for 
submission of a Bid, provided that invasive testing will be permitted only to the extent provided in 
the Instructions to Bidders, and provided that each Bidder seeking access to conduct such 
investigations provides a signed Access, Indemnity and Release Agreement. Bidders must fill all 
holes and clean up and restore the Site to its former conditions upon completion of such 
explorations, investigations, tests, and studies. Such investigations may be performed only under 
the provisions of these Instructions to Bidders and the General Conditions of the Contract including, 
without limitation, proof of insurance and obligation to indemnify against claims arising from such 
investigation work. Each Bidder shall supply all equipment required to perform any investigations 
as each Bidder deems necessary. City has the right to limit the number of pieces of machinery 
operating at any one time due to safety concerns or in order to protect or maintain the Site from 
potential damage or interruption to general operational activities. 
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BID FORM 
TO THE CITY OF FORT BRAGG 

 
THIS BID IS SUBMITTED BY: 

 
 
____________________________________________________________________________________ 

(Firm/Company Name) 
 
 
Re:  2021 Cure-In-Place Pipe (CIPP) Project, Project No. WWP-00023 at Fort Bragg, California.   
 
1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with the CITY OF FORT BRAGG in the form included in the Contract Documents (Agreement), to 
perform and furnish all Work as specified or indicated in the Contract Documents for the Contract 
Sum and within the Contract Time indicated in this Bid and in accordance with all other terms and 
conditions of the Contract Documents. 

2. Bidder accepts all of the terms and conditions of the Contract Documents, Notice Inviting Bids, and 
Instructions to Bidders, including, without limitation, those dealing with the disposition of Bid 
Security. This Bid will remain subject to acceptance for 60 Days after the day of Bid opening, unless 
there is a bid protest, then 90 days after the day of bid opening. 

3. In submitting this Bid, Bidder represents that Bidder has examined all of the Contract Documents, 
performed all necessary Pre-Bid investigations, attended the mandatory Pre-Bid Meeting, if any, 
received the Pre-Bid Meeting Summary Notes (if any), and received the following Addenda: 

 
 

Addendum Number 
 

Addendum Date 
 

Signature of Bidder 
   
   
   
   

 
4. Based on the foregoing, Bidder proposes and agrees to fully perform the Work within the time 

stated and in strict accordance with the Contract Documents for the following sums of money listed 
in the following Schedule of Bid Prices: 
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SCHEDULE OF BID PRICES 
 
All Bid items, including lump sums, unit prices and alternates (if any), must be filled in completely. Bid items 
are described in Summary of Work.  Quote in figures only, unless words are specifically requested. 
 
 
Item 

 
Description 

Estimated 
Quantity 

 
Unit 

 
Unit Price 

 
Total 

 
1 

Install Cure-In-Place Pipe 
and cut out lateral services  

  
L.S. 

 
$ 

 
$ 

 
 

 
 

 
 

 
 

TOTAL BID 
PRICE 

 
$ 

 
TOTAL BID PRICE: 
 
____________________________________________________________________________________ 

(Indicate Bid Price in Words) 
 
1. The undersigned acknowledges that the Apparent Low Bidder will be determined as provided in 

Notice to Bidders and Instructions to Bidders. 
2. Subcontractors for work are listed in Subcontractors List, submitted herewith.  
3. The undersigned Bidder understands that City reserves the right to reject this Bid. 
4. If written notice of the acceptance of this Bid, hereinafter referred to as Notice of Award, is mailed 

or delivered to the undersigned Bidder within the time described in Paragraph 2 of this Document 
or at any other time thereafter before it is withdrawn, the undersigned Bidder will execute and 
deliver the documents required by Instructions to Bidders within the times specified therein. 

5. Notice of Award or request for additional information may be addressed to the undersigned Bidder 
at the address set forth below. 

6. The undersigned Bidder herewith encloses cash, a cashier’s check, or certified check of or on a 
responsible bank in the United States, or a corporate surety bond furnished by a surety authorized 
to do a surety business in the State of California, in form specified in the Instructions to Bidders, in 
the amount of ten percent (10%) of the Total Bid Price and made payable to the CITY OF FORT 
BRAGG. 

7. The undersigned Bidder agrees to commence Work under the Contract Documents on the date 
established in the Agreement’s General Conditions and to complete all Work within the time 
specified in the Agreement. 

8. The undersigned Bidder agrees that, in accordance with the General Conditions, liquidated 
damages for failure to complete all Work in the Contract within the time specified in the Agreement 
shall be as set forth therein. 

 
IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give the legal name 

of the corporation, state where incorporated, and names of president and 
secretary thereof; if a partnership, give name of the firm and names of all 
individual co-partners composing the firm; if Bidder or other interested 
person is an individual, give first and last names in full. 

 
 
NAME OF BIDDER: ___________________________________________________________________ 
 
is licensed in accordance with an act for the registration of Contractors, with license number:  
 
_____________________________________ Expiration date: __________________. 
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I certify (or declare) under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct. 
 
      ___________________________________________ 

(Signature of Bidder) 
 

Date of Bid:     __________________________________________ 
        (Date)  
 
Business Address:    __________________________________________ 
 
      __________________________________________ 
 
      __________________________________________ 
 
Email Address:     __________________________________________ 
 
NOTE: If Bidder is a corporation, set forth the legal name of the corporation together with the signature of 

the officer or officers authorized to sign contracts on behalf of the corporation. If Bidder is a 
partnership, set forth the name of the firm together with the signature of the partner or partners 
authorized to sign contracts on behalf of the partnership. 

 
_____________________________________   ____________________________________________ 
         (Place of Incorporation, if Applicable)       (Principal) 
 
      _____________________________________________ 
            (Principal) 
 
      _____________________________________________ 
            (Principal) 
 
Contractor’s Representative(s):   __________________________________________ 

(Name/Title) 
 
      __________________________________________ 

(Name/Title) 
 
      __________________________________________ 

(Name/Title) 
 
 
Officers Authorized to Sign Contracts  __________________________________________ 

(Name/Title) 
 
      __________________________________________ 

(Name/Title) 
 
      __________________________________________ 

(Name/Title) 
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Telephone Number(s):    __________________________________________ 
          (Area Code)  (Number) 
 
      __________________________________________ 
          (Area Code)  (Number) 
 
Electronic Mail Addresses:   __________________________________________ 
          (Name)  (Email) 
 
      __________________________________________ 
          (Name)  (Email) 
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BOND ACCOMPANYING BID 
 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
That the undersigned 
 
___________________________________________________________________________________, 

(Name of Contractor) 
 
as Principal and the undersigned as Surety are held and firmly bound unto FORT BRAGG MUNICIPAL 
IMPROVEMENT DISTRICT NO. 1 (“City”), as obligee, in the penal sum of (Dollar Amount In Words) 
          Dollars ($  _____) 
lawful money of the United States of America being at least ten percent (10%) of the aggregate amount of 
said Principal’s base Bid, for the payment of which, well and truly to be made, we bind ourselves, our 
successors, executors, administrators, and assigns, jointly and severally, firmly by these presents. 
 
 WHEREAS, said Principal is submitting a Bid for City Project Number WWP-00023, 2021 Cure-
In-Place Pipe (CIPP) Project at various locations within the City, 
 
 THE CONDITION OF THIS OBLIGATION IS SUCH that if the Bid submitted by the said Principal 
be accepted and the Contract be awarded to said Principal and said Principal shall within the required 
periods enter into the Contract so awarded and provide the required Construction Performance Bond, 
Construction Labor and Material Payment Bond, insurance certificates, and all other endorsements, forms, 
and documents required under Instructions to Bidders, then this obligation shall be void, otherwise to remain 
in full force and effect. 
 
 IN WITNESS WHEREOF, the above parties have executed this instrument this ______ day of 
______________________________, 2021. 
 
 
 
(Corporate Seal)  By   

Principal 
 
 
  By   

Surety 
 
 
 (Corporate Seal)  By   

Attorney in Fact 
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BIDDER REGISTRATION FORM 
 
 
INDEPENDENT  CONTRACTOR  REGISTRATION 
 
Contractor’s License #             
 
Date:        Fed Tax I.D. #        
 
Contractor’s DIR Registration #            
 
Full Corporate Name of Company:           
 
Street Address:              
 
              
 
Mailing Address:             
 
              
 
Phone:        Email:         
 
Name of Principal Contact:            
 
Type of Business:   _____ Sole Proprietor   _____ Partnership 
     _____ Non-Profit 501(c)(3)  _____ Corporation 
     _____ other (please explain:__________________________________) 
 
INSURANCE (Complete all items listed below that are applicable and/or are required by Supplementary 
Conditions – Insurance and Indemnification) 
 
Workers’ Compensation: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
 
General Liability: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
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Policy Number:              
 
Policy Limits: $              
 
A.M. Best Rating:             
 
Automobile Liability: 
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
Policy Limits: $              
 
A.M. Best Rating:             
 
Pollution Legal Liability Insurance  
 
Carrier:              
 
Address:              
 
Phone and Fax:             
 
Policy Number:              
 
Policy Limits: $              
 
A.M. Best Rating:             
 
 
BIDDER CERTIFIES, UNDER PENALTY OF PERJURY, THAT THE FOREGOING INFORMATION IS 
CURRENT AND ACCURATE AND AUTHORIZES CITY, AND ITS AGENTS AND REPRESENTATIVES 
TO OBTAIN A CREDIT REPORT AND/OR VERIFY ANY OF THE ABOVE INFORMATION. 
 
BIDDER: ____________________________________________________________________ 
    (COMPANY NAME) 
 
By: ______________________________ 
        NAME 
 
 

__________________________________ 
TITLE 

By: ______________________________ 
        SIGNATURE 
 
 

__________________________________ 
DATE 
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SUBCONTRACTORS LIST 

 
[See Instructions to Bidders paragraph 3.03.D]  

 
Subcontractor Name 

and Business Location 

 
Description of 

Work 

 
Subcontract 

Amount 

 
Subcontractor  

License No. 

 
DIR 

Registration 
Number 

 
 

DBE? 

     __Yes 
 

__No 

     __Yes 
 

__No 

     __Yes 
 

__No 

     __Yes 
 

__No 

     __Yes 
 

__No 

     __Yes 
 

__No 

      

(Bidder to attach additional sheets if necessary) 
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STATEMENT OF QUALIFICATIONS INSTRUCTIONS 
 

ARTICLE 1 – GENERAL INFORMATION 
 Minimum Bidder Qualifications 

A. Bidders must be duly licensed, pursuant to the license requirements in Notice Inviting Bids, 
Paragraph 2.01, and in accordance with the California Business & Professions Code §§7006, et 
seq., and have a history of work performance sufficient to meet the requirements of a responsible 
bidder in the Public Contract Code Section 1103. 

B. Bidders must have three (3) years’ experience as a continuously operating entity engaged in the 
performance of similar work. 

 Measurement 
A. Bidder’s compliance with the minimum qualification requirements will be measured by Bidder’s 

experience as an operating entity and also by the experience of the supervisory personnel who will 
have responsible charge of the various major components of the Work. 

B. If Bidder subcontracts portions of the Work, City, in its determination of whether the minimum 
qualification requirements have been met, may consider the qualifications of the Subcontractor’s 
supervisory personnel. 

C. The qualifications of the Key Personnel are to be submitted with the Statement of Qualifications 
(SOQ), by providing the information described herein. 

 Other Requirements 
A. Bidder's attention is called to the following minimum requirements for a Bidder to be found 

responsible to perform the Work: 
1. Building Capacity. Ability to secure, in accordance with the Contract documents, the required 

forms of Construction Performance Bond and Construction Labor and Material Payment 
Bond. Ability to obtain required insurance with coverage values that meet minimum 
requirements. 

2. Subcontracting Prior Experience. Satisfactory experience on public works, including without 
limitation, no history of default termination, excessively delayed completion or excessive 
defective work. 

3. Projects Public Experience. Evidence that Bidder and its team, including without limitation 
its Subcontractors (hereafter, including Bidder if Bidder performs such Work itself, 
"designated Subcontractor(s)"), have the human and physical resources of sufficient quantity 
and quality to perform the Work under Contract documents in a timely and Specification-
compliant manner, to include: 
a. Construction and management organizations with sufficient personnel and requisite 

disciplines, licenses, skills, experience, and equipment for the Project. 
b. Minimum licensing requirements including evidence of a valid California contractor's 

license for the Bidder and evidence of requisite licenses for Key Personnel of Bidder 
or any designated Subcontractor(s).  

c. Sufficiency of proposed quality assurance plan to meet the requirements of the 
Contract documents. 

d. Bidder's safety record. 
e. A field organization with skills, experience, and equipment sufficient to perform all on-

Site work and necessary scheduling. 
f. Expertise of Key Personnel to accomplish the duties and responsibilities required to 

perform the Work under Contract documents. Minimum experience requirements of 
Key Personnel including the completion of three projects of similar nature and 
complexity and having two years of experience on projects of similar nature and 
complexity. 

g. Bidder shall expressly indicate which, if any, of the foregoing designated 
Subcontractor(s)' functions it will perform itself. 
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ARTICLE 2 – REQUIRED CONTENTS OF SOQ SUBMISSION 
 Transmittal Letter 

A. The Transmittal Letter shall name the proposed prime contractor, its legal structure (i.e., 
corporation, partnership, limited partnership, joint venture). If a joint venture or partnership is 
proposed, Bidder shall identify partner and/or member of the joint venture and their roles and 
responsibilities. 

 Submittals 
A. Completed Questionnaires. Bidder shall include a completed Statement of Qualification 

Questionnaire in the following form.  
B. Surety Letter re: Capability to Provide Required Performance and Payment Bonds.  Bidder shall 

include a letter from a surety duly licensed to do business in the State of California, having a 
financial rating from A.M. Best Company of [A-, VIII or A-, V] or better, that the surety has agreed 
to provide Bidder with the required performance and payment bonds in accordance with the 
requirements set forth in the Construction Performance Bond and Construction Labor and Material 
Payment Bond documents, each in the penal sum of the Contractor’s bid when submitted.  City 
shall have the right to verify with the surety that the surety, based upon the Bid prices, will issue 
the required bonds under the conditions stated. 

C. Insurer Letter re: Capability to Provide the Required Insurance.  Bidder shall provide a letter from 
an insurance underwriter, having a financial rating reasonably acceptable to City, confirming that 
the insurer will provide Bidder the required coverages and amounts specified in the Contract 
Documents. 

D. License:  Evidence of a valid contractor's license and required licenses of all licensees of persons 
who are Key Personnel necessary to perform the Work. 

E. Litigation History. Description of litigation history involving the Contractor in a professional capacity 
for the past three years including names of involved parties, nature of dispute, and disposition. 

 Format 
A. The SOQ shall be clear and concise to enable management-oriented personnel to make a thorough 

evaluation and arrive at a sound determination as to whether the SOQ meets City's requirements. 
To this end, the SOQ should be so specific, detailed and complete as to demonstrate clearly and 
fully that the Bidder has a thorough understanding of and has demonstrated knowledge of the 
requirements to perform the Work (or applicable portion thereof). 

B. Any explanation requested by a Bidder regarding the meaning or interpretation of the SOQ must 
be requested in writing and with sufficient time allowed for a reply to reach Bidder before the 
submission of its SOQ. Oral explanations or instructions will not be binding. Any information 
provided to any prospective Bidder concerning this SOQ document will be furnished to all 
prospective Bidders as an Addendum to the Bidding Documents. 

 
[NEXT PAGE - STATEMENT OF QUALIFICATIONS QUESTIONNAIRE] 
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STATEMENT OF QUALIFICATIONS QUESTIONNAIRE 
 

Bidders shall complete the entire Statement of Qualifications Questionnaire and submit it in accordance 
with the Instructions to Bidders and Statement of Qualifications Instructions. Failure to complete the 
questionnaire or inclusion of any false statement(s) shall be ground for immediate disqualification. 
 

CONTACT INFORMATION 
 
Company Name:   
 
City of Company:   
 
Contact Person:   
 
Address:   
 
Phone:  _________    Fax:  
 
Email: ____________________________________________ 
 

PART A: GENERAL INFORMATION 
 

1. Does Bidder possess a valid and current California Contractor’s license for 
the work proposed?  

 

 
Yes ___ No ___ 

2. Does Bidder have the minimum liability insurance coverage required in the 
Insurance and Indemnification document? 
 

 
Yes ___ No ___ 

3. Has Bidder’s Contractor’s License been revoked at any time within the last 
five years?    
      

 
Yes ___ No ___ 

4. Has Bidder been “default terminated” by any City (other than for 
convenience), or has a Surety completed a contract for Bidder within the 
last five years? 
 

 
Yes ___ No ___ 

5. Has Bidder been convicted more than twice for failure to pay prevailing 
wages in the last three years? 
 

 
Yes ___ No ___ 

6. Are Bidder and all listed subcontractors registered and qualified with the 
Department of Industrial Relations pursuant to Labor Code Section 1725.5?  
 

 
Yes ___ No ___ 

Bidder may be disqualified if any answer to questions 1, 2, or 6 is No. 
Bidder may be disqualified if any answer to questions 3, 4, or 5 is Yes. 
 

PART B: SAFETY, PREVAILING WAGE, DISPUTES AND BONDS 
(SAFETY) 
 
Has Cal/OHSA, Federal OSHA, the EPA or any Air Quality Management Agency cited Bidder in the past 
five years? If yes, attach description of each citation. 
 Yes _____ No _____   
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(PREVAILING WAGE PROVISIONS) 
 

Has Bidder been fined, penalized or otherwise found to have violated any prevailing wage or labor code 
provision? If yes, attach description of each occurrence. 
 Yes _____ No _____ 
 
(LICENSE PROVISIONS) 
 
Has Bidder changed names or license numbers in the past five years? If so, please state reason for 
change. 
 
 Yes _____ No _____ Reason:  

  
 
(DISPUTES)  
 
In the past five years, has Bidder on any project that Bidder performed construction services made any 
written claim against any City for additional compensation or additional time, that the City disputed, 
exceeding on a per project basis an aggregate amount of $100,000 or 10% of the original contract sum? If 
yes, attach description of each instance including details of total claim(s) amount, resolution description 
including amount, and City’s name and phone number.  

Yes _____ No _____ 
 
In the past five years, has any City on any project that Bidder performed construction services asserted any 
written claim against Bidder for delay, defective work, warranty work, back charges and/or offsets, that the 
Bidder disputed, exceeding on a per project basis, an aggregate amount of $100,000 or 10% of the original 
contract sum? If yes, attach description of each instance including details of total claim(s) amount, 
resolution description including amount, and City’s name and phone number.  

Yes _____ No _____ 
 
(BONDING) 

 
Bonding Capacity – Provide documentation from Bidder’s surety identifying the following: 
 Name of bonding company/surety: _____________________________________________________ 
 
 Name of Surety Agent: ______________________________________________________________ 
 
 Surety Agent address: ______________________________________________________________ 
 

Surety Agent phone number: _________________________________________________________ 
 
Is surety a California-admitted surety? Yes _____ No _____ 
 
Is surety listed in the current edition of the California Department of the Treasury’s Listing of approved 
sureties? Yes _____ No _____ 
 
List surety’s A.M. Best Rating: ________________________________________________________ 
 
What is Bidder’s total bonding capacity? ________________________________________________ 
 
What percent does Bidder pay for bonds? _______________________________________________ 
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PART C: EXPERIENCE OF PRIME CONTRACTOR 

 
The nature of this Project requires prior similar experience for the firm and the Key Personnel assigned. 
Summarize similar project experience below and provide the detailed project information requested: 

 
Prime Contractor   
List three (3) projects of similar size and scope to the Work of the Contract, completed in the past, and 
indicate who were the superintendent, project manager and scheduler.  NOTE:  This listing will be used to 
assess compliance with the stated minimum qualifications in Paragraph 1.01 of the Instructions. 
 
 

 
Project Name/Description Construction Cost ($)  

Address 
Contact Person & 
Phone Number 
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Key Personnel 
List Key Personnel that will be assigned to the Work of the current Project and their experience/training 
with the projects listed above: 
 
Project Manager: ________________________________________________________________ 

 
Project Superintendent: ___________________________________________________________ 

 
Project Scheduler: _______________________________________________________________ 

 
Recent Projects 
Provide information about three (3) of Bidder’s most currently completed projects. Names and references 
must be current and verifiable. NOTE: This listing will be used to assess compliance with the stated 
minimum qualifications in Paragraph 1.01 of the Instructions. If a separate sheet is used, it must contain all 
of the following information: 
 
1. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
 
 Const. Mgr. or Project Mgr. (name and phone number): ____________________________________ 
 
 Description of Project, Scope of Work Performed: _________________________________________ 
 
 ________________________________________________________________________________ 
 
 Total Construction Cost: _____________________________________________________________ 
 
 Total Change Order Amount: _________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
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2. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
 
 Const. Mgr. or Project Mgr. (name and phone number):____________________________________ 
 
 Description of Project, Scope of Work Performed: ________________________________________ 
 
 ________________________________________________________________________________ 
 
 Total Construction Cost: ____________________________________________________________ 
 
 Total Change Order Amount: ________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
 
3. Project Name: _____________________________________________________________________ 
  
 Location: _________________________________________________________________________ 
 
 City: __________________________________________________________________________ 
 
 City Contact (name and phone): ____________________________________________________ 
 
 Architect/Engineer: _________________________________________________________________ 
 
 Architect/Engineer Contact (name and phone number): ____________________________________ 
 
 Const. Mgr. or Project Mgr. (name and phone number): ____________________________________ 
 
 Description of Project, Scope of Work Performed: _________________________________________ 
 
 ________________________________________________________________________________ 
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 Total Construction Cost: _____________________________________________________________ 
 
 Total Change Order Amount:_________________________________________________________ 
 
 Did Change Orders exceed 10% of original contract sum? ___________ If yes, please explain on 

separate sheet. 
 
 Original Scheduled Date of Completion: ________________________________________________ 
 
 Time Extensions Granted (number of Days): _____________________________________________ 
 
 Actual Date of Completion: ___________________________________________________________ 
 
 Number of Stop Notices filed by Subcontractors or Suppliers: _______________________________ 
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PART D: FINANCIAL INFORMATION 
 
1. Has Bidder ever reorganized under the protection of bankruptcy laws? 
 Yes _____ No _____ If yes, please state when _________________ 
 
2. If Bidder has had the general liability carrier identified in the Bidder Registration and Safety Experience 

Form for less than five years, please provide additional information below for balance of the last five 
years: 

 
 Agency Name: ____________________________________________________________________ 
 
 Contact Name: ____________________________________________________________________ 
  

Phone Number ____________________________________________________________________ 
 
 Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

Carrier: ___________________________________ A.M. Best Rating: ________________________ 
 

3. Has Bidder ever had insurance terminated by a carrier? Yes _____ No _____ 
 If yes, explain on a separate signed sheet marked with correlating cross-reference to this paragraph 

of the questionnaire. 
 
 
Bidder hereby declares under penalty of perjury that all the information provided in this questionnaire is 
true and correct. 
 
  
________________________________________________ 
SIGNATURE 
 
_________________________________________________ 
TITLE 
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NON-COLLUSION AFFIDAVIT 
PUBLIC CONTRACT CODE §7106 

 
NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
STATE OF CALIFORNIA   ) 
     ) ss. 
COUNTY OF _____________________ ) 
 
_________________________________________________________________, being first duly sworn, 
   (Name of Principal of Bidder) 
 
deposes and says that he or she is the ________________________________________________________  
       (Office or Title of Affiant) 
 
Of ______________________________________________________________________________, the party  
     (Name of Bidder) 
making the foregoing Bid, that the Bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham; 
that Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham Bid, and 
has not directly or indirectly colluded, conspired, connived or agreed with any bidder or anyone else to put in a 
sham Bid, or that anyone shall refrain from bidding, and that the Bidder has not in any manner, directly or 
indirectly, sought by agreement, communication or conference with anyone to fix the Bid price of Bidder or any 
other bidder, or to fix any overhead, profit or cost element of the Bid price, or of that of any other bidder, or to 
secure any advantage against City, or anyone interested in the proposed contract; that all statements contained 
in the Bid are true; and further, that Bidder has not, directly or indirectly, submitted its Bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee 
to any corporation, partnership, company association, organization, Bid depository, or to any member or agent 
thereof to effectuate a collusive or sham Bid. 
 
Executed under penalty of perjury under the laws of the State of California: 
 

  
(Name of Bidder) 
 
  
(Signature of Principal) 

 
A notary public or other officer completing this certificate verifies only the identity of the individual who 
signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of 
that document.  

 
State of California  ) 
    ) ss. 
County of _________________  _) 
 
Subscribed and sworn to (or affirmed) before me this ______ day of ______________________, 2021 by 
 
___________________________________________________    _________________________________ 
proved to me on the basis of satisfactory evidence to be the person(s) who appeared before me. 
 
(Seal)      _____________________________________________ 
     Signature of Notary Public 
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NOTE: If Bidder is a partnership or a joint venture, this affidavit must be signed and sworn to by 
every member of the partnership or venture. 

 
NOTE: If Bidder [including any partner or venturer of a partnership or joint venture] is a corporation, 

this affidavit must be signed by the Chairman, President, or Vice President and by the 
Secretary, Assistant Secretary, Chief Financial Officer, or Assistant Treasurer. 

 
NOTE: If Bidder’s affidavit on this form is made outside the State of California, the official position 

of the person taking such affidavit shall be certified according to law. 
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BIDDER CERTIFICATIONS 
 

TO BE EXECUTED BY ALL BIDDERS AND SUBMITTED WITH BID 
 
The undersigned Bidder certifies to City as set forth in Articles 1 through 8 below:  
 
ARTICLE 1 – STATEMENT OF CONVICTIONS 

By my signature hereunder, I hereby swear, under penalty of perjury, that no more than one final, 
unappealable finding of contempt of court by a Federal Court has been issued against Bidder within the 
past two years because of failure to comply with an order of a Federal Court or to comply with an order of 
the National Labor Relations Board. 

CERTIFICATION OF WORKER’S COMPENSATION INSURANCE 
By my signature hereunder, as the Contractor, I certify that I am aware of the Labor Code Section 

3700, which requires every employer to be insured against liability for worker's compensation or to 
undertake self-insurance in accordance with the provisions of that Code, and I will comply with such 
provisions before commencing the performance of the work of this Contract. 

CERTIFICATION OF PREVAILING WAGE RATES AND RECORDS 
By my signature hereunder, as the Contractor, I certify that I am aware of Labor Code Section 

1773, which requires the payment of prevailing wage on public projects. Contractor and any subcontractors 
under the Contractor shall comply with Labor Code Section 1776 regarding wage records, and with Labor 
Code Section 1777.5 regarding the employment and training of apprentices. Contractor is responsible to 
ensure compliance by any and all subcontractors performing work under this Contract. 

CERTIFICATION OF COMPLIANCE WITH PUBLIC WORKS CHAPTER OF LABOR CODE 
By my signature hereunder, as the Contractor, I certify that I am aware of Labor Code Sections 

1777.1 and 1777.7 Code, and Contractor and Subcontractors are eligible to bid and work on public works 
projects. 

CERTIFICATION OF NON-DISCRIMINATION 
By my signature hereunder, as the Contractor, I certify that there will be no discrimination in 

employment with regard to race, color, religion, gender, sexual orientation, age or national origin; that all 
federal, state, and local directives and executive orders regarding non-discrimination in employment will be 
complied with; and that the principal of equal opportunity in employment will be demonstrated positively 
and aggressively. 

CERTIFICATION OF NON-DISQUALIFICATION 
By my signature hereunder, as the Contractor, I swear, under penalty of perjury, that the below 

indicated Bidder, any officer of Bidder, or any employee of Bidder who has a proprietary interest in such 
Bidder, has never been disqualified, removed, or otherwise prevented from bidding on, or completing a 
Federal, State, or local government project because of a violation of law or safety regulation, except as 
indicated on the separate sheet attached hereto entitled “Previous Disqualifications.” If a statement of 
“Previous Disqualifications” is attached, please explain the circumstances.   

CERTIFICATION OF ADEQUACY OF CONTRACT AMOUNT 
By my signature hereunder, as the Contractor, pursuant to Labor Code Section 2810(a), I certify 

that, if awarded the Contract based on the undersigned’s Bid, the Contract will include funds sufficient to 
allow the Contractor to comply with all applicable local, state, and federal laws or regulations governing the 
labor or services to be provided. I understand that City will be relying on this certification if it awards the 
Contract to the undersigned. 

CERTIFICATION REGARDING DIR CONTRACTOR / SUBCONTRACTOR 
REGISTRATION 

By my signature hereunder, as the Contractor, I certify that Contractor, and all Subcontractors listed 
on the Subcontractors List are the subject of current and active contractor registrations pursuant to Division 
2, Part 7, Chapter 1 (commencing with section 1720) of the California Labor Code. Contractor’s registration 
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number is ____________________ [please complete].  Subcontractors’ registration numbers are as 
indicated in the Subcontractors List. 

 
 
BIDDER:          

   (Name of Bidder) 
 

Date:  ______________________ By:         
   (Signature) 
 

Name:         
   (Print Name) 
 

Its:         
   (Title) 
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SUBSTITUTION REQUEST FORM 
 
To:  CITY OF FORT BRAGG 
 
   
PROJECT:  2021 Cure-in-Place Pipe (CIPP)  
 
 
City Project No:  WWP-00023 

Contractor: 
 

 
Substitution 
Request By: 

Firm: 

 
Transmittal Record Attn: Firm: Date Sent: Date 

Rec’d: 
Date 
Due: 

Contractor to City 
 

     

Contractor to Architect 
 

     

City / Architect to Consultant 
 

     

Architect to City Representative 
 

     

City Representative to Contractor 
 

     

 
We hereby submit for your consideration the following product instead of the specified item for the 
Project:  
 
Section / Drawing Article Specified Item 
 
 
 
 
Proposed Substitution: 
 
 
 
 

 
We have (a) attached manufacturer’s literature, including complete technical data and laboratory test 
results, if applicable, (b) attached an explanation of why proposed substitution is a true equivalent to 
specified item, (c) included complete information on changes to Contract Documents that the proposed 
substitution will require for its proper installation, and (d) filled in the blanks below: 
 
 



 1 - 34 
Fort Bragg Municipal Improvement District No. 1 

Project No. WWP-00023 
 

 
 
 

Contractor to complete the questions that follow and certify to the accuracy of all answers: 
 
A. Does the substitution affect dimensions shown on Drawings?  Yes __ /  No __.  If No, please 

explain proposed mitigation and why substitution is equivalent to originally specified item: 
 
 
 
 
B. Will the undersigned pay for changes to the building design, including engineering and detailing 

costs caused by the requested substitution? Yes __ /  No __.  If No, please state reasons 
explaining why substitution is equivalent to originally specified item:   

 
 
 
 
C. What effect does the substitution have on other trades?  No effect: __ /  Some effect __.  If  

substitution will affect other trades, please explain the effect and why substitution is equivalent to 
originally specified item: 
 
 
 
 

D. Will substitution cause change to Project Schedule, or to critical delivery dates?  Add?   Shorten?  
If the substitution will add to schedule dates or affect critical activities, please explain why 
substitution is equivalent to originally specified item: 

 
 
 
E. Please describe differences between proposed substitution and specified item.  Please explain 

and identify any and all differences, and please explain why substitution is equivalent to originally 
specified item: 
 
 
 
 

F. What is the Cost Differential to Contractor in original specified item and proposed substitution 
including all mark-ups?  [If substitution requested during bid period, skip this question.] 

 
 
 
 
G. Are Manufacturer's guarantees for the proposed item the same as for item specified?  Yes ____; 

No____.  If No, please explain why substitution is equivalent to originally specified item: 
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H. Does Contractor accept full responsibility for delays caused by redesign of other items of the Work 
necessitated by substitution?  Yes __ /  No __.  If No, please state reasons and explain why 
substitution is equivalent to originally specified item: 

 
 
 
 
I. Does Contractor state that the function, appearance and quality are equivalent or superior to the 

specified item?  Yes __ /  No __.  If No, please explain why substitution is equivalent to originally 
specified item: 

 
 
 
 
 

 
We certify that the function, appearance, and quality of the proposed substitution are equivalent or superior 
to those of the specified item, except as we may specifically state otherwise in this request. 
 
 
 
Submitted by:  Signature:   
 
Firm:          Date:   
 
Address:  Phone/ Fax:   
 
Remarks:  
 
 
 
 Consultant City Representative  
 Response: Response:  
 o Accepted o Accepted   
 o Not Accepted o Not Accepted   
 o Accepted As Noted o Accepted As Noted   
 o Received Too Late o Received Too Late   
 
Remarks:  Remarks:    
 
      
 
By:  By:   
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SUMMARY 

 
PART 1 -  GENERAL 
1.01 Summary 

A. Section includes Summary of Work and Work Restrictions including: 
1. Work Covered By Contract Documents 
2. Work Sequence 
3. Cooperation of Contractor and Coordination with Other Work 
4. Partial Occupancy/Utilization Requirements 
5. Contractor Use of Site 

1.02 Work Covered by Contract Documents 
A. The Work of this Contract comprises construction of all the Work indicated, described in the 

Specifications, or otherwise required by the Contract Documents. Unless provided otherwise in the 
Contract Documents, all risk of loss to Work covered by Contract Documents shall rest with 
Contractor until Final Acceptance of the Work. Cost of maintenance of systems and equipment 
prior to Final Acceptance will be considered as included in prices Bid and no direct or additional 
payment will be made therefore. 

B. For all Bid items, furnish and install all Work, including connections to existing systems, indicated 
and described in Specifications and all other Contract Documents. Work and requirements 
applicable to each individual Bid item, or unit of Work, shall be deemed incorporated into the 
description of each Bid item (whether Lump Sum or Unit Price). Any Bid item may be deleted from 
the Work and Contract Sum, in total or in part, prior to or after award of Contract without 
compensation in any form or adjustment of other Bid items or prices therefore. 

C. Allowance Work shall be done as Change Orders and as specified in the Modification Procedures 
section of this Document. Identify Allowance Items (from Bid Form) on the Progress Schedules and 
on Applications for Payment. The Amount given on the Bid Form under each Allowance Item is the 
sum of money set aside for each Allowance Item. These amounts shall be included in the Contract 
Sum on the Bid Form. If the cost of Work done under any Allowance Item is less than the amount 
given on the Bid Form under that Allowance Item, the Contract Sum shall be reduced by the 
difference between the amount given in the Bid Form and the cost of Work actually done. 

1.03 Work Sequence 
A. Construct Work in stages and at times to accommodate City operation requirements during the 

construction period; coordinate construction schedule and operations with City. 
1.04 Cooperation of Contractor and Coordination with Other Work 

A. Coordinate with City and any City forces, or other contractors and forces, as required by the 
General Conditions. 

1.05 Partial Occupancy/Utilization Requirements 
A. Allow City to take possession of and use any completed or partially completed portion of the Work 

during the progress of the Work as soon as is possible without interference to the Work. 
B. Possession, use of Work, and placement and installation of equipment by City shall not in any way 

evidence the completion of the Work or any part of it. 
C. Contractor shall not be held responsible for damage to the occupied part of the Work resulting from 

City occupancy. 
D. Make available, in areas occupied, on a 24 hour per day and 7 day per week basis if required, any 

utility services, heating, and cooling in condition to be put in operation at the time of occupancy. 
1. Responsibility for operation and maintenance of said equipment shall remain with 

Contractor. 
2. Make, and City shall certify, an itemized list of each piece of equipment so operated with 

the date operation commences. 
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3. Itemized list noted above shall be basis for commencement of warranty period for 
equipment. 

4. City shall pay for utility cost arising out of occupancy by City during construction. 
E. Use and occupancy by City prior to acceptance of Work does not relieve Contractor of its 

responsibility to maintain insurance and bonds required under the Contract until entire Work is 
completed and accepted by City. 

F. Prior to date of Final Acceptance of the Work by City, all necessary repairs or renewals in Work or 
part thereof so used, not due to ordinary wear and tear, but due to Defective materials or 
workmanship or to operations of Contractor, shall be made at expense of Contractor, as required 
in the General Conditions. 

G. Use by City of Work or part thereof as contemplated by this Section of the General Requirements 
shall in no case be construed as constituting acceptance of Work or any part thereof. Such use 
shall neither relieve Contractor of any responsibilities under Contract, nor act as waiver by City of 
any of the conditions thereof. 

1.06 Contractor Use of Site 
A. [SECTION REMOVED] 
B. [SECTION REMOVED] 
C. Confine operations at Site to areas permitted by Contract Documents, permits, ordinances, and 

laws.  Do not unreasonably encumber Site with materials or equipment. 
D. Assume full responsibility for protection and safekeeping of products stored on premises. Move any 

stored products that interfere with operations of City or other contractor. 
E. Coordinate parking, storage, staging, and Work areas with City. City will provide a storage area for 

Contractor's equipment and materials. Do not store construction materials in the dripline of any 
tree. 

F. Prior to commencement of Work or excavation, Contractor and City shall jointly survey the area 
adjacent to the Project area making permanent note and record of such existing damage such as 
cracks, sags or other similar damage. This record shall serve as a basis for determination of 
subsequent damage to structures, conditions or other existing improvements due to Contractor’s 
operations. All parties making the survey shall sign the official record of existing damage.  Cracks, 
sags or damage of any nature to the adjacent Project area, not noted in the original survey but 
subsequently noted, shall be reported immediately to City. 

G. The Contractor shall follow all County and City ordinances in force during the duration of this 
Contract. 

H. It is essential that the Contractor perform the Work with as little interference and disturbance as 
possible to the surrounding neighborhood. 

I. When suspect materials, outside the scope of Work, are encountered during the Work or restoration 
process, the Contractor shall immediately contact the Project Manager for evaluation and approval 
of the methods for dealing with the material. 
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REGULATORY REQUIREMENTS 
 

 
PART 1 – GENERAL 
1.01 SUMMARY  

A. SECTION INCLUDES 
1. Regulatory requirements applicable to Contract Documents 
2. Required provisions under Local Agency Disputes Act 
3. Required references under federal law 

1.02 GENERAL 
A. COMPLIANCE WITH LAWS 

1. Conform to all applicable codes, laws, ordinances, rules and regulations, which shall have 
full force and effect as though printed in full in these Specifications. Codes, laws, ordinances, 
rules, regulations and ordinances (“Regulatory Requirements”) are not furnished to 
Contractor, because Contractor is assumed to be familiar with these requirements. 

2. Any listing of Regulatory Requirements for hazardous waste abatement Work in the Contract 
Documents is supplied to Contractor as a courtesy and shall not limit Contractor’s 
responsibility for complying with all applicable Regulatory Requirements having application 
to the Work. Where conflict among the Regulatory Requirements or with these Specifications 
occurs, the most stringent requirements shall be used. 

3. Specific reference in the Specifications to codes and regulations or requirements of 
regulatory agencies shall mean the latest printed edition of each adopted by the regulatory 
agency in effect at the time of the opening of Bids, except as may be otherwise specifically 
stated in the Contract Documents.  

B. PRECEDENCE 
1. Where specified requirements differ from Regulatory Requirements, the more stringent 

requirements shall take precedence. Where Drawings or Specifications require or describe 
products or execution of better quality, higher standard or greater size than required by 
Regulatory Requirements, then Drawings and Specifications shall take precedence so long 
as such increase is legal. Where no requirements are identified on Drawings or in 
Specifications, comply with all Regulatory Requirements of governing authorities having 
jurisdiction. 

2. Should any conditions develop not covered by the Contract Documents wherein the finished 
Work will not comply with current codes, a Change Order detailing and specifying the 
required Work shall be submitted to and approved by Owner before proceeding with the 
Work. 

1.03 REGULATORY REQUIREMENTS 
A. APPLICABLE CODES 

1. Codes that apply to Contract Documents include all Codes applicable to construction, 
including, without limitation, the following: 

 California Building Code as amended by applicable local ordinances for all 
construction work. 

 California Electrical Code as amended by applicable local ordinances for all 
construction work. 

 California Plumbing Code as amended by applicable local ordinances for plumbing, 
sewage disposal and health requirements. 

 California Mechanical Code as amended by applicable local ordinances for all 
construction work. 

 California Fire Code as amended by applicable local ordinances for all construction 
work. 
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 California Administrative Code Titles 15, 19 and 24 (with California amendments), and 
Americans with Disabilities Act (ADA) accessibility guidelines, whichever is more 
stringent. 

 All State laws and City and County Ordinances, rules of the State or City or County 
Health Departments, rules of the National Board of Fire Underwriters and National 
Fire Protection Associations, and local power company regulations for mechanical 
and electrical work. 

 Secretary of Labor in accordance with the Davis-Bacon Act, the provisions of Contract 
Work hours and Safety Standards Act, the Copeland “Anti-Kickback” Act (40 U.S.C. 
276a-276a-5; 40 USC 327 and 40 USC 276c). 

B. APPLICABLE LAWS, STATUTES, ORDINANCES, RULES, AND REGULATIONS 
1. During prosecution of Work to be done under Contract Documents, Contractor shall comply 

with applicable laws, ordinances, rules and regulations including, without limitation, the 
following: 

 [SECTION REMOVED]  
 State of California: 

1) Code of Regulations, Titles 5, 8, 17, 19, 21, 22, 24 and 25 
2) Public Contract Code 
3) Health and Safety Code 
4) Government Code 
5) Labor Code 
6) Civil Code 
7) Code of Civil Procedure 
8) CPUC General Order 95, Rules for Overhead Electric Line Construction 
9) CPUC General Order 128, Rules for Construction of Underground Electric 

Supply and Communications Systems 
10) Cal/OSHA 
11) OSHA:  Hazard Communications Standards 
12) California Endangered Species Act 
13) Water Code 
14) Fish and Game Code 

 State of California Agencies: 
1) State and Consumer Services Agency 
2) Office of the State Fire Marshall 
3) Office of Statewide Health Planning and Development (if applicable) 
4) Department of Fish and Game 
5) All Air Quality Management Districts with jurisdiction 
6) All Regional Water Quality Control Boards with jurisdiction 
7) Division of the State Architect (if applicable) 
8) Department of Transportation 

 All Local Agencies with jurisdiction (cities, counties, fire departments) 
C. COMPLIANCE WITH AMERICANS WITH DISABILITIES ACT 

1. Contractor acknowledges that, pursuant to the Americans with Disabilities Act (“ADA”), 
programs, services and other activities provided by a public entity to the public, whether 
directly or through a Contractor, must be accessible to the disabled public. Contractor shall 
provide the services specified in the Contract Documents in a manner that complies with the 
ADA and any and all other applicable federal, state and local disability rights legislation.  
Contractor agrees not to discriminate against disabled persons in the provision of services, 
benefits or activities provided under the Contract Documents and further agrees that any 
violation of this prohibition on the part of Contractor, its employees, agents or assigns shall 
constitute a material breach of the Contract Documents. 
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D. COMPLIANCE WITH IRCA 
1. Contractor acknowledges that Contractor, and all subcontractors hired by Contractor to 

perform services under this Agreement, are aware of and understand the Immigration 
Reform and Control Act (“IRCA”). Contractor is and shall remain in compliance with the IRCA 
and shall ensure that any subcontractors hired by Contractor to perform services under this 
Agreement are in compliance with the IRCA. In addition, Contractor agrees to indemnify, 
defend and hold harmless Owner, its agents, officers and employees, from any liability, 
damages or causes of action arising out of or relating to any claims that Contractor’s 
employees, or employees of any subcontractor hired by Contractor, are not authorized to 
work in the United States for Contractor or its subcontractor and/or any other claims based 
upon alleged IRCA violations committed by Contractor or Contractor’s subcontractors. 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT CHECK LIST 

Complete, accurate, executed copies of the following documents must be submitted to 
the FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 (CITY) in 
accordance with the bid package issued by the City for the 2021 Cure-In-Place Pipe 
(CIPP) Project, Project No. WWP-00023 within ten (10) working days of receiving 
written notice of award of the project.  The bidder’s security of any successful bidder 
that fails to do so will be forfeited to the City. 

_____ Contract Check List 

_____ Contract, Part 1 

_____ Contract, Part 2 – General Provisions 

_____ Contract, Part 3 – Special Provisions  

_____ Performance Bond 

_____ Payment Bond 

_____ Maintenance Bond 

_____ Certificates of Insurance and Endorsements 

_____ Escrow Agreement for Security Deposit (IF APPLICABLE) 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 1 

The FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1, 416 N. Franklin Street, 
Fort Bragg, California 95437 (“City”) enters into this Contract, dated _______________, for 
reference purposes only, with _______________________ (“Contractor”). 

RECITALS 
A. NOTICE INVITING BIDS.  The City gave notice inviting bids to be submitted by October 

28, 2021, for the 2021 Cure In Place Pipe (CIPP) Project (“Project”) by published notice 
and/or posting in accordance with California Public Contract Code Section 20164 and 
other applicable law.   

B. BID OPENING.  On November 19, 2021, City representatives opened the bids for the 
Project and read the bids aloud. 

C. PROJECT AWARD.  On _______________, the District Board of the Fort Bragg 
Municipal Improvement District No. 1 awarded the Project to the Contractor and 
directed City staff to send the Contractor written notice of award of the project.  The 
District Board conditioned award of the project on the Contractor’s providing executed 
copies of all documents specified in the contract check list included in the bid package 
within ten (10) working days of receiving written notice of award of the project.   

D. REQUIRED DOCUMENTS.  The Contractor has provided the City executed copies of 
all documents specified in the contract check list included in the bid package within ten 
(10) working days of receiving written notice of award. 

E. INVESTIGATION AND VERIFICATION OF SITE CONDITIONS. The Contractor 
warrants that it has conducted all necessary pre-bid investigations and other 
obligations, and agrees that it shall not be entitled to Change Orders (time or 
compensation) due to any information, error, inconsistency, omission, or conditions that 
Contractor should have known as a part of this Work.  Contractor shall be responsible 
for the resultant losses, including, without limitation, the cost of correcting Defective 
Work. In executing this Contract, Contractor shall rely on the results of its own 
independent investigation and shall not rely on City-supplied information regarding 
above ground conditions and as-built conditions, and Contractor shall accept full 
responsibility for its verification work sufficient to complete the Work as intended. 

CONTRACT TERMS 
The City and the Contractor agree as follows: 
1. THE WORK.  The Contractor shall furnish all equipment, tools, apparatus, facilities, 

material labor, and skill necessary to perform and complete in a good and workmanlike 
manner the 2021 Cure-In-Place Pipe (CIPP) Project (“Work”) as shown in the Technical 
Specifications and Project Plans in accordance with the Contract Documents and 
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applicable law.   

2. LOCATION OF WORK.  

The Work will be performed at the following location:  Various locations within the City. 

3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with 
the Contract Documents within Sixty (60) working days from the date specified in the 
City’s Notice to Proceed (“Time for Completion”).   

4. REMEDIES FOR FAILURE TO TIMELY COMPLETE THE WORK.  If the Contractor 
fails to fully perform the Work in accordance with the Contract Documents by the Time 
for Completion, as such time may be amended by change order or other modification to 
this Contract in accordance with its terms, and/or if the Contractor fails, by the Time for 
Completion, to fully perform all of the Contractor’s obligations under this Contract that 
have accrued by the Time for Completion, the Contractor will become liable to the City 
for all resulting loss and damage in accordance with the Contract Documents and 
applicable law.  The City’s remedies for the Contractor’s failure to perform include, but 
are not limited to, assessment of liquidated damages of $500 per day in accordance 
with California Government Code Section 53069.85 and the Contract Documents, 
and/or obtaining or providing for substitute performance in accordance with the Contract 
Documents. 

5. CONTRACT PRICE AND PAYMENT.  As full compensation in consideration of 
completion of the Work in accordance with the Contract Documents and in 
consideration of the fulfillment of all of the Contractor’s obligations under the Contract 
Documents, the City will pay the Contractor in lawful money of the United States the 
total price of $____________________ (the “Contract Price”) as specified in the 
Contractor’s completed Bid Schedule dated _______________, and attached to and 
incorporated in this Contract.  Payment to the Contractor under this Contract will be for 
Work actually performed in accordance with the Contract Documents and will be made 
in accordance with the requirements of the Contract Documents and applicable law.  
The City will have no obligation to pay the Contractor any amount in excess of the 
Contract Price unless this Contract is first modified in accordance with its terms.  The 
City’s obligation to pay the Contractor under this Contract is subject to and may be 
offset by charges that may apply to the Contractor under this Contract.  Such charges 
include but are not limited to, charges for liquidated damages and/or substitute 
performance in accordance with the Contract Documents.  

The Contract Sum is all inclusive and includes all Work; all federal, state, and local 
taxes on materials and equipment, and labor furnished by Contractor, its 
subcontractors, subconsultants, architects, engineers, and" vendors or otherwise arising 
out of Contractor's performance of the Work, including any increases in any such taxes 
during the term of this Agreement; and any duties, fees, and royalties imposed with 
respect to any materials and equipment, labor or services. The taxes covered hereby 
include (but are not limited to) occupational, sales, use, excise, unemployment, FICA, 
and income taxes, customs, duties, and any and all other taxes on any item or service 
that is part of the Work, whether such taxes are normally included in the price of such 
item or service or are normally stated separately. Notwithstanding the foregoing, each 
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party shall bear such state or local inventory, real property, personal property or fixtures 
taxes as may be properly assessed against it by applicable taxing authorities. 

 6. PREVAILING WAGES.  In accordance with California Labor Code Section 1771, not 
less than the general prevailing rate of per diem wages for work of a similar character in 
the locality in which the Work is to be performed, and not less than the general 
prevailing rate of per diem wages for holiday and overtime work fixed as provided in the 
California Labor Code must be paid to all workers engaged in performing the Work.  In 
accordance with California Labor Code Section 1770 et seq., the Director of Industrial 
Relations has determined the general prevailing wage per diem rates for the locality in 
which the Work is to be performed.  In accordance with California Labor Code Section 
1773, the City has obtained the general prevailing rate of per diem wages and the 
general rate for holiday and overtime work in the locality in which the Work is to be 
performed for each craft, classification or type of worker needed to perform the project.  
In accordance with California Labor Code Section 1773.2, copies of the prevailing rate 
of per diem wages are on file at the City Public Works Department and will be made 
available on request.  Throughout the performance of the Work the Contractor must 
comply with all provisions of the Contract Documents and all applicable laws and 
regulations that apply to wages earned in performance of the Work. The Contractor 
agrees to comply with the requirements of the Secretary of Labor in accordance with the 
Davis-Bacon Act as amended, the provisions of Contract Work Hours and Safety 
Standards Act, the Copeland "Anti-Kickback" Act (40 U.S.C. 276a-276a-5; 40 USC 327 
and 40 USC 276c) and all other applicable Federal, State and local laws and regulations 
pertaining to labor standards insofar as those acts apply to the performance of this 
contract.   

7. THE CONTRACT DOCUMENTS.  This Contract consists of the following documents 
(“Contract Documents”), all of which are incorporated into and made a part of this 
Contract as if set forth in full.  In the event of a conflict between or among the Contract 
Documents, precedence will be in the following order: 

7.1 This Part 1 of the Contract and change orders and other amendments to this 
Contract signed by authorized representatives of the City and the Contractor. 

7.2 The General Provisions, Part 2 of the Contract, and change orders and other 
amendments to the General Provisions signed by authorized representatives of 
the City and the Contractor. 

7.3 The Special Provisions, Part 3 of the Contract, addenda to the Special Provisions 
signed by authorized representatives of the City and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized 
representatives prior to bid opening, and change orders and other amendments 
to the Special Provisions signed by authorized representatives of the City and the 
Contractor. 

7.4 The Technical Specifications, addenda to the Technical Specifications signed by 
authorized representatives of the City and issued prior to bid opening, Equal 
Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other amendments 
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to the Technical Specifications signed by authorized representatives of the City 
and the Contractor. 

7.5 The Project Plans, addenda to the Project Plans signed by authorized 
representatives of the City and issued prior to bid opening, Equal Product 
Proposals accepted by the City and signed by authorized City representatives 
prior to bid opening, and change orders and other amendments to the Project 
Plans signed by authorized representatives of the City and the Contractor.   

7.6 Notice Inviting Bids 
7.7 Instructions to Bidders  
7.8 The successful bidder’s completed Proposal Cover Page and Bid Schedule 
7.9 The successful bidder’s completed Contractor License Information 
7.10 The successful bidder’s completed List of Proposed Subcontractors  
7.11 The successful bidder’s Workers Compensation Insurance Certification 
7.12 The successful bidder’s completed Non-collusion Affidavit 
7.13 The successful bidder’s Debarment Certification 
7.14 The successful bidder’s completed Certificates of Insurance and Endorsements 
7.15 The successful bidder’s executed Performance Bond  
7.16 The successful bidder’s executed Payment Bond 
7.17 The Maintenance Bond form included in the bid package that the Contractor 

must execute prior to release of final payment under the Contract 
7.18 The successful bidder’s Qualification Statement, if any 
7.19 The successful bidder’s signed Signature Form 

8. PROVISIONS INCORPORATED BY REFERENCE.  Provisions or parts of provisions 
that are incorporated by reference and not set forth at length in any of the Contract 
Documents will only form a part of this Contract to the extent the Contract Documents 
expressly make such provisions or parts of provisions a part of this Contract.  For 
example, published public works agreement provisions, such as those of the State of 
California Department of Transportation Standard Specifications (known as the 
Standard Specifications) are only a part of this Contract to the extent expressly 
incorporated in the Contract by section number.  When such published provisions are 
made a part of this Contract, references in the published provisions to other entities, 
such as the State, the Agency, or similar references, will be deemed references to the 
City as the context of this Contract may require. 

9. INTERPRETATION OF CONTRACT DOCUMENTS.  Any question concerning the 
intent or meaning of any provision of the Contract Documents, including, but not limited 
to, the Technical Specifications or Project Plans, must be submitted to the Public Works 
Director, or his/her designee, for issuance of an interpretation and/or decision by the 
authorized Public Works Director in accordance with the requirements of the Contract 



Fort Bragg Municipal Improvement District No. 1 
Project No. WWP-00023 

Contract, Part 1 
2-5 

 

Documents.  Interpretations or decisions by any other person concerning the Contract 
Documents will not be binding on the City.  The decision of the Public Works Director, or 
his/her designee, shall be final. 

10. ASSIGNMENT PROHIBITED.  The Contractor may not assign part or all of this 
Contract, or any monies due or to become due under this Contract, or any other right or 
interest of the Contractor under this Contract, or delegate any obligation or duty of the 
Contractor under this Contract without the prior written approval of an official authorized 
to bind the City and an authorized representative of Contractor’s surety or sureties.  Any 
such purported assignment or delegation without such written approval on behalf of the 
City and the Contractor’s sureties will be void and a material breach of this Contract 
subject to all available remedies under this Contract and at law and equity. 

11. CERTIFICATION RE CONTRACTOR’S LICENSE.  By signing this Contract the 
Contractor certifies that the Contractor holds a valid Type A license issued by the 
California State Contractors Licensing Board, and that the Contractor understands that 
failure to maintain its license in good standing throughout the performance of the Work 
may result in discipline and/or other penalties pursuant to the California Business and 
Professions Code, and may constitute a material breach of this Contract subject to all 
available remedies under this Contract and at law and equity.   

12. SEVERABILITY.  If any term or provision or portion of a term or provision of this 
Contract is declared invalid or unenforceable by any court of lawful jurisdiction, then the 
remaining terms and provisions or portions of terms or provisions will not be affected 
thereby and will remain in full force and effect. 

13. PROJECT REPRESENTATIVES 

13.1 The City has designated Diane O’Connor as its Project Manager to act as its 
Representative in all matters relating to the Contract. The Project Manager is the 
beneficiary of all Contractor obligations to the City including, without limitation, all 
releases and indemnities.  

 Project Manager shall have final authority over all matters pertaining to the 
Contract and shall have sole authority to modify the Contract on behalf of the 
City, to accept work, and to make decisions or actions binding on the City, and 
shall have sole signature authority on behalf of the City. 

 The City may assign all or part of the Project Manager’s rights, responsibilities 
and duties to a Project Manager or other City representative. 

 13.2 The Contractor has designated ___________ as its Project Manager to 
act as Contractor’s Representative in all matters relating to the Contract.  The 
Contractor’s Project Manager shall have final authority over all matters pertaining 
to the Contract and shall have sole authority to modify the Contract on behalf of 
the Contractor and to make decisions or actions binding on the Contractor, and 
shall have sole signature authority on behalf of the Contractor. 

 
SIGNATURES ON FOLLOWING PAGE 
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Executed on ___________________, by  

CONTRACTOR     FORT BRAGG MUNICIPAL IMPROVEMENT 
      DISTRICT NO. 1 
 
                                                                                               
By: _____________________________  By:  Tabatha Miller 
Title: ____________________________ Title:  District Manager 
 
[Attach Notary Acknowledgment Page]  ATTEST: 
 
      By:___________________________ 
        June Lemos, CMC 
        District Clerk 
 
      APPROVED AS TO FORM: 
 
      By: ___________________________ 
       Keith Collins 
       District Counsel 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 2 

GENERAL PROVISIONS 

1. DEFINITIONS 
The following terms as used in any agreement of which these General Provisions are a 
part are defined as follows: 

1.1 Engineer:  The person or persons so specified on the title sheet of the 
Technical Specifications and/or Project Plans. 

1.2 ASTM:  American Society for Testing and Materials, latest edition. 
1.3 Bid Package:  All of the documents listed as comprising the entire Bid 

Package as specified in the Instructions to Bidders and representing the full 
set of documents made available to bidders on the Project. 

1.4 Caltrans Standard Specifications:  Caltrans construction manual entitled, 
“State of California, Department of Transportation, Standard Specifications,” 
latest edition. 

1.5 City:  FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
1.7 Contract:  The agreement between the City and Contractor concerning the 

Project, as evidenced by and comprised of the Contract Documents. 
1.8 Contract Documents:  All documents identified in Section 7 of Part 1 of the 

Contract.  
1.9 Contractor:  The successful bidder for the Project and party to the Project 

agreement with the City as specified in the Project agreement. [INCLUDE 
NAME OF CONTRACTOR]    

1.10 Days:  Unless otherwise specified in the Contract Documents, Days mean 
working days. 

1.11 Project:  The 2021 Cure-In-Place Pipe (CIPP) Project as described in the 
Technical Specifications and Project Plans. 

1.12 Project Inspector:  The party or parties charged by the City with inspecting 
the Work for compliance with the requirements of the Contract Documents and 
applicable laws and regulations.  The Project Inspector acts under the 
direction of the City and shall coordinate with the Project Manager and 
Engineer as directed by the City in accordance with the Contract Documents. 

1.13 Project Manager:  The City’s authorized representative for administration and 
overall management of the Project contract and Work.  The Project Manager is 
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the official point of contact between the City, the Engineer, and the Contractor.  
The Project Manager for this project shall be Engineering Technician Diane 
O’Connor. 

Project Plans:  The primarily graphic detailed requirements concerning the Project 
contained in Volume 3 of the Bid Package and any addenda to the Project 
Plans signed by authorized City representatives and issued prior to bid 
opening, Equal Product Proposals accepted by the City and signed by 
authorized City representatives prior to bid opening, and change orders and 
other amendments to the Project Plans signed by authorized representatives 
of the City and the Contractor in accordance with the requirements of the 
Contract Documents.   

1.14 Subcontractor:  A person, firm or corporation that is obligated as a party to a 
contract with the Contractor to perform part of the Project work.  For purposes 
of these General Provisions Subcontractors include, but are not limited to, 
those that are obligated as parties to a contract with the Contractor to specially 
fabricate and install a portion of the Project Work according to the Technical 
Specifications and/or Project Plans.   

1.15 Technical Specifications:  The detailed Project requirements contained in 
Volume 3 of the Bid Package and any addenda to the Technical Specifications 
signed by authorized City representatives and issued prior to bid opening, 
Equal Product Proposals accepted by the City and signed by authorized City 
representatives prior to bid opening, and change orders and other 
amendments to the Technical Specifications signed by authorized 
representatives of the City and the Contractor in accordance with the 
requirements of the Contract Documents.   

1.16 Time for Completion: The Time for Completion is the time by which the Work 
must be completed, as defined in the Contract, Part 1, or as modified in a 
writing, executed by the City and Contractor. 

1.17 Work:  The furnishing of all equipment, tools, apparatus, facilities, material, 
labor and skill necessary to perform and complete in a good and workmanlike 
manner the Project as shown in the Technical Specifications and Project Plans 
in accordance with the Contract Documents and applicable law. 

1.18 Written Notice: Will be deemed to have been duly served for purposes of 
these General Provisions and any agreement of which they are a part if 
delivered in person to the individual or to a member of the firm or to any office 
of the corporation for whom the notice is intended, or if sent by registered or 
certified mail to the last known business address known to the party giving 
notice.  Unless otherwise specified in the Contract Documents, the last known 
address of the Contractor shall be that listed in the Contractor’s completed 
Proposal Cover Page and Bid Schedule. 
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1.19  Program Administrator: The financing of this project is being administrated     
by City. The parties agree that the City is not an agent of City or Contractor, 
but is tasked with proper administration of public funds. The parties further 
agree that the City shall not act as an attorney for either party or as 
supervising architect or inspector with regard to the work hereunder. Nothing 
contained in this Contract shall be construed or considered by either party to 
bind the City to any act, responsibility or obligation for mistakes or failure to 
perform on the part of Contractor, subcontractor, material supplier, code 
agency, utility, or any other party involved with the work hereunder. 

 

2. PLANS AND SPECIFICATIONS  

2.1 Documents Furnished by City.  The City will furnish to the Contractor, free of 
charge, one (1) set of reproducible Project Plans and five (5) sets of prints of 
the Project Plans and Technical Specifications for execution of the Work.  
Throughout the performance of the Work the Contractor must keep one copy 
of the Project Plans and Technical Specifications in good order and available 
for review by the Project Manager, the Engineer, and any other City 
contractors or representatives.   

2.2 Ownership of Documents Furnished by City.  All documents furnished by the 
City, including, but not limited to, the Technical Specifications, Project Plans, 
and any copies, are the property of the City.  Documents furnished by the City 
may not to be used on any other work.  All documents furnished by the City 
must be returned to City upon completion of the Work. 

2.3 Technical Specifications and Project Plans. 

2.3.1 The Technical Specifications and Project Plans are complementary 
and intended to mutually describe the Work necessary to complete the 
Project in accordance with the Contract Documents. 

2.3.2 In general, the Project Plans indicate dimensions, position and kind of 
construction, and the Technical Specifications indicate qualities and 
methods.  Any Work indicated on the Project Plans and not mentioned 
in the Technical Specifications or vice versa must be furnished as 
though fully set forth in both.  Work that is not particularly detailed, 
marked or specified shall be the same as similar Work that is detailed, 
marked or specified.  The Contractor must furnish items necessary for 
the operation of equipment depicted in the Project Plans or specified in 
the Technical Specifications that are suitable to allow such equipment 
to function properly at no extra charge. 

2.3.3 Contractor shall perform reasonably implied parts of Work as 
“incidental work” although absent from Drawings and Specifications.  
Incidental work includes any work not shown on Drawings or described 
in Specifications that is necessary or normally or customarily required 
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as a part of the Work shown on Drawings or described in 
Specifications.  Incidental work includes any work necessary or 
required to make each installation satisfactory, legally operable, 
functional, and consistent with the intent of Drawings and 
Specifications or the requirements of Contract Documents.  Contractor 
shall perform incidental work without extra cost to City.  Incidental work 
shall be treated as if fully described in Specifications and shown on 
Drawings, and the expense of incidental work shall be included in price 
Bid and Contract Sum. 

2.3.4 Before undertaking each portion of the Work, Contractor shall carefully 
study and compare the Contract Documents and check and verify 
pertinent figures shown in the Contract Documents and all applicable 
field measurements.   Contractor shall be responsible for any errors 
that might have been avoided by such comparison.  The Contractor 
must notify the Project Manager and the Engineer in writing as soon as 
possible of any apparent errors or inconsistencies, including, but not 
limited to, typographical or notational errors in the Project Plans, 
Technical Specifications, and/or in work done by others affecting the 
Work.  The Project Manager will issue written instructions concerning 
any such apparent errors, inconsistencies, or clarifications with 
reasonable promptness and these shall be binding on the Contractor.  
If Contractor believes that a written response, clarification or 
interpretation justifies an adjustment in the Contract Sum or Contract 
Time, Contractor shall give City prompt written notice.  If the parties 
are unable to agree to the amount or extent of the adjustment, if any, 
then Contractor shall perform the Work in conformance with City’s 
response, clarification, or interpretation and may make a written claim 
for the adjustment as provided in Section 11.  If the Contractor 
proceeds with Work impacted by apparent errors or inconsistencies 
without instructions from the Project Manager, the Contractor shall do 
so at its sole risk and shall have all of the obligations and the City shall 
have all of the rights and remedies specified in Section 11 concerning 
any resulting damage or defect.   

2.3.5 The General Provisions apply with equal force to all of the Work, 
including extra work authorized by the Project Manager in accordance 
with the Contract Documents.  The Contractor must submit any 
required shop diagrams and/or drawings by the times and in the 
quantities indicated in the Technical Specifications.  Any such shop 
diagrams and/or drawings must show completely the Work to be done, 
expanding on the Project Plans concerning details not previously 
shown, field conditions and the condition of the Work.  Engineer review 
of such shop diagrams and/or drawings will concern conformance with 
the requirements of the Contract Documents only.  The Engineer 
assumes no responsibility for the correctness or accuracy of the 
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dimensions or any other contents of any shop diagrams and/or 
drawings submitted by the Contractor.  The Contractor must check all 
dimensions at the Work site.  Shop diagrams and/or drawings must be 
clearly marked with the name of the Project and the name of the 
Contractor, subcontractor or supplier making the submittal, and must 
be stamped and signed by the Contractor and submitted under a 
signed transmittal letter from the Contractor certifying that all 
dimensions have been checked at the Work site.  These requirements 
are mandatory.  The Engineer will not review shop diagrams and/or 
drawings that do not satisfy these requirements.  The Contractor will 
be responsible for any and all discrepancies between dimensions of 
the actual Project site and/or Work and those shown on shop diagram 
and/or drawings submitted by the Contractor, and for any other errors 
contained in or resulting from such shop diagrams and/or drawings, 
including, but not limited to, errors in material and/or equipment 
quantities and any resulting errors, delays or additional cost in the 
performance of the Work.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any discrepancies or errors in shop 
diagrams and/or drawings submitted by the Contractor, and concerning 
any resulting errors, delays or additional costs in the performance of 
the Work.   

3. CONTROL OF WORK AND MATERIAL 

3.1 Project Manager’s Status.  The Project Manager will administer the Project in 
accordance with the Contract Documents. After execution of the agreement 
and issuance of the Notice to Proceed, all correspondence and/or instructions 
concerning the Project between the Contractor and/or City shall be forwarded 
through the Project Manager.  Except as otherwise provided in the Contract 
Documents, the Project Manager will not be responsible for and will not have 
control or charge of construction means, methods, techniques, or procedures 
or for safety precautions in connection with the Work.  The Project Manager, 
however, will have authority to reject materials and/or workmanship that do not 
conform to the requirements of the Contract Documents.  The Project 
Manager will also have the authority to require inspection or testing of the 
Work.   

3.2 Engineer’s Status.  The Engineer will advise the Project Manager concerning 
decisions on all claims of the Contractor and all other matters relating to the 
execution and progress of the Work or the interpretation of the Contract 
Documents.  The Engineer will also advise the Project Manger concerning 
Work that does not conform to the Contract Documents.  Whenever, in the 
Engineer’s opinion, it is necessary or advisable in accordance with the 
Contract Documents, the Engineer may recommend to the Project Manager 
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inspection or testing of the Work, whether or not such Work is then fabricated, 
installed or completed. 

3.3 Inspection and Testing of Work and Material. 

3.3.1 The City, the Project Manager, the Engineer and their representatives 
will have access to the Work at all times wherever it is in preparation or 
progress.  The Contractor must provide proper facilities for such access 
and for inspection. 

3.3.2 The Contractor must inspect all materials as delivered and promptly 
return all defective materials without waiting for their rejection by the 
Project Manager or Engineer. 

3.3.3 If the Project Manager, the Technical Specifications, or any laws, 
ordinances, or any public authority require any Work to be tested or 
approved, the Contractor must give the Project Manager timely notice of 
the Contractor’s readiness for inspection.  Inspections will be promptly 
made, and where practicable, at the source of supply.  Any work subject 
to such testing that is covered up without timely notice to the Project 
Manager or without the approval or consent of the Project Manager 
must, if required by the Project Manager, be uncovered for examination 
at the Contractor's expense.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any work subject to testing that is 
covered up without timely notice to the Project Manager and that is not 
uncovered for examination at the Contractor’s Expense if required by 
the Project Manager.   

3.3.4 Tests of materials or qualification tests required by the Contract 
Documents must be made in accordance with the Technical 
Specifications and the requirements of the California Building Standards 
Code as adopted by the City and other applicable law.  Copies of all 
testing reports shall be distributed as required in the Technical 
Specifications. 

3.3.5 The City or its representatives may order re-examination of questioned 
Work.  If ordered to do so, the Contractor must uncover such Work.  If 
such Work is found to be according to the Contract Documents, the City 
shall pay the cost of uncovering and restoring the Work, unless such 
Work was subject to testing and covered up without timely notice to or 
approval of the Project Manager.  If re-examined Work is found not in 
accordance with the Contract Documents, the Contractor must pay the 
cost of uncovering and restoring the Work.  The Contractor will have all 
of the obligations and the City will have all of the rights and remedies 
that are specified in Section 11 concerning any re-examined Work not 
in accordance with the Contract Documents that the Contractor fails to 
uncover and restore at the Contractor’s expense.   
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3.3.6 The Contractor must replace or correct without charge any material or 
workmanship found not to conform to the requirements of the Contract 
Documents, unless the City consents to accept such material or 
workmanship with an appropriate adjustment in the Contract Price.  The 
Contractor must promptly segregate and remove non-conforming 
material from the Work site.  The Contractor will have all of the 
obligations and the City will have all of the rights and remedies that are 
specified in Section 11 concerning any failure by the Contractor to 
replace or correct without charge any material or workmanship that 
does not conform to the requirements of the Contract Documents and 
that the City has not consented to accept.   

3.4 Samples Furnished by the Contractor.  The Contractor must furnish all 
samples for approval as directed in sufficient time to permit the Engineer to 
examine, approve and select samples before they are required by the 
progress of the Work.  Portions of the Work for which samples are required 
and for which the Engineer has selected samples must be in accordance with 
such approved samples.  Samples must be sent prepaid to the office of the 
Project Manager or to such place as the Project Manager may direct. 

3.5 Materials and Substitutions. 

3.5.1 Materials used for the Work must be new and of the quality specified.  
When not particularly specified, materials must be the best of their class 
or kind.  The Contractor must, if required, submit satisfactory evidence 
as to the kind and quality of materials. 

3.5.2 If the Contractor submitted complete information to the Public Works 
Department for products proposed as equals in accordance with the Bid 
Package, and the City approved such products proposed as equals in 
writing, the Contractor may either furnish such products approved as 
equals, or furnish the products listed by manufacturer name, brand or 
model number in the Technical Specifications or Project Plans.  The 
City retains the right, in its sole discretion, to accept or reject any other 
proposed substitution.  To be considered, proposals concerning 
products proposed as equals must include sufficient information to 
permit the City to determine whether the products proposed as equals 
will satisfy the same performance requirements as products listed by 
manufacturer’s name, brand or model number.  Such performance 
requirements may include, but are not limited to, size, strength, 
function, appearance, ease of maintenance and repair, and useful life 
requirements.  If the City does not accept a proposed substitution, the 
Contractor must furnish the product specified in the Technical 
Specifications or Project Plans for the Contract Price, regardless of 
whether the product is specified by manufacturer’s name, brand or 
model number, or otherwise.   
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3.5.3. During the performance of the Work, all materials must be neatly 
stacked, properly protected from the weather and other adverse 
impacts, and placed so as to avoid interference with efficient progress 
of the Work, with other activities of the City, or with the use of existing 
City facilities by the public.  All materials must be delivered so as to 
ensure efficient and uninterrupted progress of the Work. Materials must 
be stored so as to cause no obstruction and so as to prevent 
overloading of any portion of the Work.  The Contractor will be 
responsible for damage or loss of materials delivered to and/or stored 
at the Work site due to weather or other causes.  The Contractor must 
promptly remove from the Work site all materials rejected by the City or 
its representatives as failing to conform to the requirements of the 
Contract Documents, whether such non-conforming materials have 
been incorporated in the Work or not.  If the City or its representatives 
so direct, the Contractor must promptly replace and re-execute Work 
performed by the Contractor and order the replacement and re-
execution of Work performed by subcontractors using non-conforming 
materials with materials that satisfy the requirements of the Contract 
Documents without expense to the City.  The Contractor will bear the 
expense of making good all Work destroyed or damaged by such 
removal.  The Contractor will have all of the obligations and the City will 
have all of the rights and remedies that are specified in Section  11 
concerning any failure by the Contractor to replace or re-execute Work 
using non-conforming materials, and/or to make good all work 
destroyed or damaged by such removal and/or execution.   

3.6 Maintenance and Examination of Records.  Contractor shall maintain in a safe 
place at the Site one record copy of all Drawings, Specifications, Addenda, 
Contract Modifications, Change Orders, Work Directives, Force Account 
orders, and written interpretations and clarifications in good order and 
annotated to show all as-built changes made during construction.  These 
Project Record Documents, together with all approved Samples and a 
counterpart of all approved Shop Drawings, shall be maintained and available 
to the City for reference.  Upon completion of the Work, Contractor shall 
deliver to the City, the Project Record Documents, Samples and Shop 
Drawings and as-built drawings. 

 Throughout Contractor’s performance of the Work of the Project, Contractor 
shall maintain construction records to include: shop drawings; product 
data/material data sheets; samples; submittals; purchases; materials; 
equipment; inspections; applicable handbooks; applicable codes and 
standards; maintenance and operating manuals and instructions; RFI Log; 
Submittal Log; other related documents and revisions which arise out of the 
Construction Contracts.  Contractor shall maintain records of principal building 
layout lines, elevations for the bottom of footings, floor levels, and key site 
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elevations (certified by a qualified surveyor or professional engineer).  
Contractor shall make all records available to the City.  At the completion of 
the Project, Contractor shall deliver all such records to the City to have a 
complete set of record as-built drawings. 

 The City may examine and audit at no additional cost to the City all books, 
estimates, records, contracts, documents, bid documents, bid cost data, 
subcontract job cost reports and other Project related data of the Contractor, 
subcontractors engaged in performance of the Work, and suppliers providing 
supplies, equipment and other materials required for the Work, including 
computations and projections related to bidding, negotiating, pricing or 
performing the Work or contract modifications and other materials concerning 
the Work, including, but not limited to, Contractor daily logs, in order to 
evaluate the accuracy, completeness, and currency of cost, pricing, scheduling 
and any other project related data.  The Contractor will make available all such 
Project related data at all reasonable times for examination, audit, or 
reproduction at the Contractor’s business office at or near the Work site, and 
at any other location where such Project related data may be kept until three 
years after final payment under the Agreement.  Pursuant to California 
Government Code Section 8546.7, if the amount of public funds to be 
expended is in excess of $10,000, this Contract shall be subject to the 
examination and audit of the State Auditor, at the request of the City, or as part 
of any audit of the City, for a period of three (3) years after final payment under 
the Agreement. 

3.7  Advertising.  No advertising signs of any kind may be displayed on the Work 
site, or on fences, offices or elsewhere adjacent to the Work site. 

3.8 Project Schedule.  Prior to the pre-construction meeting, the Contractor shall 
submit a baseline schedule showing each task of Work, including, as required 
by the City, equipment procurement and delivery (Contractor and City 
supplied), activities with Subcontractors and suppliers, major submittal 
reviews, commissioning of systems, use of major equipment on site, and 
necessary interface with the City and third parties. The baseline schedule shall 
include the sequence of each task, the number of days required to complete 
each task, and the critical path controlling the completion of the entire Work.  
The schedule shall allow for the completion of the entire Work within the Time 
for Completion. 

3.8.1 City Review of Schedule.  The City may review the Contractor’s 
submitted schedule and may note any exceptions.  The Contractor 
shall correct any exceptions noted by the City within five (5) working 
days of being notified of the exceptions. 

3.8.2 Update of Schedule.  After submission of a schedule to which the City 
has taken no exceptions, the Contractor shall submit an updated 
schedule on a biweekly basis until completion of the Work.  The 
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updated schedule shall show the progress of Work as of the date 
specified in the updated schedule.  Contractor shall provide the City 
with an electronic copy of each updated schedule. 

3.8.3 Float.  The baseline schedule and all later submitted schedules shall 
show early and late completion dates for each task.  The number of 
days between these dates shall be designated as “Float.”  The Float 
shall be designated to the Project and shall be available to both the 
City and the Contractor as needed to complete the Work in accordance 
with the Contract. 

3.8.4 Failure to Submit Schedule.  If the Contractor fails to submit the 
schedule within the time period specified in this section or submit a 
schedule to which the City has taken uncorrected exceptions, the City 
may withhold payments to the Contractor until such schedules are 
submitted and/or corrected in accordance with the Contract 
documents. 

3.8.5 Responsibility for Schedule.  The Contractor will be solely and 
exclusively responsible for creating the schedule and properly updating 
it.  The City may note exceptions to any schedule submitted by the 
Contractor.  However, the Contractor will be solely responsible for 
determining the proper method of addressing such exceptions, and the 
City’s review of the schedule will not create scheduling obligations for 
the City. 

3.8.6  Contractor’s baseline schedule and progress schedules shall be in the 
form of a CPM (arrow) diagram. Contractor shall provide the City with 
native format electronic schedules and hard copies of the baseline 
schedule, schedule updates, and look ahead schedules. All electronic 
and hard copies of the schedule that Contractor provides to the City 
shall indicate the critical path of the Work (in red) and shall show a 
logical progression of the Work through completion within Contract 
Time. 

3.8.7  The City has no obligation to accept an early completion date. 
3.8.8  The City may request a recovery schedule should Contractor fall 21 or 

more Days behind any schedule milestone, which schedule shall show 
Contractor’s plan and resources committed to retain Contract 
completion dates.  The recovery schedule shall show the intended 
critical path.  If the City requests, Contractor shall also: secure and 
demonstrate appropriate subcontractor and supplier consent to the 
recovery schedule; and submit a written plan and narrative explaining 
on trade flow and construction flow changes and man-hour loading 
assumptions for major Work activities and/or subcontractors. 



Fort Bragg Municipal Improvement District No. 1 
Project No.WWP-00023 

Contract, Part 2 
General Provisions 

2-17 

3.8.9   If the Contractor requests an extension of the Time for Completion, it 
shall submit the request in a writing that provides information justifying 
the request and stating the extent of the adjustment requested for each 
specific change or alleged delay. The writing shall include this narrative 
and a schedule diagram depicting how the changed Work or other 
impact affects other schedule activities. The schedule diagram shall 
show how Contractor proposes to incorporate the changed Work or 
other impact in the schedule and how it impacts the current schedule 
impact or critical path or otherwise. Any requests of an extension of the 
Time for Completion stemming from an alleged project delay shall be 
made within five (5) days of the commencement of the alleged delay, 
explain the reason for delay, include the anticipated length of the 
delay, and contain a narrative justifying the extension, in addition to the 
other information and schedules required by this section. 

3.9 Section Omitted. 
3.10 Materials Testing.  Materials will be tested by the City or its authorized agent, 

following State of California Test Methods.  Statistical testing may not be 
used.  All individual samples must meet the specified test results.  Each 
material used must meet the specified requirements. 

  The Contractor must request and coordinate all testing.  All tests must occur 
in the presence of the Project Manager/Project Inspector.  The City will, at its 
sole discretion, have the right to reject any and/or all test results that do not 
meet this requirement, and to order a retest in the presence of the Project 
Inspector.  The costs for all retests so ordered will be the responsibility of the 
Contractor.  The cost of all retests will be charged to the Contractor at the 
actual cost plus 30 percent, with a minimum charge of $150.00 per test to 
cover staff and administrative costs. 

  The City, at its sole expense, will provide all initial material and compaction 
tests.  Sampling and testing will comply with Chapter 6 of the Caltrans 
Construction Manual, at a minimum.  Where conditions vary, the City may 
perform additional testing.  Cost for testing of materials offered in lieu of the 
specified materials will be the responsibility of the Contractor.  Cost for R-
value tests when required by the Standard Specifications will be the 
responsibility of the Contractor. 

  Testing will only be performed on normal City working days between the 
hours of 8:00 a.m. and 4:00 p.m. unless other arrangements are made in 
advance.  Tests performed outside of these hours may be subject to 
increased charges. 

  The Contractor must request all tests in writing a minimum of two (2) working 
days in advance of the time desired.  A minimum of one working day must be 
allowed for compilation and reporting of data and test results after tests have 
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been performed.  No subsequent layer of material may be placed until a 
passing test is obtained and acknowledged by the City. 

  Concrete and asphalt may be supplied only from suppliers approved and 
certified by the State Department of Transportation.  Proposed mix designs 
for all concrete and asphalt concrete to be placed within the CITY OF FORT 
BRAGG must be provided to and approved by the City, prior to placement. 

  The Contractor must coordinate with the City concerning any additional 
testing as required. 

4. CHANGES IN WORK 

4.1 City Directed Change Orders.  The City may at any time during the progress 
of the Work direct any amendments to the Work or any of the Contract 
Documents, including, but not limited to the Technical Specifications, or 
Project Plans.  Such amendments will in no way void the agreement, but may 
be applied to amend the Contract Price or Time for Completion, if such 
amendments affect the Contract Price, the Project schedule, or any other 
provision of the Contract Documents based on a fair and reasonable 
valuation of the amendment in accordance with this Section 4. 

4.2 Writing Requirement.  Change orders and other amendments to the Technical 
Specifications, the Project Plans, or other Contract Documents may be made 
only by a writing executed by authorized representatives of the City and the 
Contractor.   

4.3 Contractor Proposed Change Orders.  Unless the Project Manager otherwise 
authorizes or the City and the Contractor otherwise agree, change order 
proposals submitted by the Contractor must be submitted to the Project 
Manager no later than the time of the proposed change.   

4.4 All Change Orders.  All change order proposals must be submitted on 
completed Change Order forms provided by the City.  All such change order 
proposals must itemize all cost impacts of the proposed change order and 
include a total price for that change order and the amended Contract Price 
that would become effective upon execution of the change order.  All change 
order proposals must specify any change in the Project schedule, or in any 
project milestone including, but not limited to, the Time for Completion, under 
the change order, and must provide information justifying the requested 
change in the Time for Completion.  It is understood that change orders that 
do not specify a change in any milestone, including, but not limited to, the 
Time for Completion, will be accomplished by the Time for Completion then in 
effect.   

4.5 Change Order Pricing.  Change order pricing will be governed by the 
following:   
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4.5.1 Unit prices specified in the Contract Documents will apply to cost 
impacts involving items for which the Contract Documents specify unit 
prices.   

4.5.2 Cost impacts involving items for which no unit prices are specified will 
be calculated by adding the itemized actual direct cost that would be 
added or reduced under the change order and an allowance for 
indirect costs in accordance with this Section.  Itemization for direct 
costs for required labor must include the classifications of labor 
required, the total hours required for each classification, the hourly 
rate for each classification and other labor related costs such as 
liability and workers compensation insurance, social security, 
retirement and unemployment insurance.  All other cost impacts for 
which no unit prices are specified must be itemized as appropriate, 
including the cost of tools, vehicles, phones and other equipment, and 
the cost of all required materials or supplies.  Indirect costs added 
under a change order may not exceed an allowance of fifteen (15) 
percent of the total of combined Contractor and subcontractor direct 
costs added under the change order.  Such allowance covers 
Contractor overhead and profit under the change order and includes 
the cost of insurance in addition to that required pursuant to Section 
8.8, bond premiums, superintendent labor, clerical labor, home office 
expenses, worksite office expenses, and utility costs under the 
change order.  Such costs may not be itemized as direct costs under 
a change order.  Indirect costs deducted under a change order will be 
calculated in exactly the same way as indirect costs added under a 
change order, except indirect costs deducted under a change order 
may not exceed an allowance of seven and a half (7.5) percent of the 
total of combined Contractor and subcontractor direct costs deducted 
under the change order.  

4.6 Liability Under Unapproved Change Orders.  The Contractor shall be solely 
responsible for any and all losses, costs, or liabilities of any kind incurred by 
the Contractor, any subcontractor engaged in the performance of the Work, 
any party supplying material or equipment for the Work or any third party that 
are incurred pursuant to Contractor-proposed change orders prior to issuance 
of an approved change order executed in accordance with this Section 4.  
The Contractor will have all of the obligations and the City will have all of the 
rights and remedies that are specified in Section 11 concerning any work or 
resulting losses, costs, or liabilities pursuant to a Contractor proposed change 
order before issuance of an approved change order executed in accordance 
with this Section 4.   

4.7 Changes Subject to Contract Documents.  Any changes in the Work and/or 
the Contract Documents pursuant to change orders and any other 
amendments issued in accordance with the Contract Documents, including 
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this Section 4, will in all respects be subject to all provisions of the Contract 
Documents, including, but not limited to, the Technical Specifications and the 
Project Plans, except as modified by such change orders or amendments.   

4.8 Change Order Disputes.   

4.8.1 Disputed City Directed Change Orders.  If the Contractor disputes a 
City directed change order following a reasonable effort by the City 
and the Contractor to resolve the dispute including, at a minimum, a 
meeting between appropriate representatives of the Contractor and 
the City, the Contractor must commence performing the Work 
consistent with the disputed change order within five (5) working days 
of the last meeting between representatives of the Contractor and the 
City to resolve the dispute, or within the time specified in the disputed 
City directed change order, whichever is later.  In performing Work 
consistent with a disputed City-directed change order pursuant to this 
provision the Contractor will have all of the Contractor’s rights 
concerning claims pursuant to the Contract Documents and applicable 
law.   

4.8.2 Disputed Contractor Proposed Change Orders.  If the City disputes a 
Contractor proposed change order, the City and the Contractor will 
use reasonable efforts to resolve the dispute including, at a minimum, 
holding a meeting between appropriate representatives of the 
Contractor and the City.  Regardless of and throughout any such 
efforts to resolve the dispute the Contractor must continue performing 
the Work irrespective of and unmodified by the disputed change 
order.  In continuing to perform the Work, the Contractor will retain all 
of the Contractor’s rights under contract or law pertaining to resolution 
of disputes and protests between contracting parties.  Disputes 
between the City and the Contractor concerning any Contractor-
proposed change order or other amendment do not excuse the 
Contractor’s obligation to perform the Work in accordance with the 
Contract Documents excluding such Contractor-proposed change 
order or other amendment by the Time for Completion or waive any 
other Project milestone or other requirement of the Contract 
Documents.   

4.9 Change in Time for Completion.  The Time for Completion may only be 
changed through a Change Order, and all time limits stated in the Contract 
Documents are to mean that time is of the essence.  Contractor shall not be 
entitled time extension for impacts that consume Float, but do not impact the 
critical path.  Time extensions will not be granted unless substantiated by the 
Critical Path Method (CPM) Schedule, and then not until the CPM float 
becomes zero.  If contractor fails to submit documentation requesting and 
justifying a change in Time for Completion consistent with the Contract 
Documents, the Contractor shall be deemed to have agreed that there is no 
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extension of time and that Contractor has irrevocably waived its rights to any 
change in the Time for Completion.  Contractor initiated change orders shall 
address any impacts on the Time for Completion when first submitted to the 
City.  Contractor shall submit any request for change in the Time for 
Completion and all supporting information and documentation required by the 
Contract Documents within seven (7) working days of receipt of a City-
directed Change Order. 

5. TRENCHING AND UTILITIES 

5.1 Omitted. 
5.2 Excavation More Than Four Feet Deep.  In accordance with California Public 

Contract Code Section 7104, if the Work involves excavation more than four 
feet deep the Contractor must promptly notify the City in writing before 
disturbing: any material that the Contractor believes may be hazardous 
waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II or Class III disposal site in 
accordance with provisions of existing law; any subsurface or latent physical 
conditions at the Work site differing from those indicated; or any unknown 
physical conditions at the Work site of any unusual nature, different materially 
from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in the Contract Documents. The City will 
promptly investigate any such conditions for which notice is given.  If the City 
finds that the conditions do materially differ, or involve hazardous waste, and 
would cause a decrease or increase in the cost or time of performance of the 
Work, the City will issue a change order pursuant to Section 4 of these 
General Provisions.  If a dispute arises between the City and the Contractor 
concerning whether the conditions materially differ, or involve hazardous 
waste, or cause a decrease or increase in the cost or time of performance, 
the Contractor will not be excused from any completion date provided in the 
Contract Documents, but shall proceed with all Work to be performed.  The 
Contractor will retain all rights under contract or law pertaining to resolution of 
disputes and protests between contracting parties. 

5.3 Excavation of Five Feet or More.  In accordance with California Labor Code 
Section 6705, contractors performing contracts exceeding $25,000 in cost 
and involving excavation five or more feet deep must submit for the City’s 
acceptance, prior to excavation, a detailed plan showing the design of 
shoring, bracing, sloping, or other provisions to be made for worker protection 
from the hazard of caving ground during excavation.  If the plan varies from 
the shoring system standards, it must be prepared by a registered civil or 
structural engineer. 

5.4 Utility Relocation Costs.   

5.4.1 In accordance with California Government Code Section 4215, the 
City assumes the responsibility for the timely removal, relocation or 
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protection of existing main or trunkline utility facilities located on the 
Work site if such utilities are not identified by the City in the Technical 
Specifications and/or Project Plans.  The City will compensate the 
Contractor for the costs of locating, repairing damage not due to the 
Contractor’s failure to exercise reasonable care, and removing or 
relocating existing main or trunkline utility facilities located at the Work 
site and not identified with reasonable accuracy in the Technical 
Specifications and/or Project Plans.  The City will also compensate 
the Contractor for the cost of equipment on the Project necessarily 
idled during such work.  The Contractor will not be assessed 
liquidated damages for Work completion delays caused by the City’s 
failure to provide for removal or relocation of such main or trunkline 
utility facilities. 

5.4.2 Nothing in this provision or the Contract Documents will be deemed to 
require the City to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the Work 
site can be inferred from the presence of other visible facilities, such 
as buildings, meter and junction boxes, on or adjacent to the Work 
site; provided, however, that nothing in this provision or the Contract 
Documents shall relieve the City from identifying main or trunklines in 
the Technical Specifications and/or Project Plans. 

5.4.3. Nothing in this provision or the Contract Documents will preclude the 
City from pursuing any appropriate remedy against the utility for 
delays which are the responsibility of the utility. 

5.4.4 Nothing in this provision or the Contract Documents will be construed 
to relieve the utility from any obligation as required either by law or by 
contract to pay the cost of removal or relocation of existing utility 
facilities.  

5.4.5 If the Contractor while performing the Work discovers utility facilities 
not identified by the City in the Technical Specifications and/or Project 
Plans, the Contractor must immediately notify the City and utility in 
writing.  

5.4.6 Either the City or the utility, whichever owns existing main or trunkline 
utility facilities located on the Work site, shall have sole discretion to 
effect repairs or relocation work or to permit the Contractor to perform 
such repairs or relocation work at a reasonable price. 

5.5 Concealed or Unknown Conditions.  

5.5.1 If either of the following conditions is encountered at Site when 
digging trenches or other excavations that extend deeper than four 
feet below the surface, Contractor shall promptly give a written Notice 
of Differing Site Conditions to the City before conditions are disturbed, 
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except in an emergency, and in no event later than seven (7) calendar 
days after first observance of: 

5.5.1.1  Subsurface or Latent physical conditions which differ 
materially from those indicated in the Contract Documents; 
or 

5.5.1.2  Unknown physical conditions of an unusual nature or which 
differ materially from those ordinarily encountered and 
generally recognized as inherent in work of the character 
provided for in the Contract Documents. 

5.5.2  In response to Contractor’s Notice of Differing Site Conditions under 
this Section, the City will investigate the identified conditions, and if 
they differ materially and cause increase or decrease in Contractor’s 
cost of, or time required for, performance of any part of the Work, the 
City will negotiate the appropriate change order following the 
procedures set forth in the Contract Documents.  If the City 
determines that physical conditions at the Project are not latent or are 
not materially different from those indicated in Contract Documents or 
that no change in terms of the Contract Documents is justified, the 
City will so notify Contractor in writing, stating reasons (with 
Contractor retaining all rights under the Contract Documents). 

5.5.3   Contractor shall not be entitled to any adjustment in the Contract Sum 
or Contract Time regarding claimed latent or materially different 
Project conditions (whether above or below grade) if Contractor knew 
or should have known of the existence of such conditions at the time 
Contractor submitted its Bid, failed to give proper notice, or relied 
upon information, conclusions, opinions or deductions of the kind that 
the Contract Documents preclude reliance upon. 

5.5.4    Regarding Underground Facilities, Contractor shall be allowed an 
increase in the Contract Sum or an extension of the Time for 
Completion, or both, to the extent that they are attributable to the 
existence of any Underground Facility that is owned and was built by 
the City only where the Underground Facility: 

5.5.4.1  Was not shown or indicated in the Contract Documents or in 
the information supplied for bidding purposes or in 
information on file at USA; and;  

5.5.4.2  Contractor did not know of it; and 
5.5.4.3  Contractor could not reasonably have been expected to be 

aware of it or to have anticipated it from the information 
available.  (For example, if surface conditions such as 
pavement repairs, valve covers, or other markings, indicate 
the presence of an Underground Facility, then an increase in 
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the Contract Sum or an extension of the Time for Completion 
will not be due, even if the Underground Facility was not 
indicated in the Contract Documents, in the information 
supplied to Contractor for bidding purposes, in information 
on file at USA, or otherwise reasonably available to 
Contractor.) 

5.6   Contractor shall bear the risk that Underground Facilities not owned or built 
by the City may differ in nature or locations shown in information made 
available by the City for bidding purposes, in information on file at USA, or 
otherwise reasonably available to Contractor.  Underground Facilities are 
inherent in construction involving digging of trenches or other excavations on 
City’s Project, and Contractor is to apply its skill and industry to verify the 
information available. 

5.7   Contractor’s compensation for claimed latent or materially different Project 
conditions shall be limited to the actual, reasonable, incremental increase in 
cost of that portion of the Work, resulting from the claimed Latent or materially 
different Site conditions.  Such calculation shall take into account the 
estimated value of that portion of the Work and the actual value of that portion 
of the Work, using for guidance Contractor’s or its subcontractor’s bid amount 
and actual amounts incurred for that portion of the Work and the reasonable 
expectation (if any) of differing or difficult site conditions in the Work area 
based on the available records and locale of the Work.  For example, if 
Contractor excavates in an area unexpected, then such costs would be 
recoverable entirely; while if Contractor extends an existing excavation, then 
such costs would be recoverable if the resulting excavation costs in that work 
area exceeded the reasonable expectations therefor. 

6. PROJECT FACILITIES 

6.1  Work Site Offices.  Any Work site office facilities used by the Contractor 
and/or its privities must conform to all applicable codes, ordinances and 
regulations.  The cost of such Work site office facilities shall be paid from and 
included in the Contract Price. 

6.2  City Rights of Access and Ownership.  The City and its authorized 
representatives will at all reasonable times while such office facilities are 
located at the Work site (including, at a minimum, all times during which the 
Work is performed), have access to any such Work site office facilities used 
by the Contractor and/or its privities.  With respect to the right of access of the 
City and its authorized representatives, neither the Contractor nor its privities 
shall have a reasonable expectation of privacy pursuant to the Fourth 
Amendment to the United States Constitution or other applicable law 
concerning such Work site office facilities used by the Contractor and/or its 
privities.  Without exception, any and all Project related materials located at 
such Work site facilities will be deemed at all times to be City property subject 
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to inspection and copying by the City and its authorized representatives at all 
reasonable times while such facilities are located at the Work site (including, 
at a minimum, all times during which the Work is performed).  Any 
interference by the Contractor or its privities with the City’s rights of access 
and/or Ownership pursuant to this Section 6 will constitute a material breach 
of the Agreement subject to any and all remedies available pursuant to the 
Contract Documents and at law and equity.   

7. PROSECUTION AND PROGRESS OF THE WORK 

7.1 Liquidated Damages.  Time is of the essence in the Agreement.  The City and 
the Contractor agree that it will be difficult and/or impossible to determine the 
actual damage which the City will sustain in the event of the Contractor’s 
failure to fully perform the Work or to fully perform all of the Contractor’s 
obligations that have accrued pursuant to the Agreement by the Time for 
Completion.  Accordingly, the City and the Contractor agree in accordance 
with California Government Code Section 53069.85 that the Contractor will 
forfeit and pay to the City liquidated damages in the sum of $500 per day for 
each and every calendar day completion of the Work and/or performance of all 
of the Contractor’s obligations that have accrued pursuant to the Agreement is 
delayed beyond the Time for Completion.  The City and the Contractor further 
agree in accordance with California Government Code Section 53069.85 that 
the liquidated damages sum specified in this provision is not manifestly 
unreasonable under the circumstances existing at the time the Agreement was 
made, and that the City may deduct liquidated damages sums in accordance 
with this provision from any payments due or that may become due the 
Contractor under the Agreement. 

7.2 No Damage for Avoidable Delays.  All delays in the Work that might have 
been avoided by the exercise of care, prudence, foresight and diligence of the 
Contractor or any privities of the Contractor will be deemed avoidable delays.  
Delays in the Work that may be unavoidable but that do not necessarily affect 
other portions of the Work or prevent completion of all Work within the Time 
for Completion, including, but not limited to, reasonable delays in Engineer 
approval of shop drawings, placement of construction survey stakes, 
measurements and inspection, and such interruption as may occur in 
prosecution of the Work due to reasonable interference of other contractors of 
the City, will be deemed avoidable delays.  The Contractor will not be awarded 
a change in the Project schedule, the Time for Completion, and/or additional 
compensation in excess of the contract price for avoidable delays.  

7.3 Unavoidable Delays.  All delays in the Work that result from causes beyond 
the control of the Contractor and that the Contractor could not have avoided 
through exercise of care, prudence, foresight, and diligence will be deemed 
unavoidable delays.  Orders issued by the City changing the amount of Work 
to be done, the quantity of materials to be furnished, or the manner in which 
the work is to be prosecuted, and unforeseen delays in the prosecution of the 
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Work due to causes beyond the Contractor’s control, such as strikes, lockouts, 
labor disturbances, fires, epidemics, earthquakes, acts of God, neglect by 
utility owners or other contractors that are not privities of the Contractor will be 
deemed unavoidable delays to the extent they actually delay the Contractor’s 
completion of the Work.  The Contractor will be awarded a change in the 
Project schedule, the Time for Completion, and/or additional compensation in 
excess of the Contract Price for unavoidable delays to the extent such delays 
actually delay the Contractor’s completion of the Work and/or result in the 
Contractor incurring additional costs in excess of the Contract Price.  

7.4 No Damage for Contractor Caused Delay.  Contractor shall not be entitled to 
additional compensation for extended field or home office overhead, field 
supervision, costs of capital, interest, escalation charges, acceleration costs or 
other impacts for any delays to the extent such delays are caused by the 
failure of the Contractor or any subcontractor or other entity engaged in 
performance of the Work to perform the Work in accordance with the Contract 
Documents.   

7.5 No Damage for Other Delay.  Contractor will not be entitled to damages for 
delay to the Work caused by the following, which the City and Contractor 
agree will be deemed for purposes of California Public Contract Code Section 
7102 either not caused by the City, and/or within the contemplation of the City 
and the Contractor, and/or reasonable under the circumstances: 

7.5.1 Exercise of the City’s right to sequence the Work in a manner that 
would avoid disruption to the City and other contractors based on:  the 
failure of the Contractor or any subcontractor or other entity engaged in 
the performance of the Work to perform the Work in accordance with 
the Contract Documents, enforcement by the City or any other 
governmental agency of competent jurisdiction of any government act 
or regulation, or enforcement by the City of any provisions of the 
Agreement.   

7.5.2 Requests for clarification or information concerning the Contract 
Documents or proposed change orders or modifications to the Contract 
Documents, including extensive and/or numerous such requests for 
clarification or information or proposed change orders or modifications, 
provided such clarifications or information or proposed change orders 
or modifications are processed by the City or its representatives in a 
reasonable time in accordance with the Contract Documents. 

7.6 Delays Caused by the City and/or Its Privities.  Delay caused by the City 
and/or other Contractors of the City will be deemed unavoidable delays.  
Either the City or the Contractor may propose a change in the Time for 
Completion for delays that are purported to be caused by the City and/or its 
privities and that are not reasonable under the circumstances involved and/or 
that are not within the contemplation of the City and the Contractor.  Such 
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proposed changes in the Time for Completion will constitute change order 
proposals subject to Section 4.  In accordance with Section 4, the City and the 
Contractor may agree upon pricing for the cost impacts, if any, resulting from 
such delays.  If such pricing is in anticipation of cost impacts that may, but 
have not yet occurred, the City will be obligated to pay the Contractor for such 
anticipated impacts in accordance with the Agreement and any applicable, 
approved change orders only to the extent the Contractor actually incurs the 
anticipated cost impacts.  Notwithstanding anything to the contrary in Section 
4, the City and the Contractor may agree to a daily rate or cap or lump sum 
that will apply to the cost impacts, if any, resulting from delay purportedly 
caused by the City and/or its privities subject to this provision.  However, if 
such daily rate or cap or lump sum is in anticipation of cost impacts that have 
not yet occurred, the City will be obligated to pay such daily rate or cap or 
lump sum only to the extent the Contractor actually incurs such cost impacts. 

7.7 Weather Delays.  Extensions of the Time for Completion will not be allowed for 
normal, adverse weather conditions that are consistent with historical weather 
data of the National Oceanographic and Atmospheric Administration of the 
U.S. Department of Commerce for the record station that is nearest or most 
applicable to the Work site.  The Contractor should understand that normal 
adverse weather conditions are to be expected and plan the Work accordingly, 
such as by incorporating into the Project schedule, normal adverse weather 
delays as reflected in historical data of the National Oceanic and Atmospheric 
Administration of the U.S. Department of Commerce for the weather station 
most applicable to the Work site.  Extensions of the Time for Completion for 
delays due to adverse weather will be allowed only if the number of adverse 
weather days far exceeds the historical data.  No extensions of the Time for 
Completion will be granted for normal, adverse weather conditions or for 
adverse weather conditions that merely result in delays that do not or would 
not, themselves, result in failure to complete the Work by the Time for 
Completion.    

7.8 Delay Claims. Within five (5) days of the beginning of any delay, Contractor 
shall notify the City in writing, by submitting a notice of delay that shall 
describe the anticipated delays resulting from the delay event in question. 
Whenever the Contractor claims a delay for which the Time for Completion 
may be extended, the Contractor must request an extension of time within five 
(5) days of submitting its notice of delay.   The request must be in writing in the 
form of a change order and describe in detail the cause for the delay, and, if 
possible, the foreseeable extent of the delay.  The City will determine all 
claims and adjustments in the Time for Completion.  No claim for an 
adjustment in the Time for Completion will be valid and such claim will be 
waived if not submitted in accordance with the requirements of this Section 
and Section 4.9.  In cases of substantial compliance with the notice timing 
requirements of this Section (but not to exceed twenty-one (21) days from the 
beginning of the delay event), City may in its sole discretion recognize a claim 
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for delay accompanied with the proper documentation and justification, 
provided the Contractor also shows good faith and a manifest lack of prejudice 
to the City from the late notice. 

7.9 Contractor Coordination of the Work. 

7.9.1 The City reserves the right to do other work in connection with or in the 
vicinity of the Project by contract or otherwise, and Contractor shall at 
all times conduct the Work so as to impose no hardship on the City, 
others engaged in the Work or other contractors working at the Work 
site.  The Contractor will adjust, correct and coordinate the Work with 
the work of others so that no delays result in the Work or other work at 
or near the Work site. 

7.9.2 If any part of the Work depends for proper execution or results upon the 
work of the City or any other contractor, the Contractor will, before 
proceeding with such Work, promptly report to the City any apparent 
discrepancies or defects in such other Work.  Failure of the Contractor 
to promptly report any apparent discrepancy or defect will be deemed 
an acceptance of the City’s or other contractor's Work as fit and proper. 

7.9.3 The Contractor will anticipate the relations of the various trades to the 
progress of the Work and will ensure that required anchorage or 
blocking is furnished and set at proper times.  Anchorage and blocking 
necessary for each trade shall be part of the Work except where stated 
otherwise. 

7.9.4 The Contractor will provide proper facilities at all times for access of the 
City, the Project Manager, Engineer, and other authorized City 
representatives to conveniently examine and inspect the Work. 

8. CONTRACTOR RESPONSIBILITIES 

8.1. Eligibility.  By executing the Agreement, the Contractor certifies that the 
Contractor is not ineligible to perform work on public works projects pursuant 
to California Labor Code Sections 1777.1 or 1777.7.  In accordance with 
California Public Contract Code Section 6109(a), contractors who are ineligible 
to perform work on public works projects pursuant to California Labor Code 
Sections 1777.1 or 1777.7 may neither bid on, be awarded or perform the 
Work.  To the fullest extent permitted by law, the Contractor shall hold 
harmless and indemnify the City from and against any and all damages, costs, 
and liability arising from or as a consequence of any violation of Public 
Contract Code Section 6109. 

8.2 Non Discrimination. During the performance of this Contract, Contractor will 
not discriminate against any employee or subcontractor of the Contractor or 
applicant for employment because of race, religion, creed, color, national 
origin, gender, sexual orientation, or age. Contractor will take affirmative action 
to ensure that applicants are employed and that employees are treated during 
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employment without regard to their race, religion, creed, color, national origin, 
gender, sexual orientation, or age. 

Contractor acknowledges that Contractor, and all subcontractors hired by 
Contractor to perform services under this Agreement, are aware of and 
understand the Immigration Reform and Control Act (“IRCA”). Contractor is 
and shall remain in compliance with the IRCA and shall ensure that any 
subcontractors hired by Contractor to perform services under this Agreement 
are in compliance with the IRCA. In addition, Contractor agrees to indemnify, 
defend and hold harmless City, its agents, officers and employees, from any 
liability, damages or causes of action arising out of or relating to any claims 
that Contractor’s employees, or employees of any subcontractor hired by 
Contractor, are not authorized to work in the United States for Contractor or its 
subcontractor and/or any other claims based upon alleged IRCA violations 
committed by Contractor or Contractor’s subcontractors. 

8.3 Supervision of the Work.  The Contractor will be solely responsible for the 
performance of the Work, including portions of the Work to be performed by 
subcontractors.  The Contractor is charged with ensuring that all orders or 
instructions from the City, Project Manager or Engineer are disseminated to 
and followed by all subcontractors engaged in performance of the Work.  The 
Contractor will supervise the Work using the Contractor’s best skill and 
attention.  At any time during the progress of the Work, the City, the Project 
Manager, or the Engineer may require the Contractor and/or subcontractors 
engaged in performance of the Work to attend a project meeting and the 
Contractor will attend, and ensure the attendance of any subcontractors 
whose attendance is required by the City and/or advisable in light of the 
matters to be addressed at the meeting.   

8.4 Contractor's Superintendent.  The Contractor will keep on the Work, 
throughout its progress, a competent superintendent and any necessary 
assistants, all satisfactory to the City.  The superintendent may not be 
changed without the consent of the City.  The superintendent will represent the 
Contractor and all directions given by the City to the superintendent will bind 
the Contractor in accordance with the Agreement.  Superintendent time 
included in Contractor’s completed bid schedule and/or in approved change 
orders, if any, must be included in Contractor’s approved overhead rate and 
may not be charged as a direct cost. 

8.5 Competent Employees.  The Contractor must at all times enforce strict 
discipline and good order among the Contractor’s employees and may not 
employ on the Project any unfit person or anyone not skilled in the Work 
assigned, or anyone incompetent or unfit for the duties of that person.  When 
the City determines that a Contractor employee does not satisfy the 
requirements of this provision, upon notice from the City, the Contractor must 
ensure that employee performs no further Work and is no longer present at the 
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Work site.  Any such Contractor employee may not again be employed on the 
Project without City approval.   

8.6 Items Necessary for Proper Completion of the Work.  Except as otherwise 
noted in the Contract Documents, the Contractor will provide and pay for all 
labor, materials, equipment, permits, fees, licenses, facilities and services 
necessary for the proper execution and timely completion of the Work in 
accordance with the Contract Documents. 

8.7 Construction Reports.  The Contractor must submit daily construction reports 
detailing the daily progress of the Work to the Project Manager on a weekly 
basis. 

8.8 Subcontracting.  The Contractor must perform with his or her own 
organization, a value of work amounting to not less than fifty percent (50%) of 
the Contract amount, except that the bid amount for subcontracted “Specialty 
Items” so designated in the Special Provisions may be eliminated from the 
Contract amount and not considered as sub-contracted for the purposes of 
calculating the value of work to be performed by the Contractor. For the 
purposes of determining the value of work to be performed by the Contractor 
pursuant to this provision, materials, equipment, incidentals, etc., shall be 
considered to have been purchased by the Contractor or Subcontractor that is 
to install them.  Where a portion of an item is subcontracted, the value of work 
subcontracted will be based on the estimated cost of such portion of the 
subcontracted item, as determined from information submitted by the 
Contractor, subject to approval by the Engineer. 

8.8.1 By executing the Contract, the Contractor certifies that no subcontractor 
included on the list of proposed subcontractors submitted with the 
Contractor’s bid is ineligible to perform work on public works projects 
pursuant to California Labor Code Sections 1777.1 or 1777.7.  In 
accordance with California Public Contract Code Section 6109(a), 
subcontractors who are ineligible to perform work on public works 
projects pursuant to California Labor Code Sections 1777.1 or 1777.7 
may neither bid on, be awarded or perform as a subcontractor on the 
Work.  In accordance with California Public Contract Code Section 
6109(b), any contract on a public works project entered into between a 
contractor and a debarred subcontractor is void as a matter of law.  The 
Contractor will ensure that no debarred subcontractor receives any 
public money for performing the Work, and any public money that may 
have been paid to a debarred subcontractor for the Work is returned to 
the City.  The Contractor will be responsible for payment of wages to 
workers of a debarred subcontractor who has been allowed to perform 
the Work. 

8.8.2 The Agreement and the performance of the Work are subject to the 
requirements of the Subletting and Subcontracting Fair Practices Act 
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codified at California Public Contract Code Section 4100 et seq.  If the 
Contractor fails to specify a subcontractor or specifies more than one 
subcontractor for the same portion of the Work in excess of one-half of 
one percent of the Contractor’s total bid, the Contractor agrees that the 
Contractor is fully qualified to perform that portion of the Work with the 
Contractor’s own forces, and that the Contractor will perform that 
portion of the Work with the Contractor’s own forces.  If after award of 
the Agreement the Contractor subcontracts, except as provided for in 
California Public Contract Code Sections 4107 or 4109, any such 
portion of the Work, the Contractor will be subject to the penalties set 
forth in California Public Contract Code Sections 4110 and 4111, 
including cancellation of the Agreement, assessment of a penalty of up 
to 10 percent of the amount of the subcontract, and disciplinary action 
by the Contractors State License Board.   

8.8.3. No contractual relationship exists between the City and any 
subcontractor engaged in performance of the Work.   

8.8.4 Incorporation of Contract Documents.  The Contractor must incorporate 
the Contract Documents in each contract with a subcontractor engaged 
in the performance of the Work including the indemnity and insurance 
requirements to the extent they apply to the scope of the 
subcontractor’s work.  The Contractor shall be solely responsible for 
any delay or additional costs incurred as a result of its failure to provide 
adequate or accurate project information to a subcontractor that results 
in improper submittals and/or work, or time or other impacts is the sole 
responsibility of the Contractor.  The Contractor will have all of the 
obligations and the City will have all of the remedies that are specified 
in Section 11. 

8.8.5 Subcontractor agrees to be bound to General Contractor and City in the 
same manner and to the same extent as General Contractor is bound 
to City under the Contract Documents.  Subcontractor further agrees to 
include the same requirements and provisions of this agreement, 
including the Required Contract Provisions for CDBG-aided 
Construction Projects and indemnity and insurance requirements, with 
any Sub-subcontractor to the extent they apply to the scope of the Sub-
subcontractor’s work. A copy of the City’s Contract Document Indemnity 
and Insurance provisions will be furnished to the Subcontractor upon 
request.  The Contractor shall require all subcontractors to provide a 
valid certificate of insurance with the required endorsements included in 
the agreement prior to commencement of any work and General 
Contractor will provide proof of compliance to the City.  

8.8.6 Coordination of Subcontract Work:  The Contractor is responsible for 
scheduling the Work of subcontractors so as to avoid delay or injury to 
either Work or materials. 
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8.9 Insurance.   

8.9.1 All required insurance shall be provided in the form of “occurrence”-type 
policies underwritten by admitted insurers in the State of California with 
a rating of A or better from the current year Best Rating Guide.  All 
policies must be issued at the expense of the Contractor and must be 
maintained at the Contractor’s expense throughout the performance of 
the Work.   

8.9.2 The Contractor and any subcontractors engaged in performance of the 
Work must secure payment of workers compensation in accordance 
with California Labor Code Section 3700 and other applicable law.  The 
Contractor must verify that all Subcontractors comply with this 
requirement.   

8.9.3 Within ten (10) working days following notice of award the Contractor 
must submit to the City along with executed copies of all other 
documents specified in the Contract Check List certificates of insurance 
and endorsements evidencing that the Contractor has in effect and will 
maintain throughout the performance of the Work the following kinds 
and amounts of insurance: 

8.9.3.1 Worker’s Compensation Insurance.  Workers Compensation 
and Employers Liability insurance as required by any 
applicable law, regulation or statute, including the provisions 
of Division IV of the Labor Code of the State of California, 
and any act or acts amending it.  Worker’s Compensation 
insurance must be for Statutory Limits and must cover the 
full liability of the Contractor.  The Contractor’s Employer’s 
Liability Insurance must be in an amount no less than 
$1,000,000.00 per occurrence.  The insurance must be 
endorsed to waive all rights of subrogation against City and 
its officials, officers, employees, and volunteers for loss 
arising from or related to the work performed under this 
agreement. 

8.9.3.2 Commercial General Liability and Automobile Liability 
Insurance.  Coverage for liability because of Bodily Injury 
and Property Damage including, but not limited to the 
following coverage: 

• Completed Operations and Products Liability 
• Bodily Injury 
• Personal Injury 
• Broad Form Property Damage Liability 
• Contractual Liability insuring the obligations assumed by 

the Contractor under the Contract Documents  
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• Automobile Liability, including owned, non-owned and 
hired automobiles 

• Coverage for the XCU hazards of Explosion, Collapse 
and Underground Hazards 

8.9.3.3 Commercial General Liability Self-Insured Retentions: 

• All self-insured retentions (SIR) must be disclosed to City 
for approval and shall not reduce the limits of liability. 

• Policies containing any self-insured retention (SIR) 
provision shall provide or be endorsed to provide that the 
SIR may be satisfied by either the named insured or the 
City. 

• The City reserves the right to obtain a full certified copy 
of any insurance policy and endorsements. Failure to 
exercise this right shall not constitute a waiver of right to 
exercise later. 

8.9.3.4 Commercial Umbrella Policy.  The limits of insurance 
required in these Contract Documents may be satisfied by a 
combination of primary and umbrella or excess insurance. 
Any umbrella or excess insurance shall contain or be 
endorsed to contain a provision that such coverage shall 
also apply on a primary and non-contributory basis for the 
benefit of City (if agreed to in a written contract or 
agreement) before the City’s own Insurance or self-
insurance shall be called upon to protect it as a named 
insured. 

8.9.3.5 Builders Risk.  Section Omitted  

8.9.4 The Additional Insured coverage under the Contractor’s policy shall be 
“primary and non-contributory” and will not seek contribution from the 
City’s insurance or self-insurance and shall be at least as broad as CG 
20 01 04 13. 

8.9.5 The limits of the insurance required above will be at least:  

Comprehensive General Liability 

Bodily Injury Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 
Property Damage Liability $2,000,000 each occurrence 
    $4,000,000  each aggregate 
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Comprehensive Automobile Liability 

Bodily Injury Liability $2,000,000  each person 
    $2,000,000  each occurrence 
Property Damage Liability $2,000,000 each occurrence 
 

    Pollution Legal Liability  $3,000,000 each occurrence 
    $6,000,000 each aggregate 

8.9.6 For each insurance policy required under the Agreement except for the 
required workers compensation insurance policy, the Contractor must 
provide endorsements that add the City, its officials, officers, 
employees, agents and volunteers as an additional insured (“Additional 
Insured”).  Such endorsements must:  provide that the insurance 
required to be furnished by the Contractor will be primary as regards 
the City, and that the City’s insurance will be excess of and not 
contribute to the insurance required to be furnished by the Contractor; 
that the City will receive 30 day written notice of any reduction or 
cancellation of such insurance required to be furnished by the 
Contractor; and include a severability of interest clause acceptable to 
the City.  Said endorsement shall be at least as broad as Insurance 
Services Office form number CG2010 (Ed. 11/85). 

8.9.7 It shall be a requirement under these Contract Documents that any 
available insurance proceeds broader than or in excess of the specified 
minimum insurance coverage requirements and/or limits shall be 
available to the Additional Insured.  Furthermore, the requirements for 
coverage and limits shall be (1) the minimum coverage and limits 
specified in this Agreement; or (2) the broader coverage and maximum 
limits of coverage of any insurance policy or proceeds available to the 
named insured; whichever is greater. 

8.9.8 Contractor shall maintain insurance as required by these Contract 
Documents to the fullest amount allowed by law and shall maintain 
insurance for a minimum of five years following the completion of this 
project.  In the event contractor fails to obtain or maintain completed 
operations coverage as required by this Agreement, the City at its sole 
discretion may purchase the coverage required and the cost will be paid 
by Contractor. 

8.10 Indemnities.   

8.10.1  The Contractor will take all responsibility for the Work, and will bear 
all losses and damages directly or indirectly resulting to the 
Contractor, any subcontractors engaged in performance of the 
Work, the City, its officials, officers, employees, agents, volunteers 
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and consultants, and to third parties on account of the performance 
or character of the Work, unforeseen difficulties, accidents, or 
occurrences of other causes arising out of the  Contractor’s 
execution of the Work or of any subcontractor engaged in 
performance of the Work.  To the fullest extent permitted by law the 
Contractor will indemnify, defend and hold harmless the City, its 
officials, officers, employees, agents, volunteers and consultants 
from and against any or all loss, liability, expense, claims, costs 
(including costs of defense and consultants’ costs), suits, and 
damages of every kind, nature and description (including, but not 
limited to, penalties resulting from exposure to hazards in violation of 
the California Labor Code and bodily injury or death) directly or 
indirectly arising from the Contractor’s  performance of the Work, 
failure to perform the Work, or condition of the Work that is caused 
in whole or in part by any act or omission of Contractor, its 
subcontractors, or anyone directly or indirectly employed by any of 
them, or anyone for whose acts any of them may be liable, resulting 
from any cause whatsoever, save for liability for any loss, damage, 
or expense arising out of the City’s sole negligence or willful 
misconduct.  

8.10.2  The Contractor will indemnify, defend and hold harmless the City, 
the City’s officials, officers, employees, volunteers, agents and the 
Project Manager and Engineer for all liability on account of any 
patent rights, copyrights, trade names or other intellectual property 
rights that may apply to the Contractor’s performance of the Work. 
The Contractor will pay all royalties or other charges as a result of 
intellectual property rights that may apply to methods, types of 
construction, processes, materials, or equipment used in the 
performance of the Work, and will furnish written assurance 
satisfactory to the City that any such charges have been paid.  

8.10.3  The Contractor assumes all liability for any accident or accidents 
resulting to any person or property as a result of inadequate 
protective devices for the prevention of accidents in connection with 
the performance of the Work.  The Contractor will indemnify, defend, 
and hold harmless the City and its officials, officers, employees, 
agents, volunteers and consultants from such liability. 

8.10.4  Approval of the Contractor’s certificates of insurance and/or 
endorsements does not relieve the Contractor of liability under this 
Section 8.9.  The Contractor will defend, with legal counsel 
reasonably acceptable to the City, any action or actions filed in 
connection with any Claims and will pay all related costs and 
expenses, including attorney's fees incurred.  The Contractor will 
promptly pay any judgment rendered against the City, its officials, 
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officers, employees, agents, volunteers or consultants for any 
Claims.  In the event the City, its officials, officers, employees, 
agents, volunteers or consultants is made a party to any action or 
proceeding filed or prosecuted against Contractor for any Claims, 
Contractor agrees to pay the City, its officials, officers, employees, 
agents, volunteers and consultants any and all costs and expenses 
incurred in such action or proceeding, including but not limited to, 
reasonable attorneys' fees. 

8.10.5  Subject to the requirements of Section 5 of the General Provisions, 
the Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims related to damage to surface or underground facilities 
caused by the Contractor or any of the Contractor’s privities or 
agents.  

8.10.6  The Contractor will indemnify, hold harmless and defend, with legal 
counsel reasonably acceptable to the City, the City and its officials, 
officers, employees, agents and volunteers from and against any 
and all claims, including any fines or other penalties, related to 
failure of the Contractor and/or privities or agents of the Contractor 
to comply with the requirements of the General Permit, or to 
implement the Stormwater Pollution Prevention Plan (“SWPPP”) in 
accordance with provision 12 of the Special Provisions.  The City 
may withhold from amounts due or that may become due to the 
Contractor under this Contract amounts that equal or are estimated 
to equal the amount of claims, including fines, resulting from failure 
of the Contractor and/or privities or agents of the Contractor to 
comply with the requirements of the General Permit, or to implement 
the SWPPP in accordance with provision 12 of the Special 
Provisions.  

8.10.7  In accordance with California Civil Code Section 2782(a), nothing in 
the Contract will be construed to indemnify the City for its sole 
negligence, willful misconduct, or for defects in design furnished by 
the City.  By execution of the Contract Documents the Contractor 
acknowledges and agrees that the Contractor has read and 
understands the insurance and indemnity requirements of the 
Contract Documents, which are material elements of consideration.   

8.10.8  The defense and indemnification obligations of these Contract 
Documents are undertaken in addition to, and shall not in any way 
be limited by, the insurance obligations contained in these Contract 
Documents. 
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8.10.9  Contractor/Subcontractor's responsibility for such defense and 
indemnity obligations shall survive the termination or completion of 
these Contract Documents for the full period of time allowed by law. 

8.10.10  If Contractor fails to perform any of the foregoing defense and 
indemnity obligations, the City may defend itself and back-charge 
the Contractor for the City’s costs and fees (including attorneys’ and 
consultants’ fees), and damages and withhold such sums from 
progress payments or other Contract monies which may become 
due. 

8.11 Licenses/Permits.  The Contractor must, without additional expense to the 
City, obtain all licenses, permits and other approvals required for the 
performance of the Work. 
  

8.12 California Labor Code Requirements.   

8.12.1 In accordance with California Labor Code Section 1771.1, this Project 
is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations (DIR).  The Contractor and 
subcontractors engaged in performance of the Work must comply with 
Labor Code Section 1771.1. 

8.12.2 In accordance with California Labor Code Section 1810, eight (8) 
hours of labor in performance of the Work shall constitute a legal 
day’s work under the Agreement.   

8.12.3 In accordance with California Labor Code Section 1811, the time of 
service of any worker employed in performance of the Work is limited 
to eight hours during any one calendar day, and forty hours during 
any one calendar week, except in accordance with California Labor 
Code Section 1815, which provides that work in excess of eight hours 
during any one calendar day and forty hours during any one calendar 
week is permitted upon compensation for all hours worked in excess 
of eight hours during any one calendar day and forty hours during any 
one calendar week at not less than one-and-one-half times the basic 
rate of pay.   

8.12.4 The Contractor and its subcontractors will forfeit as a penalty to the 
City $25 for each worker employed in the performance of the Work for 
each calendar day during which the worker is required or permitted to 
work more than eight (8) hours in any one calendar day, or more than 
forty (40) hours in any one calendar week, in violation of the 
provisions of California Labor Code Section 1810 et seq. 

8.12.5 In accordance with California Labor Code Section 1773.2, the City 
has determined the general prevailing wages in the locality in which 
the Work is to be performed for each craft or type of work needed to 
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be as published by the State of California Department of Industrial 
Relations, Division of Labor Statistics and Research, a copy of which 
is on file in the Public Works Department and shall be made available 
on request.  The Contractor and subcontractors engaged in the 
performance of the Work shall pay no less than these rates to all 
persons engaged in performance of the Work. 

8.12.6 In accordance with California Labor Code Section 1775, the 
Contractor and any subcontractors engaged in performance of the 
Work must comply with Labor Code Section 1775 which establishes a 
penalty of up to $200 per day for each worker engaged in the 
performance of the Work that the Contractor or any subcontractor 
pays less than the specified prevailing wage.  The amount of such 
penalty shall be determined by the Labor Commissioner.  The 
Contractor or subcontractor shall pay the difference between the 
prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less 
than the prevailing wage rate.  If a subcontractor worker engaged in 
performance of the Work is not paid the general prevailing per diem 
wages by the subcontractor, the Contractor is not liable for any 
penalties therefor unless the Contractor had knowledge of that failure 
or unless the Contractor fails to comply with all of the following 
requirements: 

8.12.6.1 The contract executed between the Contractor and the 
subcontractor for the performance of part of the Work must 
include a copy of the provisions of California Labor Code 
Sections 1771, 1775, 1776, 1777.5, 1813, and 1815. 

8.12.6.2 The Contractor must monitor payment of the specified 
general prevailing rate of per diem wages by the 
subcontractor by periodic review of the subcontractor’s 
certified payroll records. 

8.12.6.3 Upon becoming aware of a subcontractor’s failure to pay 
the specified prevailing rate of wages, the Contractor must 
diligently take corrective action to halt or rectify the failure, 
including, but not limited to, retaining sufficient funds due 
the subcontractor for performance of the Work. 

8.12.6.4 Prior to making final payment to the subcontractor, the 
Contractor must obtain an affidavit signed under penalty of 
perjury from the subcontractor that the subcontractor has 
paid the specified general prevailing rate of per diem wages 
to employees engaged in the performance of the Work and 
any amounts due pursuant to California Labor Code Section 
1813. 
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8.12.7 In accordance with California Labor Code Section 1776, the 
Contractor and each subcontractor engaged in performance of the 
Work, must keep accurate payroll records showing the name, 
address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other 
employee employed in performance of the Work.  Each payroll record 
must contain or be verified by a written declaration that it is made 
under penalty of perjury, stating that the information contained in the 
payroll record is true and correct and that the employer has complied 
with the requirements of Sections 1771, 1811, and 1815 for any work 
performed by the employer’s employees on the public works project.  
The payroll records required pursuant to California Labor Code 
Section 1776 must be certified and must be available for inspection by 
the City and its authorized representatives, the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards 
of the Department of Industrial Relations and must otherwise be 
available for inspection in accordance with California Labor Code 
Section 1776. 

8.12.8 In accordance with California Labor Code Section 1777.5, the 
Contractor, on behalf of the Contractor and any subcontractors 
engaged in performance of the Work, will be responsible for ensuring 
compliance with California Labor Code Section 1777.5 governing 
employment and payment of apprentices on public works contracts. 

8.12.9 In case it becomes necessary for the Contractor or any subcontractor 
engaged in performance of the Work to employ on the Work any 
person in a trade or occupation  (except executive, supervisory, 
administrative, clerical, or other non-manual workers as such) for 
which no minimum wage rate has been determined by the Director of 
the Department of Industrial Relations, the Contractor must pay the 
minimum rate of wages specified therein for the classification which 
most nearly corresponds to Work to be performed by that person. The 
minimum rate thus furnished will be applicable as a minimum for such 
trade or occupation from the time of the initial employment of the 
person affected and during the continuance of such employment. 

8.13 Laws and Ordinances.  The Contractor and all subcontractors engaged in the 
performance of the Work must conform to the following specific rules and 
regulations as well as all other laws, ordinances, rules and regulations that 
apply to the Work.  Nothing in the Technical Specifications or Project Plans is 
to be construed to permit Work not conforming to these codes: 

• National Electrical Safety Code, U. S. Department of Commerce 
• National Board of Fire Underwriters' Regulations 
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• California Building Standards Code as adopted by the City 
• California Plumbing Code as amended by applicable local ordinances for 

plumbing, sewage disposal and health requirements. 
• California Mechanical Code as amended by applicable local ordinances for 

all construction work. 
• California Administrative Code Titles 15, 19 and 24 (with California 

amendments), and Americans with Disabilities Act (ADA) accessibility 
guidelines, whichever is more stringent. 

• Manual of Accident Prevention in Construction, latest edition, published by 
A.G.C. of America 

• Industrial Accident Commission's Safety Orders, State of California 
• Regulations of the State Fire Marshall (Title 19, California Code of 

Regulation) and Applicable Local Fire Safety Codes 
• Labor Code of the State of California - Division 2, Part 7, Public Works and 

Public Agencies 
• Federal, state, and local air pollution control laws and regulations 

applicable to the Contractor and/or Work 

8.14 Guaranty.  The Contractor guarantees all of the Work for one year from the 
date the City accepts the Work.  Upon receiving written notice of a need for 
repairs which are directly attributable to defective materials or workmanship 
the Contractor must make good any defects arising or discovered in any part 
of the Work by diligently commencing the necessary repairs within seven (7) 
days from the date of notice from the City.  If the Contractor fails to make good 
any defects in the Work in accordance with this provision, in addition to any 
other available remedy under the contract or at law or equity, the City may 
make good or have made good such defects in the Work and deduct the cost 
from amounts that may be due or become due the Contractor, and/or call on 
the Contractor’s maintenance bond for the cost of making good such defects 
and for the City’s reasonable legal costs, if any, of recovering against the 
bond.  The Contractor shall remain responsible for repairing any Work found to 
be defective regardless of when such defect is discovered by the City. 

 Where defective or rejected Work and any damage caused thereby has been 
corrected, removed, or replaced by the Contractor pursuant to this section, the 
guarantee period with respect to that Work shall be extended for an additional 
period of one year after such correction, removal, or replacement has been 
satisfactorily completed. 

8.15 Safety. 

8.15.1 In accordance with generally accepted construction practices and 
applicable law, the Contractor will be solely and completely 
responsible for conditions of the Work site, including safety of all 
persons and property during performance of the Work.  This 
requirement will apply continuously and not be limited to normal 
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working hours.  For purposes of California Labor Code Section 6400 
and related provisions of law, the Contractor and the Contractor’s 
privities and any other entities engaged in the performance of the 
Work will be “employers” responsible for furnishing employment and a 
place of employment that is safe and healthful for the employees, if 
any, of such entities engaged in the performance of the Work.  Neither 
the City nor its officials, officers, employees, agents, volunteers or 
consultants will be “employers” pursuant to California Labor Code 
Section 6400 and related provisions of law with respect to the 
Contractor, the Contractor’s privities or other entities engaged in the 
performance of the Work.  The Contractor agrees that neither the City, 
the Project Manager, nor the Engineer will be responsible for having 
hazards corrected and/or removed at the Work site.  The Contractor 
agrees that the City will not be responsible for taking steps to protect 
the Contractor’s employees from such hazards, or for instructing the 
Contractor’s employees to recognize such hazards or to avoid the 
associated dangers.  The Contractor agrees with respect to the Work 
and the Work site, the Contractor will be responsible for not creating 
hazards and for having hazards corrected and/or removed, for taking 
appropriate, feasible steps to protect the Contractor’s employees from 
such hazards and that the Contractor has instructed and/or will 
instruct its employees to recognize such hazards and how to avoid the 
associated dangers. 

8.15.2 Review and inspection by the City, the Project Manager, the Engineer, 
and/or other representatives of the City of the Contractor's 
performance of the Work will not constitute review of the adequacy of 
the Contractor's safety measures in, on, or near the Work site.  Such 
reviews and inspections do not relieve the Contractor of any of the 
Contractor’s obligations under the Contract Documents and applicable 
law to ensure that the Work site is maintained and the Work is 
performed in a safe manner. 

8.15.3 The Contractor will be solely responsible for the implementation and 
maintenance of safety programs to ensure that the Work site is 
maintained and the Work is performed in a safe manner in 
accordance with the Contract Documents and applicable law.  

8.15.4 Within ten (10) working days following notice of award the Contractor 
must submit to the City a copy of the Contractor’s Safety Plan.  

8.15.5 The Contractor must furnish and place proper guards and systems for 
the prevention of accidents, including, but not limited to, those 
systems required pursuant to Title 8, Section 1670 et seq. of the 
California Code of Regulations concerning safety belts and nets.  The 
Contractor must provide and maintain any other necessary systems or 
devices required to secure safety of life or property at the Work site in 
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accordance with accepted standards of the industry and applicable 
law. The Contractor must maintain during all night hours sufficient 
lights to prevent accident or damage to life or property.   

8.16 Assignment of Unfair Business Practice Claims.  In accordance with California 
Public Contract Code Section 7103.5, the Contractor and any subcontractors 
offer and agree to assign to the City all rights, title, and interest in and to all 
causes of action the Contractor or any subcontractors may have under Section 
4 of the Clayton Act (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 
(commencing with § 16700) of Part 2 of Division 7 of the Business and 
Professions Code), arising from purchases of goods, services or materials 
pursuant to this contract.  This assignment shall be made and become 
effective at the time the City tenders final payment to the Contractor, without 
further acknowledgement by the parties. 

8.17 Contractor shall be responsible for properly notifying residents and property 
owners impacted by this project in accordance with City standards.  Specific 
notification procedures vary with the type of work and shall be coordinated 
with the City before work begins.  The City will furnish a list of impacted 
property owners. 

9. MEASUREMENT AND PAYMENT 

9.1 F.O.B.  All shipments must be F.O.B. destination to the Work site and/or other 
sites indicated in the Contract Documents.  The Contract Price is all-inclusive 
(including sales tax).  There shall be no additional compensation paid for 
containers, packing, unpacking, drayage or insurance.   

9.2 Payment 

9.2.1 On or about the first day of each calendar month the Contractor will 
submit to the Project Manager a verified application for payment and 
schedule of values supported by a statement showing all materials 
actually installed during the preceding month and the cost of labor 
actually expended in the performance of the Work.  Billing must be 
received on a monthly basis, at a minimum.  Unless otherwise 
provided in the Contract Documents, no allowances or payments will be 
made for material or equipment not placed at the Work site.   

9.2.2 To be eligible for payment the Contractor’s applications for payment 
must include certified payroll reports prepared in accordance with 
California Labor Code Section 1776 and the Agreement for each 
employee of the Contractor and any subcontractors engaged in the 
performance of the Work during the preceding months, applications for 
payment will not be processed without certified payroll reports. 

9.2.3 In accordance with California Public Contract Code Section 20104.50, 
the City will review applications for payment as soon as practicable 
after receipt.  Any application or part of an application that is 
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determined to be improper will be returned to the Contractor as soon as 
practicable, but no later than seven (7) days after receipt by the City, 
along with a written description of the reasons why the application is 
improper.  The Contractor’s failure to submit a schedule in the time 
specified in Section 3.8, or its submission of a schedule to which the 
City has taken any uncorrected exception, shall serve as a basis for 
returning an application for payment in its entirety. 

9.2.4 Unless the Contractor has elected to post securities in lieu of retention 
in accordance with California Public Contract Code Section 22300 and 
the Agreement, and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make progress payments to the Contractor in 
accordance with applicable law in the amount of ninety-five (95) percent 
of the value of the labor actually performed and the material 
incorporated in the Work as specified in Contractor’s verified application 
for payment upon approval  by the City’s authorized representative(s).  
Payment of progress payments will not be construed as acceptance of 
the Work performed.  If the Contractor has elected to post securities in 
lieu of retention in accordance with Public Contract Code Section 22300 
and the Agreement and the Contractor and the City have executed an 
escrow agreement in accordance with the Public Contract Code and the 
Agreement, the City will make payments to the Contractor or the 
Contractor’s escrow agent in accordance with such escrow agreement. 

9.2.5 The City will pay the Contractor’s final invoice in accordance with 
applicable law and this Section 9 following acceptance of the Work 
provided that: 

9.2.5.1 The Contractor has furnished evidence satisfactory to the 
City that all claims for labor and material have been paid, or 
the time for filing valid stop notices has passed and no stop 
notices have been filed, or all stop notices filed have been 
released by valid release or release bond acceptable to the 
City. 

9.2.5.2 No claim has been presented to the City by any person 
based upon any acts or omissions of the Contractor or any 
subcontractor engaged in the performance of the Work. 

9.2.5.3 No other claim or dispute exists under the Agreement or 
applicable law concerning payment of the Contractor’s final 
invoice and/or release of the Agreement retention. 

9.2.5.4 The Contractor has filed with the City the Maintenance Bond 
provided in the Contract Documents with duly notarized 
signatures of an authorized representative of the Contractor 
and an attorney-in-fact of an admitted surety insurer 
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acceptable to the City and such Maintenance Bond binds the 
Contractor as Principal and the Surety in accordance with its 
terms in the amount of 10% of the final Contract Price. 

9.2.6 In accordance with California Public Contract Code Section 20104.50, if 
the City fails to make a progress payment within thirty (30) days of 
receipt of an undisputed, properly submitted application for payment, 
the City will pay the Contractor interest equivalent to the legal rate set 
forth in subdivision (a) of California Code of Civil Procedure Section 
685.010.  The number of days available to the City to make a payment 
without incurring an interest obligation pursuant to this provision and 
California Public Contract Code Section 20104.50 will be reduced by 
the number of days, if any, by which the City has delayed return of an 
application for payment beyond the seven day return requirement set 
forth in Section 9.2.5.  

9.3 Non-Allowable Direct Charges.  The following costs are not allowable direct 
charges under the Agreement.  The following costs may only be paid under 
the Agreement, if at all, as part of any allowance for contractor overhead 
and/or profit established under the Agreement. 

9.3.1 Labor costs in excess of applicable prevailing wages pursuant to the 
Agreement and applicable law, liability and workers compensation 
insurance, social security, retirement and unemployment insurance 
and other employee compensation and benefits pursuant to bona fide 
compensation plans in effect at the time specified for the opening of 
Project bids for contractor and subcontractor employees engaged in 
the performance of the Work or in excess of the labor costs specified 
in Section 4.5 of this Contract in the case of cost impacts involving 
items for which the Contract Documents do not specify prices and for 
which no lump sum amount has been approved by the City.  However, 
in no event will allowable direct labor charges under the agreement 
include employee bonuses, employee vehicles or vehicle allowances, 
employee telephones or telephone allowances, or employee housing 
or housing allowances, whether or not such benefits are part of a 
bona fide compensation plan in effect at the time specified for the 
opening of Project bids.   

9.3.2 Superintendent labor and clerical labor. 
9.3.3 Bond premiums. 
9.3.4 Insurance in excess of that required under Section 8.8. 
9.3.5 Utility costs. 
9.3.6 Work Site office expenses. 
9.3.7 Home office expenses.  
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9.3.8 Permit or license costs. 

9.4 Retention.  The City or its agent may, in accordance with the Contract 
Documents and applicable law, withhold any payment of monies due or that 
may become due the Contractor because of: 

9.4.1 Defective work not remedied or uncompleted work. 
9.4.2 Claims filed or reasonable evidence indicating probable filing of 

claims. 
9.4.3 Failure to properly pay subcontractors or to pay for material or labor. 
9.4.4 Reasonable doubt that the Work can be completed for the balance 

then unpaid. 
9.4.5 Damage to another contractor. 
9.4.6 Damage to the City. 
9.4.7 Damage to a third party. 
9.4.8 Delay in the progress of the Work, which, in the City’s judgment, is 

due to the failure of the Contractor to properly expedite the Work. 
9.4.9 Liquidated damages or other charges that apply to the Contractor 

under the Agreement. 
9.4.10 Any other lawful basis for withholding payment under the contract. 

9.5 Securities in Lieu of Retention.   

9.5.1 In accordance with Public Contract Code Section 22300, except 
where federal regulations or policies do not permit substitution of 
securities, the Contractor may substitute securities for any moneys 
withheld by the City to ensure performance of the Work.  At the 
Contractor’s request and expense, securities equivalent to the amount 
withheld will be deposited with the City, or with a state or federally 
chartered bank in California as the escrow agent, who will then pay 
those moneys to the Contractor under the terms of an Escrow for 
Security Deposit agreement.  The Escrow for Security Deposit 
agreement is provided in the Contract Documents.  Upon satisfactory 
completion of the Work, the securities will be returned to the 
Contractor. 

9.5.2 Alternatively, at the Contractor’s request and expense, the City will 
pay retentions earned directly to the escrow agent.  At the 
Contractor’s expense, the Contractor may direct investment of the 
payments into securities.  Upon satisfactory completion of the Work, 
the Contractor will receive from the escrow agent all securities, 
interest, and payments received by the escrow agent from the City 
pursuant to this provision and the terms of the Escrow for Security 
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Deposit agreement.  The Contractor will, within 20 days of receipt of 
payment, pay to each subcontractor the respective amount of interest 
earned, less costs of retention withheld from each Subcontractor, on 
monies withheld to ensure the Contractor’s performance of the Work. 

9.5.3 Securities eligible for investment in accordance with this provision 
include those listed in Government Code Section 16430, bank or 
savings and loan certificates of deposit, interest bearing demand 
deposit accounts, standby letters of credit, or any other security 
mutually agreed to by the Contractor and the City.   

9.5.4 The Contractor will be the beneficial owner of any securities 
substituted for moneys withheld and will receive any interest thereon. 

10. PROJECT ACCEPTANCE AND CLOSEOUT 

10.1 Occupancy.  The City reserves the right to occupy or use any part or parts or 
the entirety of the Work before the Work is fully performed.  Subject to 
applicable law, exercising this right will in no way constitute acceptance of 
any part of the Work so occupied or used or acceptance of the entire Work, 
nor will such occupancy or use in any way affect the times when payments 
will become due the Contractor, nor will such occupancy or use in any way 
prejudice the City’s rights under the Agreement, any Agreement bonds, or at 
law or equity.  Occupancy or use shall not waive the City’s rights to assess 
liquidated damages in accordance with Section 7 after the date of such 
occupancy or use. 

10.2 Work Completion and Final Inspection.  When the Contractor considers the 
Work is completed, the Contractor will submit written certification to the 
Project Manager specifying that:  the Contract Documents have been 
reviewed; the Work has been inspected for compliance with the Contract 
Documents; the Work has been completed in accordance with the Contract 
Documents; and that equipment and systems have been tested in the 
presence of the City’s representative and are operational.  The City and/or the 
City’s authorized representatives will make an inspection to verify that the 
Work is complete and will notify the Contractor in writing of any incomplete or 
deficient Work.  The Contractor will take immediate steps to remedy the 
stated deficiencies and give notice of correction to the Project Manager.  
Upon receiving a notice of correction, the City or the City’s authorized 
representatives will re-inspect the Work.  The Contractor must correct all 
punch list items within 15 working days after the issuance of the punch list.  
Before acceptance of the Work the Contractor must submit: one set of the 
Project Record Drawings (As-Builts), and any equipment operating and 
maintenance instructions and data, warranties. 
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10.3 Work Acceptance.   

10.3.1 All finished Work will be subject to inspection and acceptance or 
rejection by the City, the Project Manager, and the Engineer and 
other government agencies having jurisdiction over the Work.  Final 
acceptance of the Work will be at the discretion of the City. 

10.3.2 The City will accept the Work in writing only when the Work has 
been completed to the City’s reasonable satisfaction.  Progress 
payments will in no way be construed as acceptance of any part of 
the Work. 

10.3.3 In evaluating the Work, no allowance will be made for deviations 
from the Technical Specifications, Project Plans or other Contract 
Documents unless already approved in writing in accordance with 
the requirements of Section 4, above. 

10.3.4 The fact that the Work and materials have been inspected from 
time to time and that progress payments have been made does not 
relieve the Contractor of the responsibility of replacing and making 
good any defective or omitted work or materials in accordance with 
the requirements of the Contract Documents. 

10.3.5  None of the provisions of this section, including acceptance of the 
Project, final payment, or use or occupancy of the Project Site shall 
constitute acceptance of Work not done in accordance with the 
Contract Documents nor relieve Contractor of liability relating to the 
express guarantees or responsibility for faulty materials or 
workmanship.  Nothing in this section or the Contract Documents 
shall be construed to limit, relieve, or release Contractor’s, 
subcontractors’, and materials suppliers’ liability to the City for 
damages sustained as a result of latent defects in materials, 
equipment, or the Work caused by the Contractor, its agents, 
suppliers, employees, or Subcontractors. 

11. REMEDIES AND DISPUTES 

11.1 Failure to Correct Work.  Within ten (10) working days of receiving written 
notice from the City describing Work that is defective or that is otherwise not in 
accordance with the requirements of the Agreement and/or applicable law and 
directing that such Work be corrected, the Contractor and/or the Contractor’s 
sureties must give the City written notice of the intent of the Contractor and/or 
the Contractor’s sureties to correct such Work and commence correction of 
such Work in accordance with the City’s notice and the Agreement.  If the 
Contractor and/or the Contractor’s sureties do not give the City written notice 
of intent to correct such Work and commence correction of such Work within 
ten (10) working days of receipt of the City’s notice, then the City may correct 
such work and/or have such work corrected for the account and at the 
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expense of the Contractor and/or its sureties, and the Contractor and/or its 
sureties will be liable to the City for any resulting excess cost.  The City may, 
in addition to all other remedies that the City may have under the Agreement 
and at law or equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contractor.  Contractor 
shall not be entitled to an extension of the Time of Completion because of a 
delay in the performance of the Work attributable to the City’s exercise of its 
rights under this section.   

11.2 Termination for Cause 

11.2.1 In accordance with California Public Contract Code Section 7105, in 
addition to all other available remedies that the City may have under 
the Agreement, and at law or equity, the City may terminate the 
Contractor’s control of the Work for any material breach of the 
Contract, including, but not limited to the following: 

11.2.1.1 If the Contractor or any of its subcontractors engaged in the 
performance of the Work fails to timely perform the Work 
and/or any of the Contractor’s material obligations under the 
Contract Documents, including but not limited to submission 
of an acceptable schedule, that have accrued except for 
due to reasons beyond the control of the Contractor 
pursuant to the Contract Documents.   

11.2.1.2 If the Contractor is adjudged bankrupt, or if it should make a 
general assignment for the benefit of creditors, or if a 
receiver should be appointed on account of its creditors.   

11.2.1.3 If the Contractor or any of the subcontractors engaged in 
the performance of the Work persistently or repeatedly 
refuses or fails to supply enough properly skilled workmen 
or proper materials for the timely completion of the Work.   

11.2.1.4 If the Contractor fails to make prompt payment to 
subcontractors engaged in the performance of the Work or 
for material or labor used in the performance of the Work in 
accordance with the Contract Documents and applicable 
law.   

11.2.1.5 If the Contractor or any subcontractors engaged in the 
performance of the Work persistently disregards laws or 
ordinances applicable to the performance of the Work, or 
the instructions of the City, the Project Manager, the 
Engineer, or other authorized representatives of the City.   

11.2.2 If the City intends to terminate the Contractor’s control of the Work for 
any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will immediately serve written notice to the Contractor 
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and its sureties in accordance with the Contract Documents.  Notice 
of the City’s intent to terminate the Contractor’s control of the Work 
will be given by registered or certified mail and specify the grounds for 
termination, the required cure and the time by which the cure must be 
effected.  Upon receipt of notice of the City’s intent to terminate the 
Contractor’s control of the Work for any of the reasons specified in 
provisions 11.2.1.1 through 11.2.1.5, above, the Contractor will have 
ten (10) days from receipt of the notice or a longer time specified in 
the notice to cure its default.  If the Contractor does not affect the 
required cure by the time specified in the notice, the City will issue a 
written notice of termination to the Contractor and its sureties by 
registered or certified mail.  The notice of termination will specify:  that 
upon receipt of the notice the Contractor’s right to perform or 
complete the Work, including on behalf of the Contractor’s sureties, is 
terminated; that the Contractor’s sureties will have the right to take 
over and complete the Work and perform all of the Contractor’s 
remaining obligations that have accrued under the Agreement; and 
that if the Contractor’s sureties do not both give the City written notice 
of their intention to take over and perform the Agreement and 
commence completion of the Work and performance of all of the 
Contractor’s remaining obligations that have accrued under the 
Agreement within ten (10) days after receipt of notice of termination 
that the City may declare the Contractor’s sureties in default and take 
over the completion of the Work or have the Work completed for the 
account and at the expense of the Contractor and its sureties, and the 
Contractor and its sureties will be liable to the City for any resulting 
excess cost.  The City may, in addition to all other available remedies 
that the City may have under the Contract Documents and at law or 
equity, deduct any such excess cost of completing the Work from 
amounts that are due or that may become due the Contactor. 

11.2.3 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in Sections 11.2.1.1 through 11.2.1.5, the 
Contractor will, if so directed by the City, immediately remove from the 
Work site any and all materials and personal property belonging to the 
Contractor which have not been incorporated in the Work and the 
Contractor and its sureties will be liable upon their bond for all 
damages caused the City by reason of the Contractor's failure to 
complete the Work. 

11.2.4 Upon termination of the Contractor’s control of the Work for any of the 
reasons specified in provisions 11.2.1.1 through 11.2.1.5, above, the 
City reserves the right to refuse tender of the Contractor by any surety 
to complete the Work. 
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11.2.5 If the City completes or has completed any portion of, or the whole of 
the Work, following termination of the Contractor’s control of the Work 
for any of the reasons specified in Sections 11.2.1.1 through 11.2.1.5, 
above, the City will neither be liable for nor account to the Contractor 
or the Contractor’s sureties in any way for the time within which, or the 
manner in which such Work is performed, or for any changes made in 
such Work or for the money expended in satisfying claims and/or suits 
and/or other obligations in connection with completing the Work.  If, 
following termination of the Contractor’s control of the Work for any of 
the reasons specified in Sections 11.2.1.1 through 11.2.1.5, above, 
the unpaid balance of the Contract Price exceeds the expense of 
completing the Work, including compensation for additional legal, 
managerial and administrative services and all other amounts due for 
the completion of the Work and/or satisfaction of claims of the City 
and/or others arising out of the Agreement and any other charges that 
apply to the Contractor under the Agreement, the difference will be 
paid to the Contractor.  If such expenses of completing the Work 
exceed the unpaid balance of the Contract Price, the Contractor or its 
sureties will pay the difference to the City. 

11.2.6 If the Agreement or Contractor’s control of the Work is terminated for 
any reason, Contractor waives all consequential damages resulting 
therefrom, including, but not limited to, the loss of any anticipated 
profit by the Contractor for the Work, the loss of profit on any potential 
or future jobs, and the loss of bonding capacity. 

11.2.7 In accordance with California Government Code Section 4410, in the 
event a national emergency occurs, and public work being performed 
by contract is stopped, directly or indirectly, because of the freezing or 
diversion of materials, equipment or labor, as the result of an order or 
a proclamation of the President of the United States, or of an order of 
any federal authority, and the circumstances or conditions are such 
that it is impracticable within a reasonable time to proceed with a 
substantial portion of the work, then the City and the Contractor may, 
by written agreement, terminate the Agreement.  In accordance with 
California Government Code Section 4411, such an agreement will 
include the terms and conditions of the termination of the contract and 
provision for the payment of compensation or money, if any, which 
either party will pay to the other or any other person, under the facts 
and circumstances in the case.  Compensation to the Contractor will 
be determined on the basis of the reasonable value of the work done, 
including preparatory work.  As an exception to the foregoing, in the 
case of any fully completed separate item or portion of the Work for 
which there is a separate contract price, the contract price shall 
control.  The parties may in any other case adopt the contract price as 
the reasonable value of the work or any portion of the work done. 
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11.2.8 In the event a termination for cause is later determined to have been 
made wrongfully or without cause, then the termination shall be 
treated as a termination for convenience, and the Contractor shall 
have no greater rights than it would have following a termination for 
convenience.  Any contractor claim arising out of a termination for 
cause shall be made in accordance with this section.  

11.3  Termination for Convenience. 

11.3.1  The City may terminate performance of the Work under the Contract 
Documents in accordance with this clause in whole, or from time to 
time in part, whenever the City shall determine that termination is in 
the City’s best interest.  Termination shall be effected by the City 
delivering to the Contractor notice of termination specifying the extent 
to which performance of the Work under the Contract Documents is 
terminated, and the effective date of the termination. 

11.3.2  Contractor shall comply strictly with the City’s direction regarding the 
effective date of the termination, the extent of the termination, and 
shall stop work on the date and to the extent specified. 

11.3.3  Contractor shall be entitled to a total payment on account of the 
Contract work so terminated measured by: (i) the actual cost to 
Contractor of Work actually performed, up to the date of the 
termination, with profit and overhead limited to twelve percent (12%) 
of actual cost of work performed, up to but not exceeding the actual 
contract value of the work completed as measured by the Schedule of 
Values and Progress Schedule; and (ii) offset by payments made and 
other contract credits.  In connection with any such calculation, 
however, the City shall retain all rights under the Contract Documents 
including, without limitation, claims, indemnities, or setoffs. 

11.3.4  Under no circumstances may Contractor recover legal costs of any 
nature, nor may Contractor recover costs incurred after the date of the 
termination. 

11.4 Disputes.   
 
The procedure set forth in California Public Contracts Code section 9204 (as 
summarized in Exhibit A attached hereto) shall apply to all “claims” by the 
Contractor  on the City, as that term is defined in Section 9204. With respect to 
“claims” or any portion of a claim not resolved by way of the procedure set 
forth in Section 9204, the following procedure shall thereafter apply as follows: 

11.4.1 In accordance with California Public Contract Code Section 20104.2, 
the following procedures apply to claims of $375,000 or less between 
the Contractor and the City: 
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11.4.1.1  The claim shall be in writing and include the documents 
necessary to substantiate the claim. Claims must be filed on 
or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the 
filing of claims.  

11.4.1.2  For claims of less than fifty thousand dollars ($50,000), the 
City shall respond in writing to any written claim within 45 
days of receipt of the claim, or may request, in writing, 
within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses 
to the claim the City may have against the Contractor. 

11.4.1.2.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 

11.4.1.2.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 15 days after receipt of the 
further documentation or within a period of time 
no greater than that taken by the Contractor in 
producing the additional information, whichever 
is greater.  

11.4.1.3 For claims of over fifty thousand dollars ($50,000) and less 
than or equal to three hundred seventy-five thousand dollars 
($375,000), the City shall respond in writing to all written 
claims within 60 days of receipt of the claim, or may request, 
in writing, within 30 days of receipt of the claim, any 
additional documentation supporting the claim or relating to 
defenses to the claim the City may have against the 
Contractor. 

11.4.1.3.1 If additional information is thereafter required, it 
shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the City 
and the Contractor. 

11.4.1.3.2 The City’s written response to the claim, as 
further documented, shall be submitted to the 
Contractor within 30 days after receipt of the 
further documentation, or within a period of time 
no greater than that taken by the Contractor in 
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producing the additional information or 
requested documentation, whichever is greater. 

11.4.1.4 If the Contractor disputes the City’s written response, or the 
City fails to respond within the time prescribed, the 
Contractor may so notify the City, in writing, either within 15 
days of receipt of the City’s response or within 15 days of the 
City’s failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet 
and confer for settlement of the issues in dispute. Upon a 
demand, the City shall schedule a meet and confer 
conference within 30 days for settlement of the dispute.   

11.4.1.5 Following the meet and confer conference, if the claim or 
any portion remains in dispute, the Contractor may file a 
claim as provided in Chapter 1 (commencing with Section 
900) and Chapter 2 (commencing with Section 910) of Part 3 
of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of 
time within which a claim must be filed shall be tolled from 
the time the Contractor submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied 
as a result of the meet and confer process, including any 
period of time utilized by the meet and confer process.   

11.4.1.6 This article does not apply to tort claims and nothing in this 
article is intended nor shall be construed to change the time 
periods for filing tort claims or actions specified by Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing 
with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. 

11.4.2 In accordance with California Public Contract Code Section 20104.4, 
the following procedures apply to civil actions to resolve claims of 
$375,000 or less between the City and the Contractor: 

11.4.2.1 Within 60 days, but no earlier than 30 days, following the 
filing or responsive pleadings, the court shall submit the 
matter to non-binding mediation unless waived by mutual 
stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a 
disinterested third person as mediator, shall be commenced 
within 30 days of the submittal, and shall be concluded 
within 15 days from the commencement of the mediation 
unless a time requirement is extended upon a good cause 
showing to the court or by stipulation of both parties. If the 
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parties fail to select a mediator within the 15-day period, any 
party may petition the court to appoint the mediator.  

11.4.2.2 If the matter remains in dispute, the case shall be submitted 
to judicial arbitration pursuant to Chapter 2.5 (commencing 
with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, notwithstanding Section 1141.11 of that code. 
The Civil Discovery Act of 1986 (Article 3 (commencing with 
Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under 
this subdivision consistent with the rules pertaining to judicial 
arbitration. 

11.4.2.2.1 Notwithstanding any other provision of law, upon 
stipulation of the parties, arbitrators appointed for 
purposes of this article shall be experienced in 
construction law, and, upon stipulation of the 
parties, mediators and arbitrators shall be paid 
necessary and reasonable hourly rates of pay not 
to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, 
except in the case of arbitration where the 
arbitrator, for good cause, determines a different 
division. In no event shall these fees or expenses 
be paid by state or county funds. 

11.4.2.2.2 In addition to Chapter 2.5 (commencing with 
Section 1141.10) of Title 3 of Part 3 of the Code 
of Civil Procedure, any party who after receiving 
an arbitration award requests a trial de novo but 
does not obtain a more favorable judgment shall, 
in addition to payment of costs and fees under 
that chapter, pay the attorney's fees of the other 
party arising out of the trial de novo. 

11.4.2.3 The court may, upon request by any party, order any 
witnesses to participate in the mediation or arbitration 
process. 

11.4.3 In accordance with California Public Contract Code Section 20104.6: 

11.4.3.1 The City shall not fail to pay money as to any portion of a 
claim which is undisputed except as otherwise provided in 
the contract. 

114.3.2 In any suit filed under Public Contract Code Section 20104.4 
concerning this contract, the City shall pay interest at the 
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legal rate on any arbitration award or judgment.  Such 
interest shall accrue from date the suit was filed. 

11.5 Non-Waiver.   

11.5.1 Either party’s waiver of any breach or failure to enforce any of the 
terms, covenants, conditions or other provisions of the Contract 
Documents at any time shall not in any way affect, limit, modify or 
waive that party’s right thereafter to enforce or compel strict 
compliance with every term, covenant, condition or other provision 
hereof, any course of dealing or custom of the trade or oral 
representations notwithstanding. 

 
11.5.2  Neither acceptance of the whole or any part of Work by City nor any 

verbal statements on behalf of City or its authorized agents or 
representatives shall operate as a waiver or modification of any 
provision of the Contract Documents, or of any power reserved to City 
herein nor any right to damages provided in the Contract Documents. 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

CONTRACT, PART 3 

SPECIAL PROVISIONS 

12.  SPECIAL PROVISIONS 
 

12.1  Description of Work.   
 
  The Work in general consists of Cure-In-Place Pipe lining of various sewer 

mains and cut out lateral services, and other such items of work as are 
required to complete the project in accordance with this Contract, the Project 
Plans and Technical Specifications. 

  
The estimate of the quantities of work to be done is approximate only, being 
as a basis for the comparison of bids, and the City does not expressly or by 
implication agree that the actual amount of work will correspond therewith, 
but reserves the right to increase or decrease the amount or any portion of 
the work as directed by the Project Manager.   

  
Incidental items of construction necessary to complete the whole Work in a 
satisfactory and acceptable manner as shown on the Project Plans and as 
provided for in the Technical  Specifications and not specifically referred to in 
this section, will be understood to be furnished by the Contractor. 

  
12.2  Construction Limitations.   
 

The Contractor will be expected to conduct his or her operations in a manner 
that creates a minimum of damage to the natural vegetation and landscape.  
Ingress and egress must be via the existing driveways.  Care must be 
exercised to avoid hazards that may cause injury to persons, animals or 
property either during working hours of after work hours, which will include 
dust control, backfilling trenches immediately following pipe laying and 
temporary fencing as required.  Excavation made under this Contract must 
be backfilled before leaving the Work for the night. 

 
The Contractor will be responsible for obtaining permission from the property 
owners for any construction outside of the Work site or easements as shown 
on the plans.  Equipment will be restricted to the immediate area of 
construction, pipe trenches will be backfilled as soon as possible. 
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Receptacles for construction residue, including oil, cleaning fluids, and litter 
must be covered. Such residues must be disposed of in a proper manner. 

 
Construction activity within the existing right-of-way must be scheduled to 
minimize traffic inconvenience and safety hazards to motorists, pedestrians 
and cyclists. 

  
12.3  Storm Water Pollution Prevention. 
 

The Contractor must perform the Work in compliance with all applicable 
requirements of the California State Water Resources Control Board 
pursuant to Order No. 99-08-DWQ, National Pollutant Discharge Elimination 
System (NPDES) General Permit No. CAS000002 (“General Permit”) 
adopted pursuant to regulations adopted by the U.S. Environmental 
Protection Agency (USEPA) on November 16, 1990 and codified in 40 Code 
of Federal Regulations Parts 122, 123, 124.  The General Permit applies to 
storm water discharges from construction sites that disturb land equal to or 
greater than one acre, and to construction activity that results in soil 
disturbances of less than one acre if the construction activity is part of a 
larger common plan of development that encompasses one acre or more of 
soil disturbance or if there is significant water quality impairment resulting 
from the activity.  The General Permit requirements that may apply to the 
Contractor’s performance of the Work include, but are not limited to:  

 
a. Development and implementation of a Storm Water Pollution Prevention 

Plan (“SWPPP”) that specifies Best Management Practices (“BMPs”) that 
will prevent all construction pollutants from contacting storm water and 
with the intent of keeping all products of erosion from moving off site into 
receiving waters. 

 
b. Elimination or reduction of non-storm water discharges to storm sewer 

systems and other waters of the nation. 
 

c. Inspection of all BMPs. 
 

Portions of the Work that may be subject to the General Permit include, but 
are not limited to clearing, grading, stockpiling and excavation. 
 
Prior to commencing performance of the Work, the Contractor must prepare 
and file a Notice of Intent to obtain coverage under the General Permit, a 
vicinity map, and the applicable fee, with the California State Water 
resources Control Board, Division of Water Quality, Storm Water Permit Unit, 
P.O. Box 1977, Sacramento, California 95812-1977.  
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Prior to commencing performance of the Work, the Contractor must also 
prepare an SWPPP in accordance with all applicable requirements of the 
General Permit and submit the SWPPP to the Project Manager for approval. 
 
The Contractor must also develop and implement a monitoring program to 
verify compliance with the General Permit.  
 
The SWPPP must include a Project site map.  Geometric equations, notes, 
details, and all data not related to water pollution control work shall be 
removed to provide clarity.  A copy of the Project Plans must be used as a 
base plan, with the pertinent stage of construction shown as an overlay to 
accurately reflect Project Site conditions at various phases of construction.  
 
The Contractor must revise and update the SWPPP whenever there is a 
change in construction operations that may affect the site drainage patterns 
or discharge of pollutants to surface waters, groundwaters, or a separate 
municipal storm sewer system. 
 
Any fines, damages, Work delays or other impacts that result from failure of 
the Contractor or privities or agents of the Contractor to fully comply with the 
requirements of the General Permit or to fully implement the SWPPP will be 
solely the responsibility of the Contractor.   
 
The Contractor must keep a copy of the General Permit, together with 
updates and revisions, at the Project Site and provide copies of the SWPPP 
at the request of the City. 

 
12.4  Maintaining Traffic and Pedestrian Operations.   

 
The Contractor must conduct his or her operations so as to cause the least 
possible obstruction and inconvenience to public traffic.  Unless otherwise 
approved by the Project Manager, all traffic must be permitted to pass 
through the Work. 

 
Due to the need to accommodate and minimize inconvenience to the public, 
unless expressly specified or approved in writing by the Project Manager, no 
road closures will be permitted.  Public vehicular and pedestrian traffic must 
be allowed to travel through the Work area with an absolute minimum of 
interruption or impedance unless otherwise provided for in the Special 
Provisions or approved in writing by the Project Manager.  The Contractor 
must make provisions for the safe passage of pedestrians around the area of 
Work at all times. 
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Residents affected by construction must be provided passage and access 
through the Work area to the maximum extent possible.  Where existing 
driveways occur on the street, the Contractor must make provisions for the 
trench crossings at these points, either by means of backfill or by temporary 
bridges acceptable to the Project Manager, so that the length of shut-down 
of any driveway is kept to a minimum.  In addition, all driveways must be 
accessible at the end of each workday, and no driveway or property access 
may be closed for more than four (4) hours during the workday.  Access to 
driveways, houses, and buildings along the road or street must be as 
convenient as possible and well maintained, and all temporary crossings 
must be maintained in good condition.  To minimize the need for and 
complexity of detours, not more than one crossing or street intersection or 
road may be closed at any one time without the written approval of the 
Project Manager. 

 
The Contractor must provide multiple, advance written notices of closures to 
all affected property owners in a form approved by the Project Manager. 

 
Except as otherwise approved by the Project Manager, the stockpiling or 
storing of material in City streets or rights of way shall be prohibited.  Where 
this is unavoidable, all such materials must be piled or stored in a manner 
that will not obstruct sidewalks, driveways, or pedestrian crossings.  Gutters 
and drainage channels must be kept clear and unobstructed at all times.  All 
such materials shall be stored and handled in a manner that protects City 
streets, sidewalks, or other facilities from damage. 

 
Where approved in advance by the Project Manager, the Contractor must 
construct and maintain detours for the use of public traffic at his or her own 
expense. Failure or refusal of the Contractor to construct and maintain 
detours so approved at the proper time will be a material breach of the 
Contract subject to any and all remedies available pursuant to the Contract 
Documents and at law and equity.  Such remedies include, but are not 
limited to, termination pursuant to Section 11. 

 
Throughout performance of the Work, the Contractor must construct and 
adequately maintain suitable and safe crossings over trenches and such 
detours as are necessary to care for the public and private traffic at all times 
including Saturdays, Sundays and holidays. 

 
The Contractor will be responsible for keeping all emergency services, 
including the Fort Bragg police and fire departments informed of obstructions 
to, or detours around any public or private roads caused by reasons of his or 
her operations. 
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The Contractor must comply with the State of California, Department of 
Transportation Manual of warning signs, lights, and devices for use and 
performance of work within the job site. 

 
The fact that rain or other causes, either within or beyond the control of the 
Contractor, may force suspension or delay of the Work, shall in no way 
relieve the Contractor of his or her responsibility of maintaining traffic through 
the Project and providing local access as specified in this section.  The 
Contractor must, at all times, keep on the job such materials, force and 
equipment as may be necessary to keep roads, streets and driveways within 
the Project open to traffic and in good repair and shall expedite the passage 
of such traffic, using such force and equipment as may be necessary. 

 
Full compensation for conforming to the requirements of this section will be 
deemed included in the prices paid or the various Contract items of Work, 
and no additional allowances will be made therefor. 

 
12.5  Public Safety.   

 
The Contractor must at all times conduct the Work in accordance with 
Construction Safety Orders of the Division of Industrial Safety, State of 
California, to ensure the least possible obstruction to traffic and 
inconvenience to the general public, and adequate protection of persons and 
property in the vicinity of the Work. 
 
No pedestrian or vehicle access way may be closed to the public without first 
obtaining permission of the Project Manager. 
 
Should the Contractor fail to provide public safety as specified or if, in the 
opinion of the Project Manager, the warning devices furnished by the 
Contractor are not adequate, the City may place any warning lights or 
barricades or take any necessary action to protect or warn the public of any 
dangerous condition connected with the Contractor’s operations, and the 
Contractor will be liable to the City for, and the City may deduct from 
amounts due or that may become due to the Contractor under the Contract, 
all costs incurred including, but not limited to, administrative costs. 
  
Nothing in this section will be construed to impose tort liability on the City or 
Project Manager. 
 
Contractor acknowledges that, pursuant to the Americans with Disabilities 
Act (“ADA”), programs, services and other activities provided by a public 
entity to the public, whether directly or through a Contractor, must be 
accessible to the disabled public. Contractor shall provide the services 
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specified in the Contract Documents in a manner that complies with the ADA 
and any and all other applicable federal, state and local disability rights 
legislation.  Contractor agrees not to discriminate against disabled persons in 
the provision of services, benefits or activities provided under the Contract 
Documents and further agrees that any violation of this prohibition on the 
part of Contractor, its employees, agents or assigns shall constitute a 
material breach of the Contract Documents. 

  
12.6  Protection of Existing Facilities and Property. 

 
The Contractor must notify Underground Service Alert (USA) for marking the 
locations of existing underground facilities prior to any trenching activities. 
 
Subject to Section 5 of the General Provisions, the Contractor must take all 
necessary measures to avoid injury to existing surface and underground 
utility facilities in and near the Work site.  Subject to Section 5 of the General 
Provisions, no error or omission of utility markouts will be construed to 
relieve the Contractor from his responsibility to protect all underground pipes, 
conduits, cables or other structures affected by the Work. 
 
The existing underground facilities in the area of Work may include 
telephone, television and electrical cables, gas mains, water mains, sewer 
pipe and drainage pipe.  The various utility companies must be notified 
before trenching begins and at such other times as required to protect their 
facilities.  Subject to Section 5 of the General Provisions, all underground 
facilities must be located and exposed ahead of trenching to prevent damage 
to the facilities, and to determine the depth and character of all facilities that 
cross or infringe on the trench prism.  The Contractor must immediately 
notify the Project Manager of any facilities found.  If damage should occur to 
the existing facilities, the utility company and the City must be notified 
immediately and, subject to Section 5 of the General Provisions, repairs 
acceptable to the utility company must be made at the Contractor’s expense. 
  
The Project Plans show the underground utilities on the site of the 
construction insofar as they are known to the City.  The drawings may not 
show facilities apparent from visual inspection of the site or service laterals 
or appurtenances, the existence of which can be inferred from the presence 
of other visible facilities such as buildings, meters, junction boxes, etc. on or 
adjacent to the construction site.   
 
If in the performance of the Work an existing utility is encountered that is not 
shown on the Project Plans and is not apparent or inferable from visual 
inspection of the Project site, the Project Manager must be notified 
immediately.  The Project Manager will determine, subject to Section 5 of the 
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General Provisions, whether the Project Plans or Technical Specifications 
should be modified, or whether the existing utility should be relocated or 
whether the Contractor must work around the existing utility.  Subject to 
Section 5 of the General Provisions, the Contractor must replace, at his or 
her own expense, in as good condition as they were prior to the start of 
construction, all existing improvements and surroundings damaged by his or 
her operation.  Reconstruction of all existing improvements must conform to 
CITY OF FORT BRAGG Public Works Standard Specifications and Details 
under the direction of and subject to the acceptance by the Project Manager. 

 
Subject to Section 5 of the General Provisions, should the Contractor fail to 
take adequate measures to avoid injury or damage to the facilities described 
above, the City may take any actions necessary to protect such facilities 
from the Contractor’s operations.  Subject to Section 5 of the General 
Provisions, the City may withhold the cost of injury to existing surface and 
underground utility facilities in and near the Work site from amounts due or 
that may become due the Contractor.   

 
12.7  Preconstruction Conference. 

 
A pre-construction conference will be scheduled, at which time the 
Contractor must present his or her proposed work schedule in accordance 
with Section 3.8 of the General Provisions, information concerning offsite 
yards, Subcontractors, location of disposal and stock pile areas, and traffic 
control plans.  All such schedules will be subject to the approval of the 
Project Manager and the applicable agencies. 
 
City will schedule and administer intermittent progress meetings throughout 
duration of work. City will determine the location and time for the meetings. 

 
12.8  Owner Notification. 
 
 The Contractor must notify all property owners and businesses affected by 

the Work at least 48 hours before Work is to begin.  The notice must be in 
writing in the form of a door hanger, and must indicate the Contractor’s name 
and phone number, type of work, day(s) and time when Work will occur.  
Notices must be reviewed in advance and approved by the Project Manager. 

 
12.9  Emergency Service Providers Notifications. 
 
 The Contractor must furnish the name and phone number of a representative 

that can be contacted in the event of an emergency.  Said information must 
be reported to the City Police Department dispatcher, and updated as 
required to provide 24-hour phone access. 
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12.10 Clean up. 
 
 Attention is directed to Section 4-1.02 of the Caltrans Standard 

Specifications, which section is made a part of this Contract, and Section 3.8 
of the Technical Specifications. 

 
 Before final inspection of the Work, the Contractor must clean the 

construction site and all ground occupied by him in connection with the 
Work, of all rubbish, excess material, falsework, temporary structures and 
equipment.  All parts of the Work shall be left in a neat and presentable 
condition. 

 
Nothing herein shall require the Contractor to remove warning, regulatory, 
and guide signs prior to formal acceptance by the Project Manager. 

 
12.11 Payment. 
 
 Payment for all work and work requirements specified in these Special 

Provisions shall be considered as included in the Contract Price and no 
additional allowances shall be made therefore. 

 
12.12 Section Omitted. 
 
12.13 Materials Testing Allowance.   
 
 Attention is directed to Section 3.10 of the General Provisions for information 

on Materials Testing Allowance.   
 

12.14 Obstructions.   
 
 Attention is directed to Section 15, “Existing Highway Facilities,” of the 

Caltrans Standard Specifications, which section is made a part of this 
Contract. 

  
 Attention is directed to the existence of overhead and underground power, 

telephone, and television cable poles, underground sewer mains and 
laterals, underground gas mains, and underground water mains and laterals 
within the area in which construction is to be performed. 

  
 Prior to starting the Work, the Contractor must (a minimum of 2 working days 

in advance) call Underground Service Alert (USA), toll free, at 811, and 
provide USA with all necessary data relative to the proposed work.  USA will 
accept calls and process information to participating agencies who have 
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underground facilities in the area between the hours of 7:30 a.m. and 5:00 
p.m. daily, except Saturdays, Sundays, and holidays.  Between the hours of 
5:00 p.m. and 7:30 a.m. calls will be recorded and then processed after 7:30 
a.m.  For emergency situations, after hours and on Saturdays, Sundays and 
holidays, the Contractor shall contact the organization owning the affected 
facility.  Upon notification, agencies having facilities in the area of the 
proposed excavation will mark their locations in the field using USA standard 
colors and codes to identify the facility. 

  
 The Contractor will be required to work around public and private utility 

facilities and other improvements that are to remain in place within the 
construction area, and he will be held liable to the owners of such facilities 
for interference with service resulting from his operations. 

 
12.15 Hours of Work. 
 
 Unless otherwise specified herein, all construction activity, except for 

emergency situations, will be confined to Monday through Friday between 
the hours of 7:30 a.m. and 6:00 p.m., to minimize nuisances to local 
residents.  Mufflers and/or baffles will be required on all construction 
equipment to control and minimize noise.  The Contractor must comply with 
all applicable noise regulations in the City’s Zoning Ordinance.   

 
 Saturdays, Sundays, holidays and overtime shall not be regarded as working 

days.  Work shall not be allowed on non-working days without the expressed 
approval of the Project Manager.  The Contractor shall make a request for 
approval in writing with the stipulation (implied or expressed) that the 
Contractor shall pay for all overtime labor charges at the applicable hourly 
rate of the City or contract employee performing duties of inspector and/or 
resident engineer.  All overtime labor charges shall be deducted from the 
final payment along with any liquidated damages. 

 
 Work necessary for the proper care and protection of work already 

performed or in case of emergency may be allowed without permission of the 
Project Manager. 

 
12.16 Dust Control. 

 
The Contractor must furnish all labor, equipment, and means required and 
carry out effective measures wherever and as often as necessary to prevent 
its operation from producing dust in amounts damaging to property, 
cultivated vegetation, or domestic animals, or causing a nuisance.  The 
Contractor will be responsible for any damage resulting from any dust 
originating from the performance of the Work.  The use of water resulting in 
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mud on streets, sidewalks, or driveways, will not be permitted as a substitute 
for sweeping or other methods of dust control.  The Contractor may not 
discharge smoke, dust, or any other air contaminants into the atmosphere in 
such quantity as will violate the regulations of any legally constituted 
authority.  
 
Dust control must conform to the provisions in Sections 10-5, “Dust Control” 
and Section 18, “Dust Palliatives” of the Caltrans Standard Specifications, 
which section is made a part of this Contract.  

 
 

12.17 Water for Construction and Dust Control. 
 
 Unless otherwise provided, the Contractor will be responsible for applying to 

the City’s Utility Department to establish utility accounts (at no charge) for all 
water necessary to perform the Work.  Attention is directed to Section 2.3 of 
the Technical Specifications. The Contractor must comply with all City 
requirements for construction water, including provision of deposits and 
provision of backflow prevention devices.  In accordance with State law, 
backflow prevention devices for construction water connections must be re-
tested when relocated.  The Contractor will be responsible for the cost of any 
re-testing.  

 
 The Contractor is prohibited from operating gate valves, fire hydrants, pumps 

or any other components of the City water system. The Contractor must 
contact the City’s utilities staff, a minimum of twenty-four (24) hours in 
advance, to operate these or any other components on the City water 
system.  

 
12.18 Protection and Restoration of Vegetation.  
 
 Trees, lawns, shrubbery and vegetation that are not to be removed must be 

protected from damage or injury.  Existing trees, shrubs, and other plants, 
that are not to be removed and are injured or damaged by reason of the 
Contractor’s operations, must be replaced by the Contractor in accordance 
with the requirements in Section 20-3.01C, “Replacement,” of the Caltrans 
Standard Specifications.  Section 20-3.01C of the Caltrans Standard 
Specifications is made a part of this Contract. 

 
 When it is necessary to excavate adjacent to existing trees, shrubs, or 

hedges, the Contractor must use all possible care to avoid injury to the trees, 
shrubs, or hedges and their roots.  No roots or limbs two inches (2") or larger 
in diameter may be cut without the express approval of the Project Manager.  
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 All roots two inches (2") in diameter and larger left in place must be wrapped 
with burlap to prevent scarring or excessive drying.  When it is necessary to 
cut limbs and branches of trees to provide clearance for equipment used in 
construction, the Contractor must repair the damaged areas by properly 
painting with an emulsified asphalt type seal.  All cuts through 1/2" or larger 
roots and limbs must be hand trimmed and cleanly cut before being repaired. 

 
12.19 Surplus Material. 
 

All material removed or excavated during the course of construction will be 
surplus.  All surplus material will be the property of the Contractor and be 
disposed of outside the right-of-way, unless the City elects to salvage certain 
objects that are determined to be of historical interest.  The City reserves the 
right of ownership of all objects that it elects to salvage, and the Contractor 
must protect such objects from subsequent damage until delivered unto the 
care of the owner. 

 
12.20 Cultural Resources. 
 

In accordance with the National Historic Preservation Act of 1966 (16 U.S.C. 
470), the following procedures are implemented to ensure historic 
preservation and fair compensation to the Contractor for delays attendant to 
the cultural resources investigation.  The Contractor hereby agrees to 
comply with these procedures. 

 
12.21 Historical Finds. 
 

In the event potential historical, architectural, archeological, or cultural 
resources (hereinafter called cultural resources) are discovered during 
subsurface excavations at the site of construction, the following procedures 
will apply: 
1. The Contractor must immediately notify the Project Manager and stop 

any Work that may jeopardize the find pending an investigation of its 
significance; 

2. The Project Manager will select a qualified archeologist (such as 
through the Northwest Information Center at Sonoma State University 
or other official contact) and wait for an archaeologist to complete an 
evaluation of significance before continuing Work in that area. 

3. The Project Manager will supply the Contractor with a “Stop Work 
Order” directing the Contractor to cease all portions of the Work that 
the Project Manager determines may impact the find.  The “Stop Work 
Order” will be effective until a qualified archaeologist assesses the 
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value of the potential cultural resources.  The “Stop Work Order” will 
contain the following:   
a. A clear description of the Work to be suspended; 
b. Any instructions regarding issuance of further orders by the 

Contractor for materials services;  
c. Guidance as to action to be taken regarding Subcontractors; 
d. Any direction to the Contractor to minimize costs; and 
e. Estimated duration of the temporary suspension. 

4. If the archaeologist determines the potential find is a bona fide cultural 
resource, the Project Manager may extend the duration of the “Stop 
Work Order” in writing, and if so the ”Stop Work Order” will remain in 
effect and Work subject to the “Stop Work Order” may not resume until 
authorized by the Project Manager. 

 
12.22 Cultural Resources Defined. 
 

Possible indicators that a cultural resource has been found include, but are 
not limited to the following: 

 
1. Prehistoric-era archaeological site indicators:  obsidian tools, tool 

manufacture waste flakes, grinding and other implements, dwelling 
sites, animal or human bones, fossils, and/or locally darkened soil 
containing dietary debris such as bone fragments and shellfish 
remains;  

 
2. Historic-era site indicators: ceramic, glass, and/or metal. 
 

12.23 Project Manager’s Discretion. 
 

Once possible cultural resources are found at the Work site, the Project 
Manager may use discretion to continue the Work, regardless of the cultural 
resource find, if the Project Manager determines that there are overriding 
considerations such as the instability of the excavation site, the existence of 
adverse weather or other conditions that would preclude leaving the site 
exposed, or if the site would be unsafe to workers who would retrieve 
cultural resource items from therein.  
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION PERFORMANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

 THIS CONSTRUCTION PERFORMANCE BOND (Bond), dated 
______________, is in the amount of _______________________________ (Penal 
Sum), which is 100% of the Contract Sum and is entered into by and between the parties 
listed below to ensure the faithful performance of the Contract identified below. This Bond 
consists of this page and the Bond Terms and Conditions, Paragraphs 1 through 14 
attached to this page. Any singular reference to 
___________________________________________________________ (Contractor),  
 
__________________________________________________________ (Surety),  Fort 
Bragg Municipal Improvement District No. 1 (City), or other party shall be considered 
plural where applicable. 
 
CONTRACTOR: SURETY: 
  
_________________________________ ________________________________ 
Name of Contractor Name of Surety 
 ____________  _____ 
Address   Principal Place of Business  
 ____________ _____________________________  
City/State/Zip   City/State/Zip 
 
CONSTRUCTION CONTRACT:   
 
Agreement for the 2021 Cure-In-Place Pipe (CIPP) Project (Project) located within the 
City of Fort Bragg, California, dated _______________, in the amount of 
________________________________________. 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)    Company:  (Corp. Seal) 
 
Signature:      Signature:       
 
Name:       Name:       
 
Title:       Title:        
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BOND TERMS AND CONDITIONS 
 
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the City and the State of 
California for the complete and proper performance of the Construction Contract, 
which is incorporated herein by reference. 

2. If Contractor completely and properly performs all of its obligations under the 
Construction Contract, Surety and Contractor shall have no obligation under this 
Bond. 

3. If there is no City Default, Surety’s obligation under this Bond shall arise after: 

3.1 City provides Surety with written notice that City has declared a Contractor 
Default under the Construction Contract pursuant to the terms of the 
Construction Contract; and 

3.2 City has agreed to pay the Balance of the Contract Sum: 

3.2.1 To Surety in accordance with the terms of this Bond and the 
Construction Contract; or 

3.2.2 To a Contractor selected to perform the Construction Contract in 
accordance with the terms of this Bond and the Construction 
Contract. 

4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly 
(within 40 Days) and at Surety’s expense elect to take one of the following actions: 

4.1 Arrange for Contractor, with consent of City, to perform and complete the 
Construction Contract (but City may withhold consent, in which case the 
Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); 
or 

4.2 Undertake to perform and complete the Construction Contract itself, 
through its agents or through independent contractors or Construction 
entities; provided, that Surety may not select Contractor as its agent or 
independent contractor or Contractor without City’s consent; or 

4.3 Undertake to perform and complete the Construction Contract by obtaining 
bids from qualified contractors or Construction entities acceptable to City for 
a contract for performance and completion of the Construction Contract 
and, upon determination by City of the lowest responsive and responsible 
Bidder, arrange for a contract to be prepared for execution by City and the 
contractor or Contractor  selected with City’s concurrence, to be secured 
with performance and payment bonds executed by a qualified surety 
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equivalent to the bonds issued on the Construction Contract; and, if Surety’s 
obligations defined in Paragraph 6 below, exceed the Balance of the 
Contract Sum, then Surety shall pay to City the amount of such excess; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a 
new contractor or Contractor, and with reasonable promptness under the 
circumstances and, after investigation and consultation with City, determine 
in good faith its monetary obligation to City under Paragraph 6 below, for 
the performance and completion of the Construction Contract and, as soon 
as practicable after the amount is determined, tender payment therefor to 
City with full explanation of the payment’s calculation.  If City accepts 
Surety’s tender under this Paragraph 4.4, City may still hold Surety liable 
for future damages then unknown or unliquidated resulting from the 
Contractor Default, as agreed by City and Surety at the time of tender.  If 
City disputes the amount of Surety’s tender under this Paragraph 4.4, City 
may exercise all remedies available to it at law to enforce Surety’s liability 
under Paragraphs 6 and 7 below. 

5. At all times City shall be entitled to enforce any remedy available to City at law or 
under the Construction Contract including, without limitation, and by way of 
example only, rights to perform work, protect Work, mitigate damages, advance 
critical Work to mitigate schedule delay, and coordinate Work with other 
consultants or contractors. 

6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time 
period provided in Paragraph 4, above, and complies with its obligations under this 
Bond, Surety’s obligations under this Bond are commensurate with Contractor’s 
Construction Contract obligations. Surety’s obligations include, but are not limited 
to: 

6.1 Contractor’s obligations to complete the Construction Contract and correct 
Defective Work; 

6.2 Contractor’s obligations to pay liquidated damages; and 

6.3 To the extent otherwise required of Contractor under the Construction 
Contract, Contractor’s obligations to pay additional legal, design 
professional, and other costs not included within liquidated damages 
resulting from Contractor Default (but excluding attorney’s fees incurred to 
enforce this Bond). 
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7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within 
the time period provided in Paragraph 4, above, or comply with its obligations 
under this Bond, then Surety shall be deemed to be in default on this Bond ten 
Days after receipt of an additional written notice from City to Surety demanding 
that Surety perform its obligations under this Bond. Such Surety default shall be 
independent of the Contractor Default.  To the extent Surety’s independent default 
causes City to suffer damages including, but not limited to, delay damages, which 
are different from, or in addition to (but not duplicative of) damages which City is 
entitled to receive under the Construction Contract, Surety shall also be liable for 
such damages. In the event any Surety obligation following its independent default 
is inconsistent or conflicts with California Civil Code Section 2809, or any other law 
which either prohibits, restricts, limits or modifies in any way any obligation of a 
surety which is larger in amount or in any other respect more burdensome than 
that of the principal, Surety hereby waives the provisions of such laws to that 
extent. 

8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time 
period provided in Paragraph 4, above, and complies with all obligations under this 
Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum. 

9. No right of action shall accrue on this Bond to any person or entity other than City 
or its successors or assigns. 

10. Surety hereby waives notice of any change, alteration or addition to the 
Construction Contract or to related subcontracts, design agreements, purchase 
orders and other obligations, including changes of time, and of any City action in 
accordance with Paragraph 5 above.  Surety consents to all terms of the 
Construction Contract, including provisions on changes to the Contract.  No 
extension of time, change, alteration, Modification, deletion, or addition to the 
Contract Documents, or of the Work (including services) required thereunder, or 
any City action in accordance with Paragraph 5 above shall release or exonerate 
Surety on this Bond or in any way affect the obligations of Surety on this Bond, 
unless such action is an City Default. 

11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court 
of competent jurisdiction where a proceeding is pending between City and 
Contractor regarding the Construction Contract, or in the Superior Court of the 
County of Mendocino, California, or in a court of competent jurisdiction in the 
location in which the Work is located.  Communications from City to Surety under 
Paragraph 3.1 above shall be deemed to include the necessary agreements under 
Paragraph 3.2 above unless expressly stated otherwise. 

12. All notices to Surety or Contractor shall be mailed or delivered (at the address set 
forth on the signature page of this Bond), and all notices to City shall be mailed or 
delivered as provided in the Construction Contract.  Actual receipt of notice by 
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Surety, City or Contractor, however accomplished, shall be sufficient compliance 
as of the date received at the foregoing addresses. 

13. Any provision in this Bond conflicting with any statutory or regulatory requirement 
shall be deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein. 

14. Definitions 

14.1 Balance of the Contract Sum: The total amount payable by City to 
Contractor pursuant to the terms of the Construction Contract after all 
proper adjustments have been made under the Construction Contract, for 
example, deductions for progress payments made, and 
increases/decreases for approved Modifications to the Construction 
Contract. 

14.2 Construction Contract: The agreement between City and Contractor 
identified on the signature page of this Bond, including all Contract 
Documents and changes thereto. 

14.3 Contractor Default: Material failure of Contractor, which has neither been 
remedied nor waived, to perform or otherwise to comply with the terms of 
the Construction Contract, limited to “default” or any other condition allowing 
a termination for cause as provided in the Construction Contract. 

14.4 City Default: Material failure of City, which has neither been remedied nor 
waived, to pay Contractor progress payments due under the Construction 
Contract or to perform other material terms of the Construction Contract, if 
such failure is the cause of the asserted Contractor Default and is sufficient 
to justify Contractor termination of the Construction Contract. 

 

END OF DOCUMENT 
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND 
 (Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL PERSONS BY THESE PRESENTS: 
 
1.01 WHEREAS, the Fort Bragg Municipal Improvement District No. 1, 416 N. Franklin 

Street, Fort Bragg, California 95437 (City) has awarded a Contract to   
                            as Principal, dated the         
day of             ,  _______ (the Contract),  titled 2021 Cure-In-
Place Pipe (CIPP) Project in the amount of $                             , which 
Contract is by this reference made a part hereof, for the work of the following 
Contract: 
                                                    
                                                   
                                                             

 
1.02 WHEREAS, Principal is required to furnish a bond in connection with the Contract 

to secure the payment of claims of laborers, mechanics, material suppliers, and 
other persons as provided by law; 

1.03 NOW, THEREFORE, we, the undersigned Principal and     
              , as Surety, are held and firmly bound unto City in the 
sum of 100% OF THE CONTRACT PRICE ($                ), for which 
payment well and truly to be made we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these 
presents. 

1.04 THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its 
executors, administrators, successors, or assigns approved by City, or its 
subcontractors shall fail to pay any of the persons named in California Civil Code 
Section 9100, or amounts due under the State of California Unemployment 
Insurance Code with respect to work or labor performed under the Contract, or for 
any amounts required to be deducted, withheld, and paid over to the State of 
California Employment Development Department from the wages of employees of 
Principal and subcontractors pursuant to Section 13020 of the State of California 
Unemployment Insurance Code with respect to such work and labor, that Surety 
will pay for the same in an amount not exceeding the sum specified in this bond, 
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plus reasonable attorneys’ fees, otherwise the above obligation shall become and 
be null and void. 

1.05 This bond shall inure to the benefit of any of the persons named in California Civil 
Code Section 9100, as to give a right of action to such persons or their assigns in 
any suit brought upon this bond.  The intent of this bond is to comply with the 
California Mechanic’s Lien Law. 

1.06 Surety, for value received, hereby expressly agrees that no extension of time, 
change, modification, alteration, or addition to the undertakings, covenants, terms, 
conditions, and agreements of the Contract, or to the work to be performed 
thereunder, shall in any way affect the obligation of this bond; and it does hereby 
waive notice of any such extension of time, change, modification, alteration, or 
addition to the undertakings, covenants, terms, conditions, and agreements of the 
Contract, or to the work to be performed thereunder. 

1.07 Surety’s obligations hereunder are independent of the obligations of any other 
surety for the payment of claims of laborers, mechanics, material suppliers, and 
other persons in connection with Contract; and suit may be brought against Surety 
and such other sureties, jointly and severally, or against any one or more of them, 
or against less than all of them without impairing City’s rights against the other. 

1.08 Correspondence or claims relating to this bond shall be sent to Surety at the 
address set forth below. 

IN WITNESS WHEREOF, we have hereunto set our hands this __   day of 
_________________ ,  _______. 
 
CONTRACTOR AS PRINCIPAL   SURETY 
 
Company:  (Corp. Seal)   Company:  (Corp. Seal) 
 
 
              
Signature      Signature 
              
Name  Name 
              
Title  Title 
              
Street Address  Street Address 
              
City, State, Zip Code  City, State, Zip Code 

END OF DOCUMENT



 

Fort Bragg Municipal Improvement District No. 1 
Project No. WWP-00023 

Maintenance Bond 
2-77 

FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

MAINTENANCE BOND 

(Note: The successful bidder must use this form.  Use of any other bond form 
may prevent a contract from forming and/or result in forfeiture of the successful 
bidder’s bid bond.) 

KNOW ALL MEN BY THESE PRESENTS: 

WHEREAS the District Council of the FORT BRAGG MUNICIPAL IMPROVEMENT 
DISTRICT NO. 1 (City) has awarded to _____________________________,  
(designated as the “PRINCIPAL”) a contract for the 2021 Cure-In-Place Pipe (CIPP) 
Project, Project No. WWP-00023, which contract and all of the contract documents as 
defined therein (designated as the “Contract”) are hereby made a part hereof; and 

WHEREAS, the PRINCIPAL is required under the terms of the Contract to furnish a 
bond for the correction of any defects due to defective materials or workmanship in the 
work performed under the Contract. 

NOW, THEREFORE, we the PRINCIPAL and the undersigned _________________ 
_____________________, as surety (designated as “SURETY”), an admitted surety 
insurer authorized to do business in the State of California, are held and firmly bound 
unto the FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1, (designated as 
the “OBLIGEE”), in the penal sum of _________________________ Dollars 
($__________), lawful money of the United States, being a sum not less than ten 
percent (10%) of the final Contract price, for the payment of which sum well and truly to 
be made, we bind ourselves, our heirs, executors, administrators, successors, and 
assigns jointly and severally, firmly by these presents. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance 
period of one (1) year from the date of acceptance by the OBLIGEE of the contracted 
work, the PRINCIPAL upon receiving written notice of a need for repairs which are 
directly attributable to defective materials or workmanship, shall diligently take the 
necessary steps to correct said defects within seven (7) days from the date of said 
notice, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect. 
If any action shall be brought by the OBLIGEE upon this bond, a reasonable attorney’s 
fee, to be fixed by the Court, shall be and become a part of OBLIGEE’s judgment in any 
such action. 
No right of action shall accrue on this bond to, or for the use of, any person or 
corporation other than the OBLIGEE named herein or the heirs, executors, 
administrator or successor of the OBLIGEE. 
IN WITNESS WHEREOF, the above bound parties have executed this instrument 
under their seals this ____ day of ____________, _____ the name and corporate seals 
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of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
(Corporate Seal)     PRINCIPAL 

       By:      

(Acknowledgement)     Title:      

(Corporate Seal)     SURETY 

       By:      
        (Attorney-in-fact) 

(Acknowledgement)     Title:      

(NOTE TO SURETY COMPANY:  A certified copy of unrevoked resolution of authority 
for the attorney-in-fact must be submitted with and attached to the executed bid bond.)
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FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 
416 N. Franklin Street 

Fort Bragg, California 95437 

ESCROW AGREEMENT FOR SECURITY DEPOSIT IN LIEU OF RETENTION 
Public Contract Code Section 22300 

 
 This Escrow Agreement is made and entered into by and between the Fort Bragg 
Municipal Improvement District No. 1, whose address is 416 North Franklin Street, Fort 
Bragg, California 95437, hereinafter called "City", _____________________________, 
whose address is ____________________________________, hereinafter called 
"Contractor", and ___________________________________________, whose 
address is ___________________________________________, hereinafter called 
“Escrow Agent.” 

For consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as 
follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, 
Contractor has the option to deposit securities with Escrow Agent as a substitute 
for retention earnings required to be withheld by City pursuant to the Construction 
Contract entered into between the City and Contractor for the project entitled 2021 
Cure-In-Place Pipe (CIPP) Project in the amount of 
__________________________________ dated ______________________, 
(hereinafter referred to as the "Contract'). Alternatively, on written request of the 
Contractor, the City shall make payments of the retention earnings directly to the 
Escrow Agent.  When Contractor deposits the securities as substitute for Contract 
earnings, the Escrow Agent shall notify the City within 10 days of the deposit.  The 
market value of the securities at the time of the substitution shall be at least equal 
to the cash amount then required to be withheld as retention under the terms of the 
Contract between the City and Contractor.  Securities shall be held in the name of 
_________________________ and shall designate the Contractor as the 
beneficial owner. 

2. The City shall make progress payments to the Contractor for such funds which 
otherwise would be withheld from progress payments pursuant to the Contract 
provisions, provided that the Escrow Agent holds securities in the form and amount 
specified above. 

3. When the City makes payment of retentions earned directly to the Escrow Agent, 
the Escrow Agent shall hold them for the benefit of the Contractor until such time 
as the escrow created under this contract is terminated. The Contractor may direct 
the investments of the payments into securities.  All terms and conditions of this 
Contract and the rights and responsibilities of the parties shall be equally 
applicable and binding when the City pays the escrow agent directly. 
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4. Contractor shall be responsible for paying all fees for the expenses incurred by 
Escrow Agent in administering the Escrow Account and all expenses of the City.  
These expenses and payment terms shall be determined by the City, Contractor 
and Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow 
and all interest earned on that interest shall be for the sole account of the 
Contractor and shall be subject to withdrawal by contractor at any time and from 
time to time without notice to the City. 

6. Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written 
authorization from City to the Escrow Agent that City consents to the withdrawal of 
the amount sought to be withdrawn by Contractor. 

7. The City shall have a right to draw upon the securities in the event of default by the 
Contractor.  Upon seven day's written notice to the Escrow Agent from the City of 
the default, the Escrow Agent shall immediately convert the securities to cash and 
shall distribute the cash as instructed by the City. 

8. Upon receipt of written notification from the City certifying that the Contract is final 
and complete, and that the Contractor has complied with all requirements and 
procedures applicable to the Contract, Escrow Agent shall release to Contractor all 
securities and interest on deposit less escrow fees and charges of the Escrow 
Account. The escrow shall be closed immediately upon disbursement of all monies 
and securities on deposit and payments of fees and charges. 

9. Escrow Agent shall rely on the written notifications from the City and the Contractor 
pursuant to Sections (5) to (8) inclusive, of this Contract and the City and 
Contractor shall hold Escrow Agent harmless from Escrow Agent's release and 
disbursement of the securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notice or to receive 
written notice on behalf of the City and on behalf of Contractor in connection with 
the foregoing, and exemplars of their respective signatures, are as follows: 
 
ON BEHALF OF CITY: ON BEHALF OF CONTRACTOR: 
 
___________________________   ____________________________ 
Title   Title 
____________________________   _____________________________ 
Name   Name 
_____________________________   _____________________________ 
Signature   Signature 
______________________________  _____________________________ 
Address   Address 
______________________________  _____________________________ 
City/State/Zip Code City/State/Zip Code 
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ON BEHALF OF ESCROW AGENT: 
 
____________________________________ 
Title 
____________________________________ 
Name 
____________________________________ 
Signature 
____________________________________ 
Address 
____________________________________ 
City/State/Zip Code 

 
IN WITNESS WHEREOF, the parties have executed this Escrow Agreement by 

their proper officers on the date first set forth above.  
 
CITY:  CONTRACTOR: 
 
___________________________________   _____________________________ 
Title   Title 
___________________________________ _____________________________ 
Name   Name 
___________________________________   _____________________________ 
Signature   Signature 
 
ATTEST 
 
___________________________________ 
Signature – City Clerk 
___________________________________ 
Print Name 
 
ESCROW AGENT 
 
___________________________________ 
Name 
___________________________________ 
Title 
___________________________________ 
Print Name 
___________________________________ 
Signature 
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REVIEWED AS TO FORM: 
 
__________________________________ 
Signature – City Attorney 
__________________________________ 
Print Name 
__________________________________ 
Date 
 
At the time the Escrow Account is opened, City and Contractor shall deliver to Escrow 
Agent a fully executed counterpart of this Agreement. 
 
 

END OF DOCUMENT 
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EXHIBIT A 
 

CLAIMS PROCEDURE 
 
 

SUMMARY OF PUBLIC CONTRACT CODE § 9204 
 
The following procedure will apply to any claims by the Contractor on the City: 
 
A “claim” is a separate demand on the City by a contractor on a public works project and 
sent by registered mail or certified mail with return receipt requested, for one or more of 
the following: 

• A time extension, including relief from penalties for delay 
• Payment by the City of money damages under the terms of the contract 
• Payment of an amount that is disputed by the City 

 
Initial Review 
The claim must be supported by appropriate documentation. The City has 45 days within 
which to review the claim and provide the contractor with a written statement identifying 
the disputed and undisputed portions of the claim. If the City does not issue a written 
statement, the claim is deemed rejected in its entirety. The City will pay any undisputed 
portion of the claim within 60 days of issuing the statement.  
 
Meet & Confer 
If the contractor disputes the City’s written response, or if the City does not issue one, the 
contractor may request in writing an informal conference to meet and confer for possible 
settlement of the claim. The City will schedule the meet and confer conference within 30 
days of this request and provide a written statement identifying the remaining disputed and 
undisputed portions of the claim within 10 business days of the meet and confer.  The City 
will pay the undisputed portion within 60 days of issuing this statement. 
 
Mediation 
With respect to any disputed portion remaining after the meet and confer, the City and 
contractor will submit the matter to nonbinding mediation, agree to a mediator within 10 
business days after issuing the written statement, and share mediation costs equally. If 
mediation is unsuccessful, then the terms of the public works agreement and applicable 
law will govern resolution of the dispute. 
 
Miscellaneous Provisions 
Amounts not paid by the City in a timely manner bear interest at 7% per annum. 
Subcontractors may submit claims via this procedure through the general contractor. The 
City and contractor may waive the requirement to mediate, but cannot otherwise waive 
these claim procedures.  
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VOLUME 3 - TECHNICAL SPECIFICATIONS 
  

SECTION 1.0 - GENERAL PROVISIONS 
 
1.1 GENERAL  

 
The specifications are written to the Bidder before award and the Contractor after. 
Before award, interpret sentences written in the imperative mood as starting with The 
Bidder must and interpret you as the Bidder and your as the Bidder's. After award, 
interpret sentences written in the imperative mood as starting with The Contractor must 
and interpret you as the Contractor and your as the Contractor's.  
 
The primary contact for the City of Fort Bragg Municipal Improvement District (District) 
is referenced in this document as the Project Manager. After Contract approval, submit 
documents and direct questions to the Project Manager. Orders, authorizations, and 
requests to the Contractor are by the Project Manager.  
The following items from the District are in writing:  

Approvals  
Authorizations  
Decisions  
Notifications  
Orders  
Responses  

 
The following items from the Contractor must be in writing:  

Assignments  
Notifications  
Proposals  
Reports  
Requests, including RFIs, sequentially numbered  
Subcontracts  
Test results  

 
Where a location is not specified with the words shown, specified, or described, 
interpret:  

Shown as shown on the plans.  
Specified as specified in the specifications.  
Described as described in the Contract. Described means shown, specified, or 
both. 
 

Where reference is made to Standard Specifications and Plans, reference shall mean 
“Standard Specifications, State of California, California State Transportation Agency, 
Department of Transportation”, 2018 edition, and Standard Plans 2018 editions. 
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The Contractor shall advise the Project Manager immediately of any discrepancy 
between the Plans, the Technical Provisions, and/or the General Conditions of the 
Contract Documents, before proceeding with related work. 
 
The Project Manager makes the final decision on questions regarding the Contract, 
including:  

1. Work quality and acceptability  
2. Manner of performance of the work  
3. Drawing and specification interpretation  
4. Contract fulfillment  
5. Time and progress rate  
6. Measurement and payment  
 

The Project Manager has the authority to enforce or fulfill an order that you fail to fulfill 
promptly.  
 
Failure to enforce a Contract part does not waive enforcement of any Contract 
provision. 
 
1.2 SCOPE OF WORK 

 
1. The Contract intent is to provide for work completion using the best general 

practices. Nothing in the specifications voids the Contractor's public safety 
responsibilities. 

 
2. Project Work consists of furnishing all labor, materials, tools, equipment, and 

incidentals necessary to provide complete rehabilitation of project gravity sanitary 
sewer lines by installation of a thermo setting polyester or epoxy vinyl ester resin, 
vacuum impregnated flexible polyester fill tube having an impermeable inner 
surface.  The tubes are inserted into existing sewers, expanded against the existing 
sewer interior surfaces, and cured by circulating heated water or steam throughout 
the tube from manhole to manhole.  The CIPP will cure into a hard, impermeable, 
corrosion-resistant liner of specified thickness and physical properties, with a 
uniformly smooth surface. 

 
3. Sewers to be rehabilitated, tested and sealed under this process are shown on the 

plans. 
 
4. All work shall be performed by a qualified contractor using cured-in-place piping from 

a qualified manufacturer.  The qualified contractor shall be a licensed contractor of 
the qualified manufacturer.  Contractors shall have successfully installed a minimum 
of 50,000 lineal feet (LF) of similar sized cured-in-place pipe.  Any contractors 
wishing to pre-qualify may submit a pre-qualification submittal to the Project 
Manager.  Submittals must be submitted no later than one (1) week prior to bid 
closing date. 
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5. Manufacturer shall have successfully had 100,000 LF of similar sized cured-in-place 

pipe installed and have a minimum of three (3) years of experience in the installation 
of cured-in-place pipe.  Any manufacturer wishing to pre-qualify may submit a pre-
qualification submittal no later than one (1) week prior to bid closing date.  The pre-
qualification submittal shall include the Manufacturer’s name, address and phone 
number, fax number, descriptions of previous projects totaling 100,000 LF of similar 
sized pipe, and at least three (3) reference who are familiar with the cured-in-place 
process and quality of the Manufacturer’s product.  A contact person and phone 
number shall be provided for each reference.  The manufacturer shall also submit 
general information about the product, including documentation that the product 
meets applicable ASTM standards, and any other information that would help the 
Project Manager determine the pre-qualifications of the Manufacturer.   

 
 

6. Any products containing iron shall be certified as Buy American prior to installation. 
 
7. The work includes but is not limited to: 

a. Site safety per Construction Safety Orders of the Division of Industrial 
Safety, State of California. 

b. Providing water for construction. 
c. Protection of existing facilities. 
d. Notification to Project Manager of specific work to be performed as the 

project progresses. 
e. Notification to all business and residences in writing of impending 

construction activity. 
f. Public notification of any potential public hazards related to the rehabilitation 

process. 
g. Providing the name and phone number of a representative that can be 

contacted 24 hours a day in case of emergency. 
h. Providing a preliminary construction schedule. 
i. Contacting Underground Service Alert (USA) at 811 or 1-800-642-2444 at 

least two (2) working days and no more than 14 working days in advance of 
performing any excavation. Contractor will be required to work around all 
public and private utilities within the construction area. 

j. Providing and implementing a traffic control plan which complies with Cal 
Trans Standard Specifications Section 7-1.03 (Public Convenience), Section 
7-1.04 (Public Safety) and Section 12 (Temporary Traffic Control). 

k. Notifying Project Manager of any sections of pipe noted by inspection not 
suitable for CIPP to allow District forces to remove and replace those 
sections to facilitate the CIPP process. 

l. Preconstruction cleaning and inspection of all segments to be rehabilitated.   
m. Installation and curing of CIPP liner using a vacuum resin-impregnated 

flexible tube.  Products shall conform to ASTM F1216 (Rehabilitation of 
pipelines by the inversion and curing of a resin-impregnated tube), ASTM 
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F1743 (Rehabilitation of pipelines by pulled-in-place installation of a cured-
in-place thermosetting resin pipe) and ASTM D790 (Test methods for flexural 
properties of non-reinforced plastics).  The CIPP shall be continuous and 
tight fitting.  

n. All necessary bypass pumping, including appurtenances necessary to 
maintain sewer service. 

o. Testing of liner for chemical resistance and hydraulic capacity. Upon request 
by the District, the contractor shall provide test results from other installations 
in the US using the same materials to verify that the CIPP has achieved the 
desired physical properties. 

p. Performing visual inspection of the CIPP in accordance with ASTM F1743, 
Section 8.6. 

q. Restoration of project area to a minimum of pre-construction conditions.  
Before final inspection, leave the job site neat and presentable and 
remove/dispose of:  

i. Rubbish  
ii. Excess materials  
iii. Temporary structures  
iv. Equipment 

 
1.3  CONTROL OF WORK  
  
1. Furnish the resources except District-furnished materials required to complete the 

work as described in the Contract.  
 

2. Provide Quality Control (QC).  
 
3. Work is subject to the District's inspection, sampling, and testing. The District's 

inspection, sampling, and testing do not relieve you of your responsibility to provide 
QC.  

 
4. Provide a Representative  

a. Before starting work, assign a representative to:  
i. Receive the Project Manager’s orders  
ii. Prosecute the Project Manager’s orders  
iii. Supervise the workers  
iv. Coordinate the subcontractors' work  

b. The representative must be present at the job site while work is in progress. 
Submit the representative's name and telephone number so the 
representative can be easily contacted to perform emergency work while 
work is not in progress. 

 
5. Ensure the District's safe and unrestricted access to the work at all times. Furnish 

facilities necessary for the District's inspection.  
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6. Where the means and methods to complete the work are not described in the 
Contract, choose the means and methods to complete the work.  

 
7. Construction operations shall be limited to areas noted on the Drawings and as 

allowed by permits and easements. 
 

8. Construction corporation yards, storage areas, and disposal sites are the 
responsibility of the Contractor. 

 
9. The Contractor shall use all means necessary to protect the sewer line materials 

before, during, and after installation, and to protect the installed work and materials 
of other trades.  In the event of damage, the Contractor shall immediately make all 
repairs and replacements necessary to the approval of the Project Manager, at no 
additional cost to the City. 

 
10. Install suitable safeguards to preserve and protect facilities from damage (refer to 

Section 2.4). Immediately report any damage to the Project Manager. If you cause 
damage, you are responsible. The District may make a temporary repair to restore 
service to a damaged facility. Install temporary facilities as necessary to support 
existing facilities or support material carrying the facilities. Before Contract 
acceptance, restore damaged work to the same state of completion as before the 
damage. The District does not adjust payment for repair or restoration that the 
Project Manager determines was caused by failure to construct the work under the 
Contract, or protect the work. 

 
11. Submit a Request For Information (RFI) upon recognition of any event or question of 

fact arising under the Contract. The Project Manager responds to the RFI within 5 
business days. Proceed with the work unless otherwise ordered.  

 
12. Where the Contract describes more than one (1) construction method or more than 

one (1) type of material or equipment, the District does not assure that each 
construction method or type of material or equipment can be used successfully 
throughout all or any part of the project. The Contractor is responsible to use the 
alternative or alternatives that will accomplish the work under the conditions 
encountered.  

 
13. Coordinate with other entities whom may perform work at or near the job site and 

material sources at any time. Coordinate activities to avoid delays.  
 

14. Each contractor or other entity performing work at or near the job or material site is 
responsible to the other for damage to work, persons, or property and for costs due 
to unnecessary delays. 

 
15. Specific directions regarding the order of work will be discussed during a required 

preconstruction meeting.  Attention is directed to Section 2.5, Notification. 
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16. Failure to comply with any Contract part is a waiver of your right to an adjustment of 

time and payment related to that part. 
 

 
1.4  QUALITY ASSURANCE 
 
1. The materials and method of installation shall be in accordance with ASTM 

standards and in accordance with manufacturer’s recommendations.  References 
include: 

a. ASTM C581 – Determining Chemical Resistance of Thermosetting Resins 
Used in Glass Fiber Reinforced Structures, Intended for liquid service. 

b. ASTM D790 – Test methods for Flexural Properties of unreinforced and 
Reinforced Plastics and Electrical Insulation Materials. 

c. ASTM D5199 – Standard Method for Measuring Nominal Thickness of 
Geotextiles and Geomembrains. 

d. ASTM E1252 –Test Method for Breaking and Elongation of Textile Fabrics. 
e. ASTM D5813 – Standard Specifications for Cured-In-Place Thermosetting 

Resin Sewer Pipe. 
f. ASTM E1252 – Standard Practice for General TEchniqus for Qualitative 

Infrared Analysis. 
g. ASTM F1216 – Standard Practice for Rehabilitation of Existing Pipelines and 

Conduits by the inversion and curing of a Resin-Impregnated Tube 
h. ASTM F1743 – Standard Practice for the Rehabilitation of Existing Pipelines 

and Conduits by Pulled-In-Place Installation of Cured-In-Place 
Thermosetting Resin Pipe (CIPP). 

 
2. The contractor shall test all sewers, service lines connections and piping constructed 

under this contract.  All testing shall be done by the Contractor or an independent 
testing firm approved by the Project Manager.  
 

3. During the course of the Work, make no substitution of materials, design values or 
procedures for those specified without the written approval of the Project Manager. 
 

4. Guarantee that work remains free from substantial defects for 1 year after Contract 
acceptance except for work parts for which you were relieved of maintenance and 
protection. Guarantee each of these relieved work parts for 1 year after the relief 
date. 

 
1.5 HOURS OF WORK   
 
1. The Contractor shall restrict hours of work to the period between 7:30 a.m. and 5:30 

p.m. 
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2. No work will be allowed on weekends or designated legal holidays without prior written 
approval of the Project Manager. 

 
3. Designated legal holidays are: January 1st, the third Monday in January, the third 

Monday in February, the last Monday in May, July 4th, the first Monday in September, 
the second Monday in October, November 11th, Thanksgiving Day, the day following 
Thanksgiving and December 24th and 25th.  When a designated legal holiday falls on 
a Sunday, the following Monday shall be a designated legal holiday.  When a 
designated holiday falls on a Saturday, the preceding Friday shall be a designated 
legal holiday. 

 
4. Inspection service expenses incurred by the District resulting from any overtime work, 

including work over 8 hours per day or approved weekend or holiday work shall be 
reimbursed by the Contractor. 

 
1.6 MEASUREMENT AND PAYMENT 
 
1. MEASUREMENT 

 
Measurement shall be on a lump-sum basis. Measurement shall include full 
compensation for furnishing all labor, material, tools, equipment, and accessories 
necessary to install the rehabilitation materials as specified herein. Pipe 
measurement shall be by the foot, from manhole (or other access point) to manhole. 
No separate payment will be made for sealing the liner in manholes and reworking 
inverts and benches for manholes. 

 
2. PAYMENT 
 

Full compensation for conforming to the requirements of this section shall be 
considered as included in the contract prices paid for the various items of work and 
no additional compensation will be allowed. The District does not pay for your loss, 
damage, repair, or extra costs of whatever character arising from or relating to the 
work that is a direct or indirect result of your choice of construction methods, 
materials, equipment, or manpower, unless specifically mandated by the Contract. 
 
 

SECTION 2.0 - GENERAL CONSTRUCTION 
 
2.1 SAFETY 
 
1. The Contractor shall at all times conduct their work in accordance with Construction 

Safety Orders of the Division of Industrial Safety, State of California, to insure the least 
possible obstruction to traffic and inconvenience to the general public, and adequate 
protection of persons and property in the vicinity of the work. 
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2. No access way shall be closed to the public without first obtaining permission of the 
Project Manager. 

 
3. Should the Contractor fail to provide public safety as specified or if, in the opinion of 

the Project Manager, the warning devices furnished by the Contractor are not 
adequate, the District may place any warning lights or barricades or take any 
necessary action to protect or warn the public of any dangerous condition connected 
with the Contractor’s operations and the Contractor shall be liable to the District for all 
costs incurred. 

 
4. Nothing in this section shall be construed to impose tort liability on the District or 

Project Manager. 
 
2.2 SUBMITTALS 

 
1. The Contractor shall submit three (3) copies of any shop drawings or other submittals 

to the Project Manager for approval a minimum of ten (10) business days in advance 
of work.  Shop drawings will not be approved without Contractor’s stamp.  

 
2. Submit shop drawings as specified and as otherwise required to control the work.  
 
3. Each drawing and calculation sheet must be in black ink and sequentially numbered. 

 
4. Each drawing sheet must:  

a. Be 11 by 17 inches  
b. Be on a minimum of 20 lb paper  
c. Have text of a minimum nominal height of 5/32 inch  
 

5. Each calculation sheet must:  
a. Be 8-1/2 by 11 inches  
b. Have text of a minimum 12-point font 
c. Text and graphics must be legible for photocopying and reduction.  

 
6. Calculations must demonstrate the design adequacy. Calculations specified as 

independently checked must be sealed and signed by an engineer who is registered 
as a civil engineer in the State and who did not seal and sign the drawings.  

 
7. The CIPP shop drawings shall include the following: 

a. The designed wall thickness of CIPP, which shall be as recommended by the 
manufacturer. Design calculations used to determine wall thickness shall be 
provided. The liner thickness shall be approved by the Project Manager prior 
to liner installation.  

b. Data on resin and recommended curing cycle shall be provided to the Project 
Manager for approval. 

c. Proposed installation method. 
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8. If multiple sets are submitted simultaneously or an additional set is submitted before 

the review of a previously submitted set is complete, designate the sequence that the 
sets are to be reviewed. Allow the review time specified plus 5 days for each additional 
set. A set consists of 40 or fewer sheets.  
 

9. Submit certified copies of all test reports on the properties of the selected resin and 
the field liner samples, performed by an approved independent testing company shall 
be submitted to the Project Manager. 

a. Resin 
i. Submit product data stating physical and chemical properties. 
ii. Submit results of testing performed by resin manufacturer 

demonstrating compliance with specified chemical resistance 
requirements. Include raw data for each test specimen for each test 
interval performed and the calculated average test results for each test 
interval, and the calculated average test result for the duration of testing. 

iii. Submit manufacturer-certified infrared spectrum analysis (chemical 
fingerprint) of proposed resin system in accordance with ASTM E1252. 

b. Flexible Tube 
i. Submit product data stating physical properties meeting ASTM D5035. 
ii. Submit tabular summary by sewer segment noting required CIPP 

thickness specified.  Provide certificate that liner’s “dry” thickness meets 
or exceeds the required cured laminate thickness(es).  Measure 
thickness in accordance with ASTM D5199. 

c. Cured-In-Place Pipe 
i. Submit field measurements of cured liner thickness for determining 

payment 
ii. Submit representative samples of the cured liner required for testing in 

accordance with ASTM D790. 
iii. Submit post-installation television inspection tapes showing completed 

work, including condition of restored connections. 
 
10.  Submit Buy American certification for any product that contains iron.  

 
11. Provide two (2) copies of tapes of the pre-installation video inspection performed. 

Video shall include voice description as appropriate, with stationing of services 
indicated. 

 
12. Provide two (2) copies of videotapes after sewer installation of CIPP.  Video tapes 

shall include voice description as appropriate with stationing of services indicated. 
 

13. City review of shop drawings, product data and submittals 
a. After review by City of each Submittal, material will be returned to 

Contractor with actions defined as follows: 
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i. NO EXCEPTIONS TAKEN - Accepted subject to its compatibility with 
general design concept of the Work, future Submittals and additional 
partial Submittals for any portions of the Work not covered in this 
Submittal. Does not constitute acceptance or deletion of specified or 
required items not shown on the Submittal. 

ii. MAKE CORRECTIONS NOTED (NO RESUBMISSIONS 
REQUIRED) - Same as item 1 above, except that minor corrections 
as noted shall be made by Contractor. 

iii. REVISE AS NOTED AND RESUBMIT - Rejected because of major 
inconsistencies or errors that shall be resolved or corrected by 
Contractor prior to subsequent review by City. 

iv. REJECTED - RESUBMIT - Submitted material does not conform to 
Drawings and/or Specifications in major respect, i.e.: wrong size, 
model, capacity, or material. 

b. City’s review will not constitute acceptance by City of any responsibility for 
the accuracy, coordination, or completeness of the Submittals. Accuracy, 
coordination, and completeness of Submittals shall be Contractor’s sole 
and exclusive responsibility including responsibility to back-check 
comments, corrections, and modifications from City’s review before 
fabrication.  Contractor, Subcontractors, or suppliers may prepare 
Submittals. Contractor submission of any Submittal is a representation that 
Contractor has confirmed that the Submittal meets requirements of Contract 
Documents including, without limitation, conforming to structural space and 
access conditions at point of installation. City’s review will be only to assess 
if the items covered by the Submittals will, after installation or incorporation 
in the Work, conform to the information given in the Contract Documents 
and be compatible with the design concept of the completed Project as 
indicated by the Contract Documents. City’s review of Submittal, method of 
Work, or information regarding materials and equipment Contractor 
proposes to furnish shall not relieve Contractor of responsibility for errors 
therein and shall not be regarded as assumption of risks or liability by City, 
or any officer or employee thereof. Contractor shall have no claim under 
Contract Documents on account of failure or partial failure or inefficiency or 
insufficiency of any plan or method of Work or material and equipment so 
accepted. City’s review shall be considered to mean merely that City has 
no objection to Contractor using, upon Contractor’s own full responsibility, 
plan or method of Work proposed, or furnishing materials and equipment 
proposed. 

c. Unless otherwise specified, City’s review will not extend to the means, 
methods, techniques, sequences, or procedures of construction or to safety 
precautions or programs incident thereto.  The review and approval of a 
separate item as such will not indicate approval of the assembly in which 
the item functions. 

d. Contractor shall perform no portion of the Work for which the Contract 
Documents require submittal and review of Shop Drawings, Product Data, 
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Samples or similar submittals until the City has reviewed respective 
Submittal and the Work described in the Submittal is authorized to proceed 
in accordance with paragraphs a, i and ii, above. Otherwise, any such Work 
is at Contractor’s sole risk for removal and replacement, at City’s sole 
discretion, and at Contractor’s sole expense. 

 
14. Allow 10 business days for submittal reviews.  
 
 
2.3 WATER FOR CONSTRUCTION 
 
1. The Contractor shall be responsible for providing all water necessary for construction. 

Water is available from the District at no charge.   
2. If the Contractor uses District water as a water supply, the Contractor shall request 

from the Project Manager what fire hydrant would be acceptable for obtaining water.  
The Project Manager will confirm the location in writing and the identified fire hydrant 
shall be the only water supply that the Contractor will be allowed to use.   

 
3. The Contractor will need to obtain a meter from the Public Works Department to 

monitor water use.  Do not waste water from the public system through poor 
connections, hydrants left open or any other cause. 

 
4. The vehicle receiving the water must have a proper backflow device to prevent cross 

connection. 
 
2.4 PROTECTION OF EXISTING FACILITIES AND PROPERTY   
 
1. Protection of existing facilities shall conform to Section 15, “Existing Facilities,” of the 

Caltrans Standard Specifications (2018) and these Technical Specifications. The 
Contractor shall notify Underground Service Alert (USA) for marking the locations of 
existing underground facilities. 

 
2. The Contractor shall take all necessary measures to avoid damage to existing surface 

and underground utility facilities in and near the site of the work.  No error or omission 
of utility markouts shall be construed to relieve the Contractor from his responsibility 
to protect all underground pipes, conduits, cables or other structures.  The Contractor 
shall indemnify the District and hold it harmless from any and all claims, demands, or 
liability made or asserted by any person or entity on account of or in connection with 
any damage to such surface or underground facilities caused by the Contractor or any 
of his agents or subcontractors. 

 
3. Existing underground facilities in the area of work may include telephone, television 

and electrical cables, gas mains, water mains, sewer pipe and drainage pipe.  The 
various utility companies shall be notified before trenching and/or road excavation 
begins and at such other times as required to protect facilities.  It is the Contractor’s 
responsibility to verify all existing utility locations and notify the Project Manager in 
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case of conflict with proposed improvements.  Underground facilities shall be located 
and exposed ahead of any trenching to prevent damage to existing facilities. The 
Contractor shall immediately notify the Project Manager of any facilities found.  If 
damage should occur to the existing facilities, the utility company and the District shall 
be notified immediately and repairs acceptable to the utility company shall be made 
at the Contractor’s expense. 

 
 
2.5 NOTIFICATION  
 
1. The Contractor shall notify the Project Manager of any work to be performed on any 

given work day either on the afternoon of the prior working day or before 8:30 a.m. on 
the given working day. Any work completed for which the Project Manager has not 
received prior notification of its scheduling MAY NOT BE ACCEPTED FOR 
PAYMENT.  

 
2. The Contractor shall notify all residents and businesses in writing of impending 

construction activity three (3) calendar days prior to doing any work in front of their 
home or business. The Contractor’s notification shall describe and explain what work 
will be taking place and the potential impacts of this work on the affected residents 
and businesses.  

 
3. The written notification shall be placed on doors and shall indicate the Contractor’s 

name and phone number, type of work, day(s) and time when work will occur.  Notice 
shall be reviewed and approved by the Project Manager prior to being distributed. 
 

4. Prior to any construction activity, the Contractor shall coordinate with the District in 
regards to notifying the public of any potential hazards associated with the CIPP 
process, particularly any chemicals that may be released during installation.  The 
District will disseminate the hazard information to the public.  
 

5. The Contractor shall furnish the name and phone number of a representative that can 
be contacted in the event of an emergency.  Said information shall be reported to the 
City Police Department, City Fire Department and Project Manager, and updated as 
required to provide 24-hour phone access. 

 
6. The Contractor shall notify the Project Manager 24 hours in advance of “wetting out” 

so that the Project Manager may witness the procedure.  Provide 24-hour notice so 
that the Project Manager may witness the inversion and curing of the liner. 

 
2.6 PROGRESS SCHEDULE  
 
1. A preliminary baseline construction schedule shall be submitted at the Preconstruction 

Meeting and shall conform to the provisions in Section 3, “Contract of Work and 
Material”, of the Caltrans Standard Specifications (2018). 
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2.7 OBSTRUCTIONS   
 
1. Attention is directed to the existence of overhead and underground power, telephone, 

and television cable poles, underground sewer mains and laterals, underground gas 
mains, and underground water mains and laterals within the area in which construction 
is to be performed. 

 
2. The Contractor shall notify the Project Manager and Underground Service Alert for 

operators of subsurface installations at least 2 working days, but not more than 14 
calendar days prior to performing any excavation or other work close to any 
underground pipeline, conduit, duct, wire or other structure. Underground Service 
Alert: Call 811 or their toll free number at (800) 642-2444. 

 
3. Upon notification, agencies having facilities in the area of the proposed excavation will 

mark their locations in the field using USA standard colors and codes to identify the 
facility. 

 
4. The Contractor will be required to work around public and private utility facilities and 

other improvements that are to remain in place within the construction area and will 
be held liable to the owners of such facilities for interference with service resulting 
from his operations. 

 
5. Any delays claimed by the Contractor as a direct result of utility facilities not being 

relocated as requested or indicated will not be recognized nor will any delays be 
considered.  Right-of-way delays will entitle the Contractor to an extension of time as 
provided in Section 8-1.07, “Delays”, of the Caltrans Standard Specifications (2018).  
The Contractor shall immediately notify the Project Manager of such delays. 

 
2.8 MAINTAINING TRAFFIC   
 
1. The Contractor’s attention is directed to Section 7-1.03 “Public Convenience”, Section 

7-1.04 “Public Safety”, and Section 12 “Temporary Traffic Control” of the Caltrans 
Standard Specifications (2018) and the Construction Phasing Plans for this Project. 
The Contractor shall make all reasonable effort to avoid traffic delays and shall have 
sufficient flaggers available to respond to emergency situations. The Contractor shall 
provide flaggers at all times that only one lane of traffic is open, and as required to 
facilitate traffic movements in and around work zone, including key intersections and 
driveways of businesses that will be affected by road closure. 

 
2. The Contractor shall provide the Project Manager with a Traffic Control Plan 

addressing vehicular, pedestrian, and bicycle traffic at least two (2) weeks prior to the 
start of construction for review and approval. No work except for installation of project 
identification signs will be allowed to commence prior to approval of the Work Zone 
Traffic Control Plan. 
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3. Traffic Control Plan shall be provided on 11" x 17" paper and contain a title block which 

contains the Contractor's name, address, phone number, project superintendent's 
name, contract name, dates and hours traffic control will be in effect, and a space for 
review acknowledgment.  The plan shall contain only information specifically related 
to work zone traffic control.   
 

4. The content of the Traffic Control Plan shall include, but is not limited to, the following: 
a. Show location and limits of the work zone. 
b. Give dimensions of lanes affected by traffic control that will be open to traffic. 
c. Indicate signing, cone placement, and other methods of delineation and                             

reference to appropriate City or Caltrans standard. 
d. Dimension location of signs and cone tapers. 
e. Identify side streets and driveways affected by construction and show how 

they will be handled. 
f. Show how pedestrian and bicycle traffic will be handled through the 

construction site. 
g. Demonstrate how two-way traffic will be maintained around the zones that are 

closed to through traffic. 
 

5. If an approved Traffic Control Plan includes road closures, the Contractor will be 
required to maintain vehicular access to homes, businesses, and other properties 
where work is in progress within the closure area, as well as maintaining emergency 
vehicle access at all times. 

 
6. Pedestrian access facilities shall be provided through construction areas within the 

affected right of way as specified herein.  Pedestrian walkways shall be surfaced with 
asphalt concrete, Portland cement concrete or timber.  The surface shall be skid 
resistant and free of irregularities.   

 
7. A minimum of one traffic lane, not less than 10 feet wide, shall be open for use by 

public traffic outside of zones that are approved for road closures. When construction 
operations are not actively in progress, not less than two such lanes shall be open to 
public traffic. 

 
8. Personal vehicles of the Contractor's employees shall not be parked on the traveled 

way, including any section closed to public traffic. 
 
9. The Contractor shall notify the Project Manager of his intent to begin work at least 5 

days prior to work commencement. The Contractor shall cooperate with local 
authorities relative to handling traffic through the area and shall make his own 
arrangements relative to keeping the working area clear of parked vehicles. 

 
10. Whenever vehicles or equipment are parked on the shoulder within 6 feet of a traffic 

lane, the shoulder area shall be closed with fluorescent traffic cones or portable 
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delineators placed on a taper in advance of the parked vehicles or equipment and 
along the edge of the pavement at 25-foot intervals to a point not less than 25 feet 
past the last vehicle or piece of equipment.  A minimum of 9 cones or portable 
delineators shall be used for the taper.  A C23 (Road Work Ahead) or C24 (Shoulder 
Work Ahead) sign shall be mounted on a telescoping flag tree with flags.  The flag tree 
shall be placed where directed by the Project Manager. 

 
11. When leaving a work area and entering a roadway carrying public traffic, the 

Contractor's equipment, whether empty or loaded, shall in all cases yield to public 
traffic. 

 
12. Minor deviations from the requirements of these Technical Specifications concerning 

hours of work which do not significantly change the cost of the work may be permitted 
upon the written request of the Contractor if in the opinion of the Project Manager 
public traffic will be better served and the work expedited.  Such deviations shall not 
be adopted until the Project Manager has indicated her or his written approval.  All 
other modifications will be made by contract change order. 

 
13. Whenever the Contractor's operations obliterate pavement delineation (lane lines, 

either pavement markers or painted lines or both, or temporary delineation), such 
pavement delineation shall be immediately replaced by either permanent or temporary 
delineation to its original location before opening the traveled way to public traffic.  
Temporary delineation shall consist of reflective traffic line tape applied in pieces not 
less than 4 inches long nor less than 4 inches wide spaced no more than 10 feet apart 
on curves nor more than 20 feet apart on tangents.  Reflective traffic line tape shall be 
applied in accordance with the manufacturer's instructions.  Full compensation for 
temporary delineation shall be considered as included in the prices paid for the 
contract items of work that obliterated the existing delineation and no separate 
payment will be made.  
 

14. The Contractor shall use traffic cones, delineators and signs that are clean, functional, 
uniform, and highly visible to the public. If the Project Manager determines that the 
cones and/or signs have diminished visibility or function, the Contractor shall replace 
the cones and/or signs with new ones at no extra cost. 

 
15. When lane closures are made for work periods only, at the end of each work period, 

all components of the traffic control system, except portable delineators placed along 
open trenches or excavation adjacent to the traveled way shall be removed from the 
traveled way and shoulder.  If the Contractor so elects, said components may be 
stored at selected central locations, approved by the Project Manager, within the limits 
of the roadway right-of-way. 

 
16. Backfilled trenches in the existing pavement shall be temporarily paved and 

maintained with asphalt concrete, or permanently paved (consistent with the existing 
pavement) with asphalt concrete, before allowing traffic on the trenches. 
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17. At the end of each day, the Contractor shall open all lanes of traffic using AC cold 

patches and steel plates as necessary or as directed by the Project Manager. Grade 
separations shall be transitioned with AC patching. 

 
18.  For removal of on street parking, Contractor shall place barricades signed “NO 

PARKING –TOW AWAY Specific Time and Date(s)” at 50 to 60 foot intervals in the 
work area at least forty-eight (48) hours prior to construction, the.  “NO PARKING” 
signs must also state “C.V.C. 22651 (L)”.  See example below: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The “NO PARKING – TOW AWAY” signs shall be submitted for approval to the Project 
Manager prior to their use.  The Contractor shall notify the Project Manager and the 
Police Department immediately after the “NO PARKING” signs are in place.  “NO 
PARKING” signs and barricades shall be supplied by the Contractor. Failure to comply 
with this section will prevent the District from towing any vehicles parked in the 
proposed work area.  Work will not proceed if vehicles are parked in the proposed 
work area. 

 
2.9 POINT REPAIRS 

 
1. The Contractor shall review the pre-installation video and communicate with the 

Project Manager and District Forces about any abnormalities or issues that will inhibit 
successful installation of the CIPP as soon as they are observed.  The District will 
inspect the video and/or the pipe or manhole in question to assess the problem and 
define a solution.  
 

2. The District will then perform all point repairs.   
 
 

TOW AWAY 

NO 
PARKING 

 
THERE SHALL BE NO 
PARKING ON THIS 
STREET BETWEEN THE 
HOURS OF: _________ 
AND _________ ON 
________________ 
 
VEHICLES FOUND IN 
VIOLATION WILL BE 
TOWED. 
 

C.V.C. 2265(L) 
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SECTION 3.0 – SEWER SYSTEM CONSTRUCTION 
 
3.1  GENERAL 

 
1. The Contractor shall satisfy himself of the condition of the sewer sections or pipeline 

to be lined.  The Contractor shall be responsible for verifying the size and condition of 
the existing sewer and his ability to insert the CIPP liner, prior to ordering materials, 
by TV inspection and shall not receive compensation for excavations to remove 
obstructions due to conditions of which he could have informed himself. 
 

2. All sewer system appurtenances shall be constructed and tested in accordance with 
the Caltrans Standard Specifications (2018), The City Specifications, Standards and 
Plans, and these Technical Specifications.  

 
3. The existing pipe shall be considered fully deteriorated for design calculations. 

 
4. The Contractor shall make every effort to maintain service usage throughout the 

duration of the project.  In the event that a service will be temporarily out of service, 
the maximum amount of time of no service shall be 8 hours for any property served 
by the sewer.  The Contractor shall be required to notify the Project Manager and all 
affected properties whose service laterals will be out of commission and to advise 
against water usage until the sewer main is back in service.  Such notifications shall 
be provided to the Property Owner at least one week prior to service disconnection. 

 
5. The Contractor shall have on-site two (2) complete working units for cutting laterals 

on site prior to CIPP installation.  Contractor shall maintain continuous sewer service 
to all customers during construction to the satisfaction of the Project Manager. 

 
6. The line and grade of existing utilities shall not be altered.  Any leakage caused in 

existing utilities by reason of the Contractor's operations shall be immediately repaired 
at the Contractor's expense. 

 
7. The Contractor shall provide for continuous sewage flow around the sections of pipe 

designated for insertion of liners, when required for acceptable completion of insertion 
process.  The pump and bypass line shall be of adequate capacity and size to handle 
the flow. 

 
8. Prior to entering access areas such as manholes or inspection hatches and 

performing inspection or cleaning operations, an evaluation of the atmosphere to be 
determine the presence of toxic, flammable vapors or lack of oxygen must be 
undertaken by the Contractor in accordance with local, state and federal OSHA safety 
regulations.  
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3.2  Order of Work 
 
a. Set-up 

a. Prior to construction activities, all necessary traffic control measures must 
be put into place and the diversion pumping system, including back-up 
pumps, must be tested and running.  Make every effort to protect the 
environment from any sewer contamination.  Provide 24 hour notice to the 
Project Manager to witness set-up. 

b. Cleaning  
i. All sewer sections that are to receive the CIPP are to be thoroughly cleaned 

and all debris, roots and other obstructions removed.  All material from the 
existing sewer sections shall be properly transported to an approved 
disposal site, obtained by the Contractor, on a daily basis. Under no 
circumstances will the Contractor be allowed to accumulate debris or create 
a public nuisance. 

ii. The method used to clean the sewer sections shall be at the option of the 
Contractor and may include high pressure water jet cleaning, brushes, balls, 
swabs, bucket machine or other methods.  The Contractor shall be 
responsible for damage to sewer segments due to improper cleaning. 

iii. The cost of cleaning shall be included in the unit price of the CIPP. 
iv. Select cleaning equipment and methods based on the condition of the 

sanitary sewer mains at the time work begins.  More than one method or 
type of equipment may be required on a single project or single location. 

v. When hydraulic or high-velocity cleaning equipment is used, install a 
suitable sand trap, weir, dam or suction device in the downstream manhole 
so that solids and debris are trapped for removal. 

vi. All cleaning equipment must be equipped with backflow preventers to 
prevent contamination to the public water supply. 

vii. Obstructions in the sewer sections which cannot be dislodged or cleared by 
cleaning, bucketing, dragging a mandrel or other internal methods shall be 
cleared by District forces unless otherwise notified in writing. The Contractor 
shall notify the Project Manager immediately if such an obstruction is 
identified. 

viii. The existing sewer shall be repaired, after the obstruction is removed, in 
accordance with City Standards. 

ix. If more than two obstructions require excavation in any one section, the 
Contractor shall notify the Project Manager and a determination of how to 
proceed shall be made by the Project Manager. 

x. Use collapsible dams for hydraulically propelled devices which require a 
head of water to operate.  Dam must be easily collapsible to prevent 
damage to the sewer, public and private property. 

b. Pre-Installation Televising 
i. Immediately after cleaning, video the sanitary sewer line to document the 

condition of the line, location of obstructions in the sewer that would 
interfere with or prohibit lining of the sewer, and to locate existing service 
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connections.  Notify the Project Manager 24 hours in advance of any 
television inspection so the Project Manager may observe inspection 
operations.  Notify the Project Manager if conditions exist that will impact 
installation. 

ii. The District makes no guarantee that the sanitary sewer designated for 
survey television after cleaning is clear for the passage of the camera set-
up.  Select the appropriate equipment, tools, and methods for securing safe 
passage of the camera. 

iii. A color television inspection camera with pan and tilt capability is required 
for all inspections. 

iv. Minimize flow in the line while performing pre-installation television 
inspection.  Video made while floating the camera is not acceptable. 

v. Videos must pan beginning and ending manholes to show that all debris 
has been removed.  Camera operator must slowly pan each service 
connection, clamped joint and pipe material transition from one material to 
another.  Complete and submit a Television Inspection Report for every 
sewer segment video submitted to the Project Manager. 

vi. Television Inspection Report must note deficiencies in the existing main as 
well as locations of cracks, damaged joints, laterals, roots, debris, alignment 
problems and any other abnormality. 

vii. Camera passage must show that the line is ready for rehabilitation. 
c. Installation of Tube 

i. Install liner per Section 3.5 Pipe Lining Installation. 
d. Curing of CIPP Resin 

i. Follow manufacturer’s recommended cure schedule in curing of liner. 
e. Reinstatement of Services 

i. Complete service reconnections within 24 hours after completion of the 
cured-in-place process. 

ii. The Contractor shall reconnect the existing active sewer service 
connections.  This shall be done without excavation unless directed by the 
Project Manager, from the interior of the pipeline by means of a television 
camera and a cutting device that re-establishes the service connections to 
not less than 90% capacity. 

iii. The remote cut shall be smooth and circular in nature as seen by a 360º 
camera.  Hole shall be a minimum of 90% and a maximum of 100% of the 
service pipe diameter. It shall be properly aligned and be concentric to the 
existing connection. The Project Manager reserves the right to require 
service connection by excavation at certain or all locations, at no addional 
cost to the District, if the quality and workmanship are not satisfactory. 

iv. It shall be the Contractor’s responsibility to accurately field locate all existing 
service connections whether in service or not.  The Contractor shall be 
responsible for restoring/correcting, without delay, all missed or faulty 
reconnections, as well as for any damage caused to Property Owners for 
not reconnecting the service soon enough or for not giving notice to the 
Property Owners.   
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f. Post-Construction Televising 
i. The Contractor will provide to the Project Manager a color video tape taken 

by a 360º radial view camera for close up view, showing the completed 
work, including the condition of the restored pipes prior to requesting 
payment. 

ii. No flow is allowed in the line while performing the Post-Construction 
television inspection. 

iii. Complete and submit a Television Inspection Report for every sewer 
segment video submitted to the Project Manager. 

g. Clean Up 
 
3.3 Pipe Lining Materials 
  
1. Sanitary Sewer shall be lined by the cured-in-place-pipe method of installation utilizing 

a vacuum resin-impregnated flexible tube, which shall be formed to the original 
conduit by use of a hydrostatic head. The resin shall be cured using hot water or steam 
under pressure within the tube. The Cured-In-Place Pipe (CIPP) shall be continuous 
and tight fitting. 

 
2. All products shall meet ASTM F1216 (Rehabilitation of pipelines by the inversion and 

curing of a resin-impregnated tube), ASTM F1743 (Rehabilitation of pipelines by 
pulled-in-place installation of a cured-in-place thermosetting resin pipe), and ASTM 
D790 (Test methods for flexural properties of non-reinforced plastics). 

 
3. Tube: 

a. The sewn Tube shall consist of one or more layers of absorbent woven or non-
woven felt fabric and meet the requirements of ASTM F1216 or ASTM F1743, 
Section 5.  The tube shall be constructed to withstand installation pressures, 
installation tension and curing temperatures.  It shall have sufficient strength 
to bridge missing pipe, and stretch to fit irregular pipe sections. It must be able 
to withstand installation pressures and curing temperatures. 

b. The wet out Tube shall have a uniform thickness that when compressed at 
installation pressures will meet or exceed the Design thickness. 

c. The Tube shall be sewn to a size that when installed will tightly fit the internal 
circumference and length of the original pipe. Allowance should be made for 
circumferential stretching during inversion. Overlapped layers of felt in 
longitudinal seams that cause lumps in the final product shall not be utilized. 

d. The outside layer of the Tube (before wet out) shall be coated with an 
impermeable, flexible membrane that will contain the resin and facilitate 
monitoring of resin saturation during the resin impregnation (wet out) 
procedure. 

e. The Tube shall be homogeneous across the entire wall thickness containing 
no intermediate or encapsulated elastomeric layers. No material shall be 
included in the Tube that may cause delamination in the cured CIPP. No dry 
or unsaturated layers shall be evident. 
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f. The tubes must be manufactured in the USA. 
g. The wall color of the interior pipe surface of CIPP after installation shall be a 

light reflective color so that a clear detailed examination with closed circuit 
television inspection equipment may be made. 

h. Seams in the Tube shall be stronger than the non-seamed felt.  
i. The outside of the Tube shall be marked for distance at regular intervals along 

its entire length, not to exceed 5 ft. Such markings shall include the 
Manufacturers name or identifying symbol.  

j. The tube length shall fully and continuously span the distance between 
manholes, including sufficient material for sealing at manholes and product 
sampling (when required). 

k. Fabric Tube must have a tensile strength of 750 psi in both the longitudinal 
and transverse directions when tested in accordance with ASTM D5035. 
 

4. Resin: 
a. The resin system shall be a corrosion resistant polyester, vinyl ester, or epoxy 

and catalyst system that when properly cured within the tube composite meets 
the requirements of ASTM F1216 and ASTM F1743, the physical properties 
herein, and those which are to be utilized in the Design of the CIPP for this 
project.  The resin shall produce CIPP which will comply with the structural 
and chemical resistance requirements of this specification. 

b. If it is deemed that the resin utilized did not match the submitted and approved 
resin via the Infrared Spectrum Analysis, the product is considered 
unacceptable and non-conforming.  Submit proof that the resin actually utilized 
meets the requirements of the specification or submit a method for 
replacement of the sewer segment liner for review and approval by the Project 
Manager.  Work required to remedy non-conforming work will be at no 
additional cost to the District. 

 
5. Pipe Lining Structural Requirements: 

a. The CIPP shall be designed as per ASTM F1216, Appendix X.1. The CIPP 
design shall assume no bonding to the original pipe wall.  

b. The layers of the cured CIPP shall be uniformly bonded. It shall not be possible 
to separate any two layers with a probe or point of a knife blade so that the 
layers separate cleanly or the probe or knife blade moves freely between the 
layers. If separation of the layers occurs during testing of field samples, new 
samples will be cut from the work. Any reoccurrence may cause rejection of 
the work. 

c. The cured pipe material (CIPP) shall conform to the structural properties per 
ASTM D790. The required structural CIPP wall thickness shall be  in 
accordance with the Design Equations in the appendix of ASTM F 1216. 
Thickness of CIPP shall be rounded to the next higher multiple of 1.5 mm, after 
adding an allowance of 5% to the design thickness for resin migration per 
manufacturer’s recommendation.  Caliper or other suitable measuring device 
will be used to test liner thickness. Perform testing for thickness on the 
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samples prepared for physical property testing. All calibration tubes or other 
non-structural linings and coatings will be removed prior to the testing for 
thickness. Test the sample at three locations and the average thickness 
measured will be taken as the actual thickness of the cured-in-place pipe for 
the impacted segment. If sample fails test, work is non-conforming. 

d. All pipes shall be designed with a minimum of 2% ovality in the circumference.  
Any deviation shall be approved by the Project Manager. 

e. Any layers of the tube that are not saturated with resin prior to insertion into 
the existing pipe shall not be included in the structural CIPP wall thickness 
computation. 

f. For all instances where CIPP is deemed unacceptable, submit a proposed 
method of repair or replacement for review and approval by the Project 
Manager. Work to remedy non-conforming work will be at no additional cost to 
the District. 

 
3.4  Pipe Lining Testing Requirements 
  
1. Chemical Resistance 

The CIPP shall meet the chemical resistance requirements of ASTM F1216. CIPP 
samples for testing shall be of tube and resin system similar to that proposed for 
actual construction. Testing shall be in accordance with ASTM C581.  It is required 
that CIPP samples with and without plastic coating meet these chemical testing 
requirements. Submit test results including the interval performed, calculated 
average test results for each test interval and the calculated average test result for 
the duration of testing.  Post installation physical property testing of the cured 
composite tube will be performed in accordance with ASTM D 790. Provide 
sufficient samples for conducting the testing required under ASTM D 790. If sample 
fails test, work is non-conforming 

 
2. Hydraulic Capacity 

Overall, the hydraulic profile shall be maintained as large as possible. The CIPP shall 
have a minimum of the full flow capacity of the original pipe before rehabilitation. 
Calculated capacities may be derived using a commonly accepted roughness 
coefficient for the existing pipe material taking into consideration its age and condition.  

 
3. CIPP Field Samples 

When requested by the City, the Contractor shall submit test results from field 
installations in the USA of the same resin system and tube materials as proposed for 
the actual installation. These test results must verify that the CIPP physical properties 
specified have been achieved in previous field applications.   

 
3.5 Pipe Lining Installation 
  
1. Prior to installation of the liner, the following activities are required: 

a. Receipt and approval of pre-installation submittals and traffic control plan. 
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b. Verification of line condition and any obstructions by video inspection. 
c. Visual verification of existing taps in service with a pan and tilt head camera 

or other means. 
d. Remediation of any issues that will adversely affect liner installation. 

 
2. If the Pre-Installation Video Inspection reveals an obstruction in the line segment (such 

as heavy solids, dropped joints, protruding service connections or collapsed pipe) that 
cannot be removed by conventional sewer cleaning equipment and the obstruction 
will prevent the completion of the insertion process, notify the Project Manager 
immediately. The District will perform point repairs or obstruction removal prior to CIPP 
installation. 

 
3. Conduct operations in accordance with applicable OSHA standards, including safety 

requirements involving work on elevated platforms and entry into confined spaces. 
Take suitable precautions to eliminate hazards to personnel near construction 
activities when pressurized air is being used. 

 
4. The Contractor shall remove all internal debris out of the sanitary sewer piping that 

will interfere with the installation of CIPP by causing a non-uniform liner pipe 
installation or obstruction of the liner during installation.  Obtain authorization from the 
Project Manager for obstruction removal with a remote device before proceeding. 

 
5. The Contractor shall make all necessary measurements in the field to ensure precise 

fit of items in accordance with the drawings.  In the event of a discrepancy, the 
Contractor shall immediately notify the Project Manager.  The Contractor shall not 
proceed with installation in areas of discrepancy until all such discrepancies have 
been fully resolved. 

 
6. The liner may be installed by inversion method per ASTM F1216 or by the pulled-in-

place method per ASTM F1743.The Contractor shall make every effort to maintain 
service usage throughout the duration of the project. 

 
7. The Contractor shall provide for the possible flow of sewage water around the section 

or sections of pipe designated for repair. The bypass shall be made by plugging the 
line at an existing upstream manhole and pumping the flow into a downstream 
manhole or adjacent system.  

a. The pump and diversion piping lines shall be of adequate capacity and size to 
handle the peak flow conditions. All piping, joints and accessories must be 
designed to withstand at least twice the maximum system pressure, or a 
minimum of 50 psi, whichever is greater. 

b. Diversion pumping operations must use 100% leak-proof pipe with positive, 
restrained joints.  Discharge hose will only be allowed in short sections and by 
specific permission from the Project Manager. 

c. All pumps must be fully automatic and solids handling, self-priming or 
submersible pumps in good working order with a working pressure gauge on 
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the discharge. Self-priming pumps should not require the use of foot-valves or 
vacuum pumps in the priming system. All pumps must be constructed to allow 
dry running for long periods of time to accommodate the cyclical nature of 
effluent flows.   

d. A back up pump of the same capacity as the primary pump must be maintained 
on site at all times to be used in the event that the primary pump fails.  No 
wastewater shall be allowed to drain or stand in earthen sump pits. 

e. Demonstrate that the pumping system is in good working order by testing prior 
to commencement of work. 

f. Maintain sewage flow to prevent back up or overflow onto streets, yards, and 
unpaved areas or into buildings, adjacent ditches, storm drains and 
waterways.  Do not divert sewage outside of the sanitary sewer system.  Take 
all necessary steps to prevent flooding of public or private property.  
Maintaining flow inside the existing pipe during rehabilitation operations is 
preferred. 

g. Any time the pumps are operating, an experienced operator must be on site 
to monitor the operations, adjust pump speed, valves, etc., maintain and make 
minor repairs to the system, and report problems. 

h. Where work requires diverting beyond working hours, operate diversion piping 
and man the system 24 hours per day. 

i. Ensure that no damage will be caused to private or public property as a result 
of diversion pumping operations.  Access to adjacent properties must be 
maintained at all times. Ramps, steel plates or other methods must be 
employed by the Contractor to facilitate traffic over surface piping.  High traffic 
areas may require alternate methods. 

j. Complete the work as quickly as possible and satisfactorily pass all tests, 
inspections, and repair all deficiencies prior to discontinuing diversion pumping 
operations and returning flow to the sewer manhole or line segment. 

k. In the event of an overflow, immediately stop the discharge and take action to 
clean up and disinfect the spill.  Promptly notify the Project Manager so that 
the required reporting can be made by the District. 

l. In the event of an overflow, the Contractor is responsible for any damages that 
may have occurred to public or private property including cleaning, disinfection 
and other corrections to the satisfaction of the Project Manager at no cost to 
the District, as well as any associated fines. 

m. The Contractor must be responsible for any and all damage that results from 
interference of storm water runoff to diverting equipment, piping and 
appurtenances. 

n. When diversion pumping operations are complete, piping must be drained into 
the sanitary sewer prior to disassembly and all pumps and lines must be 
flushed with clean water until discharge is clear. 

 
8. The Contractor shall verify the locations of all branch service connections prior to 

installing and curing the CIPP. 
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9. CIPP installation shall be in accordance with ASTM F1216, ASTM F1743, and ASTM 
D5813. 

 
10. Designate a location where the tube will be impregnated with resin. Thoroughly 

saturate Tube prior to installation.  Use catalyst systems or additives compatible with 
resins and flexible tubes complying with manufacturer’s recommendations. Handle 
resin-impregnated tubes to retard or prevent resin setting until ready for curing.  The 
wetted tube shall be transported and kept in a refrigerated truck until it is inserted 
through an existing manhole by approved techniques/process of the installer or 
Contractors.  The insertion area, equipment platform, etc. shall be securely protected, 
and all damaged yards, driveways, walks, etc., shall be repaired at no cost to the 
Property Owner. 

 
11. The quantity of resin used for tube impregnation shall be sufficient to fill the volume of 

air voids in the tube with additional allowances for polymerization shrinkage and the 
loss of resin through cracks and irregularities in the original pipe wall. A vacuum 
impregnation process shall be used. To insure thorough resin saturation throughout 
the length of the felt tube, the point of vacuum shall be no further than 25 feet from 
the point of initial resin introduction.  

 
12. After vacuum in the tube is established, a vacuum point shall be no further than 75 

feet from the leading edge of the resin. The leading edge of the resin slug shall be as 
near to perpendicular as possible. A roller system shall be used to uniformly distribute 
the resin throughout the tube. If the Installer uses an alternate method of resin 
impregnation, the method must produce the same results. Any alternate resin 
impregnation method must be proven. 

 
13. The wet out tube shall be positioned in the pipeline using either inversion or a pull-in 

method.  If pulled into place, a power winch should be utilized and care should be 
exercised not to damage the tube as a result of pull-in friction.  The tube should be 
pulled-in or inverted through an existing manhole or approved access point and fully 
extend to the next designated manhole or termination point. 

 
14. Insert impregnated tubes through existing manholes or access structures by inversion, 

pull-in, or other approved procedure. 
 

15. After insertion is completed, apply a suitable recirculation system capable of delivering 
steam, hot water, or ambient temperature water or air, uniformly throughout the 
section to achieve consistent cure of the resin.  Maintain curing temperature as 
recommended by the resin/catalyst system manufacturer. 

 
16. Temperature gauges shall be placed inside the tube at the invert level of each end to 

monitor the temperatures during the cure cycle. 
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17. Contractor shall monitor volatile organic compound (VOC) levels during all phases 
(wetting out, curing and cooling) of hot water and steam or air CIPP liner installation.  
The Contractor shall designate one (1) competent member of the Contractor’s 
organization to monitor VOC levels at installation locations within ten (10) feet of 
upstream, downstream and intermediate manholes every half hour during wetting out, 
curing and cooling as well as prepare a log book documenting VOC levels, which shall 
then be submitted to the Project Manager at the completion of each CIPP liner 
installation.  The VOC monitoring device shall be an RAE Systems MiniRAE 3000, or 
approved equivalent, and the Contractor shall be required to keep two (2) devices on-
site at all times in the event one device is inoperable.  Measured VOC levels shall be 
below CAL/OSHA permissible levels at all times.  In the event VOC levels exceed 
CAL/OSHA requirements, Contractor shall immediately cease operations and 
ventilate the problem area using any means necessary until CAL/OSHA permissible 
levels are achieved. Additionally, the Contractor shall keep a copy of the Material Data 
Safety Sheet (MSDS) on site at all times.  Contractor shall submit a VOC monitoring 
plan to the Project Manager for review. 
 

18. Initial cure is considered complete when exposed portions of the tube pipe appear to 
be cured and the remote temperature sensors have achieved the external temperature 
recommended by the resin/catalyst system manufacturer. 

 
19. Initiate a controlled cool down of the hardened pipe to a temperature below 100º F, in 

accordance with the cure schedule.  Take care in release of the water column so that 
a vacuum will not develop that could damage the newly installed pipe.  Do not 
discharge water in excess of 100º F into the sanitary sewer system. 

 
20. Form tight seals between the CIPP and the manhole walls at pipe penetrations.  Do 

not leave annular gaps.  Seal spaces with ½ inch diameter activated Oakum bands 
soaked in chemical sealant.  Seal annular spaces greater than ½ inch with manhole 
wall repair material.  Finish off seals with non-shrink grout or cementitious liner 
materials placed around the pipe opening from inside the manhole in a band at least 
4 inches wide.  Complete sealing procedures for each segment immediately after the 
liner is cured and prior to proceeding to the next manhole.  Payment for this will be 
incidental to sewer rehabilitation by the CIPP method, since that payment is made 
from centerline to centerline of manholes, be that at the end of the liner. 

 
21. Reshape and smooth the manhole invert. 

 
22. Provide a finished CIPP which is continuous and as free as commercially practicable 

from visual defects such as foreign inclusions, dry spots, pinholes, lifts, delaminations, 
and areas which have not cured sufficiently.   

 
23. Complete service reconnections within 24 hours after completion of the cured-in-place 

process. 
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3.6 Pipe Lining Inspection 
  
1. CIPP samples shall be prepared and physical properties tested in accordance with 

ASTM F1216 or ASTM F1743, Section 8, using either method proposed. The flexural 
properties must meet or exceed the values listed in Table 1 of the applicable ASTM. 

 
2. The minimum acceptable installed liner thickness for a 6-inch diameter shall be 4.5 

mm.  The minimum acceptable installed liner thickness for an 8-inch diameter shall be 
6.0 mm.   Wall thickness of samples shall be determined as described in paragraph 
8.1.6 of ASTM F1743.  The minimum wall thickness at any point shall not be less than 
90% of the design thickness of the resin.  

 
3. Visual inspection of the CIPP shall be in accordance with ASTM F1743, Section 8.6. 

 
4. Each pipe liner shall be subject to inspection by the Project Manager immediately 

before it is installed.  Defective liner or undersized tube thickness liner will be rejected 
for use on the project. 

  
3.7 Warranty 
 
1. The Manufacturer shall warrant all materials to be free from defects in workmanship 

and materials for a period of one (1) year after final acceptance. 
   

2. If at any time during the warranty period, which is defined as the 12 months following 
acceptance by the Project Manager, any defect which will affect the integrity or 
strength of the pipe, or impede the flow through the pipe, shall be repaired at the 
Contractors expense.  The repair shall be performed in a manner mutually agreed to 
by the Property Owner (if applicable), the Project Manager and the Contractor. 

 
3.8 Clean-up 
  
1. Upon acceptance of the installation work and testing, the Contractor shall restore the 

project area affected by the operations to a condition at least equal to that existing 
prior to the work.  This includes restoration or replacement of all removed or damaged 
paving, curbing, sidewalks, gutters, shrubbery, fences, sod or other disturbed surfaces 
or structure in a condition equal to that before the work began, to the satisfaction of 
the Project Manager, and shall furnish all labor and material incidental thereto. 
 

2. Surplus liner material, tools and temporary structures shall be removed by the 
Contractor.  All dirt, rubbish, and other excess materials shall be legally disposed of 
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by the Contractor, and the construction site shall be left clean, to the satisfaction of 
the Project Manager. 

  
 

END OF DOCUMENT 
 





SSMH # to SSMH # Pipe Size

Approx. 

Length; to be 

verified by 

contractor

125 126 6" 405

126 127 8" 175

127 128 8" 300

128 128A 8" 253

128A 132A 8" 300

132A 132 8" 345

132 ZZ 8" 202

ZZ 131 8" 241

131 YY 8" 214

SSCO A 275 6" 140

275 276 6" 95

261 263 8" 227

263 262A 8" 137

262A 264 8" 100

264 265 8" 195

262A SSCO B 6" 293

263 SSCO C 6" 144

138 139 8" 212

139 140 8" 280

140 140A 8" 262

140A 141 8" 100

141 142 8" 183

142 143 8" 204

143 144 8" 100

144 245 10" 75

243 244 10" 132

244 144 10" 35

245A 245 10" 36

6" 1077

8" 4030

10" 278

Total length 5385

2021 CIPP Project
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PRELIMINARY ENGINEERS OPINION OF PROBABLE COSTS 
CITY OF FORT BRAGG MUNICIPAL IMPROVEMENT DISTRICT NO. 1 

2021 CURE-IN-PLACE PIPE (CIPP) PROJECT 
 
 
 
Item 

 
Description 

Estimated 
Quantity 

 
Unit 

 
Unit Price 

 
Total 

 
1 

 
CIPP 10” SEWER 

 
278 

 
LF 

 
$90 

 
$25,020 

 
2 

 
CIPP 8” SEWER 

 
4,030 

 
LF 

 
$55 

 
$221,650 

 
3 

 
CIPP 6” SEWER 

 
672 

 
LF 

 
$55 

 
$36,960 

 
 

 
 

 
 

 
 

TOTAL 
COST 

 
$283,630 

 
 
 
ESTIMATED TOTAL COST BID: $ 285,000.00      
 

 
 



End of packet 
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	2 2021 CIPP Bid Docs Volume 1
	ARTICLE 1 -  INVITATION TO BID
	Fort Bragg Municipal Improvement District No. 1
	2021 CURE-IN-PLACE PIPE (CIPP) PROJECT  CITY PROJECT NO. WWP-00023 SELECTED LOCATIONS WITHIN CITY SEWER PIPES
	Bids will be opened and read publicly at 2:00 pm on November 19, 2021 via Zoom video conference:
	1.02 Project Description:  Cure-in-place lining of existing pipe as further described in the bid package. Work shall be completed within Fifty (50) Days from the date when Contract Time commences to run.
	1.03 Engineer’s Estimate. The Engineer’s Opinion of Probable Costs is approximately $285,000.00.
	1.04 Procurement of Bidding Documents:  Bidding Documents contain the full description of the Work. Bidders may examine a complete hard-copy set of the Bidding Documents at the Fort Bragg City Hall, located at 416 North Franklin Street, Fort Bragg, Ca...
	1.05 Instructions:  Bidders shall refer to the Instructions to Bidders section for required documents and items to be submitted.
	1.06 [SECTION REMOVED.]
	1.07 Bid Preparation Cost:  Bidders are solely responsible for the cost of preparing their Bids.
	1.08 Reservation of Rights:  City specifically reserves the right, in its sole discretion, to reject any or all Bids, to re-bid, or to waive inconsequential defects in bidding not involving time, price or quality of the work.  City may reject any and ...

	ARTICLE 2 -  LEGAL REQUIREMENTS
	2.01 Required Contractor’s License(s):
	A.  A California class A contractor’s license is required to bid this contract.  Joint ventures must secure a joint venture license prior to award of this Contract.

	2.02 Required Contractor and Subcontractor Registration
	A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in Subcontractors List) are currently registered with the Department of Industrial Relations (“DIR”) and qualified to perform public work pursuant to Labor Code Sec...
	B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 1.01A above shall be returned and not considered; provided that if Bidder is a joint venture (Business & Professions Code Section 7029.1) or if federal funds are...

	2.03 [SECTION REMOVED.]
	2.04 [SECTION REMOVED.]
	2.05 Substitution of Securities:  City will permit the successful bidder to substitute securities for any retention monies withheld to ensure performance of the contract, as set forth in Escrow Agreement for Security Deposits in Lieu of Retention and ...
	2.06 Prevailing Wage Laws:  The successful Bidder must comply with all prevailing wage laws applicable to the Project, and related requirements contained in the Contract Documents.  Copies of the general prevailing rates of per diem wages for each cra...
	2.07 Prevailing Wage Monitoring: This Project is subject to prevailing wage compliance monitoring and enforcement by the Department of Industrial Relations.
	ARTICLE 1 -  PROCEDURES FOR SUBMISSION OF BIDS
	1.01 [SECTION REMOVED.]
	1.02 Required Pre-Bid Investigations
	A. Prior to submission of Bid, Bidder must conduct a careful examination of Bidding Documents and understand the nature, extent, and location of Work to be performed. Refer to the General Conditions Document on required pre-bid investigations.
	B. Any Bidder wishing to investigate subsurface conditions or otherwise conduct invasive investigations, explorations, test, or studies at this Site before bidding, shall schedule such examinations with City by providing City at least seven (7) days a...
	C. Bidders may examine any available existing conditions information (e.g., record documents, specifications, studies, drawings of previous work), as well as applicable environmental assessment information (if any) regarding the Project, by giving Cit...

	1.03 Bidder Questions and Answers
	A. Bidders must direct all questions about the meaning or intent of Bidding Documents to City in writing. Interpretations or clarifications considered necessary by City in response to such questions will be issued by written Addenda mailed, faxed, or ...
	B. Only questions answered by formal written Addenda will be binding.  Any other interpretations or clarifications will be without legal effect, and Bidders shall not rely on oral statements.

	1.04 Addenda
	A. Addenda may also be issued to modify the Bidding Documents as deemed advisable by City.  Addenda shall be acknowledged by number in the Bid Form and shall be part of the Contract Documents.  A complete listing of Addenda may be secured from City.


	ARTICLE 2 -  RECEIPT OF BIDS
	2.01 Date and Time
	A. Sealed Bids will be received by the City until the date and time indicated in the Notice Inviting Bids. All Bid envelopes will be time-stamped to reflect their submittal time. City shall reject all Bids received after the specified time and will re...

	2.02 Bid Submission
	A. City will receive Bids in opaque sealed envelopes, containing the required items described herein under Section 2.03, Required Contents of “Bid Submittals.”
	B. Bidders should mark their Bid envelopes using their name, address, identifying information and project number indicated in Notice Inviting Bids.

	2.03 Required Contents of “Bid Submittals”
	A. Bid Form.  Bidders must submit Bids on the City’s Bid Form.  Bidders must complete all Bid items and supply all information required by Bid documents and specifications.
	B. Bond Accompanying Bid.  Bidders must submit a completed Bond Accompanying Bid document (surety bond), cash, cashier’s check or certified check (certified without qualification and drawn on a solvent bank of the State of California or a National Ban...
	C. Bidder Registration Form.  Bidders must submit a completed Bidder Registration Form.
	D. Subcontractors List. Bidders must submit a Subcontractors List. The Subcontractors List must include the names, location, place of business, and other information required therein, for all subcontractors who will perform any portion of work, includ...
	E. Non-Collusion Affidavit.  Bidders must submit a completed Non-Collusion Affidavit.
	F. Bidder Certifications.  Bidders must submit a completed Bidder Certification.
	G. Statement of Qualifications for Construction Work.  Bidder must submit a Statement of Qualifications for Construction Work.


	ARTICLE 3 -  BID OPENING AND EVALUATION
	3.01 Determination of Apparent Low Bidder
	A. City will open each Bidder’s Envelopes at the time and place indicated in the Notice Inviting Bids, initially evaluate them for responsiveness, and determine an Apparent Low Bidder as specified herein.
	B. Apparent Low Bid will be determined solely on the Total Bid Price based on terms contained in the Notice Inviting Bids and the Bid Form. All Bidders are required to submit Bids on all Bid items (including any alternates).
	C. For the Apparent Low Bidder only, City will evaluate the Apparent Low Bidder for responsiveness to the requirements of the Statement of Qualifications for Construction Work form and for Responsibility.
	D. If Apparent Low Bidder is determined to be non-responsive or non-responsible, then City may proceed to the next Apparent Low Bidder’s Bid pursuant to any procedures determined in its reasonable discretion, and proceed for all purposes as if this Ap...

	3.02 Evaluation of Bids
	A. Bids must be full, complete, clearly written and using the required forms.  Bidders shall make any change in the Bid by crossing out the original entry, entering and initialing the new entry.  Bidder’s failure to submit all required documents stric...
	B. In evaluating Bids, City will consider Bidders’ qualifications, whether or not the Bids comply with the prescribed requirements, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	C. City may conduct reasonable investigations and reference checks of Bidder and other persons and organizations as City deems necessary to assist in the evaluation of any Bid and to establish Bidder’s responsibility, qualifications, financial ability...
	D. City shall have the right to consider information provided by sources other than Bidder. City shall also have the right to communicate directly with Bidder’s surety regarding Bidder’s bonds.
	E. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...
	F. Bids shall be deemed to include the written responses of the Bidder to any questions or requests for information of City made as part of Bid evaluation process after submission of Bid.

	3.03 Reservation of Rights
	A. City reserves the right to:
	1. Reject any or all nonconforming, non-responsive, unbalanced, or conditional Bids, and
	2. Reject the Bid of any Bidder as non-responsive as a result of any error or omission in the Bid, and
	3. Reject the Bid of any Bidder if City believes that it would not be in the best interest of the Project to make an award to that Bidder, whether because the Bid is not responsive, the Bidder is unqualified or of doubtful financial ability, or fails ...
	B. For purposes of this paragraph, an “unbalanced Bid” is one having nominal prices for some Bid items and enhanced prices for other Bid items.
	C. City may retain Bid securities and Bid bonds of other than the Apparent Low Bidder for a period of 120 Days after award or full execution of the Contract, whichever first occurs.
	D. City may waive any informalities or minor irregularities in the Bids.
	E. City also reserves the right, in its discretion, to reject any or all Bids and to re-Bid the Project.

	3.04 Required Contractor and Subcontractor Registration
	A. City shall accept Bids only from Bidders that (along with all Subcontractors listed in the Subcontractors List) are currently registered with the Department of Industrial Relations and qualified to perform public work pursuant to Labor Code Section...
	B. Subject to Labor Code Sections 1771.1(c) and (d), any Bid not complying with paragraph 4.04.A above, shall be returned and not considered; provided that if Bidder is a joint venture (Business & Professions Code Section 7029.1) or if federal funds a...


	ARTICLE 4 -  MANDATORY BID PROTEST PROCEDURES
	4.01 Submission of Written Bid Protest
	A. Any Bid protest in connection with the construction contract or work described in general in the Notice Inviting Bids must be submitted in writing to the City Clerk, City of Fort Bragg, 416 North Franklin Street, Fort Bragg, California 95437, befor...
	B. The initial protest document must contain a complete statement of the basis for the protest.
	C. The protest must refer to the specific portion of the document that forms the basis for the protest.
	D. The protest must include the name, address, and telephone number of the person representing the protesting party.
	E. Only Bidders who the City otherwise determines are responsive and responsible are eligible to protest a Bid; protests from any other Bidder will not be considered. In order to determine whether a protesting Bidder is responsive and responsible, Cit...
	F. The party filing the protest must concurrently transmit a copy of the initial protest document and any attached documentation to all other parties with a direct financial interest that may be adversely affected by the outcome of the protest.  Such ...

	4.02 Exclusive Remedy
	A. The procedure and time limits set forth in this Article 5 are mandatory and are Bidder’s sole and exclusive remedy in the event of Bid protest. Bidder’s failure to comply with these procedures shall constitute a waiver of any right to further pursu...


	ARTICLE 5 -  AWARD AND EXECUTION OF CONTRACT
	5.01 Notice of Award and Submittal of Executed Contract Documents
	A. If Contract is to be awarded, it will be awarded to the lowest responsible responsive Bidder. City will issue a Notice of Award. Such Award, if made, will be made within ninety (90) days after the opening of the Bid Proposals.
	B. Successful Bidder must execute and submit to City the “Required Contract Documents and Proof of Insurance” set forth below, by 5:00 p.m. of the tenth (10th) working Day following the Notice of Award.

	5.02 Required Contract Documents and Proof of Insurance
	A. Agreement, fully executed by successful Bidder. Submit two originals, each bearing an original, notarized signature on the signature page.
	B. Construction Performance Bond, fully executed by successful Bidder and surety, in the amount set forth in that document.  Submit one original.
	C. Construction Labor and Material Payment Bond, fully executed by successful Bidder and surety, in the amount set forth in that document.  Submit one original.
	D. Insurance certificates and endorsements, required by Supplementary Conditions—Insurance. Submit one original set.
	E. CDBG-Aided Construction Documents, fully executed by successful Bidder. Submit one original.
	F. Any other items identified by City in its Notice of Award.

	5.03 Failure to Execute and Deliver Documents:
	A. If Bidder to whom the Contract is awarded, within the period described in the Instructions to Bidders, fails or neglects to execute and deliver all required Contract Documents and file all required bonds, insurance certificates, and other documents...
	B. Upon Bidder’s failure to timely deliver all required Contract Documents as set forth herein, City may determine the next Apparent Low Bidder and proceed accordingly.


	ARTICLE 6 -  GENERAL CONDITIONS AND REQUIREMENTS
	6.01 Modification of Commencement of Work:
	A. City expressly reserves the right to modify the date for the Commencement of Work under the Contract and to independently perform and complete work related to Project. City accepts no responsibility to Contractor for any delays attributed to its ne...
	B. City shall have the right to communicate directly with Apparent Low Bidder’s proposed performance bond surety, to confirm the performance bond. City may elect to extend the time to receive faithful performance and labor and material payment bonds.

	6.02 Conformed Project Manual:
	A. Following Award of Contract, City may prepare a conformed Project Manual reflecting Addenda issued during bidding, which will, failing objection, constitute the approved Project Manual.

	6.03 Payment Bond:
	A. If the Project described in the Notice Inviting Bids involves an expenditure in excess of twenty-five thousand dollars ($25,000), the successful Bidder must file a payment bond with and approved by City prior to entering upon the performance of the...

	6.04 Wage Rates:
	A. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of worker needed to execute the Contract, as determined by Director of the State of California Department of Industrial Relations, are on file at the C...

	6.05 Withdrawal of Bids:
	A. Bidders may withdraw their Bids at any time prior to the Bid opening time fixed in the Instructions to Bidders, only by written request for the withdrawal of Bid filed with City at the City Clerk’s office located at 416 North Franklin Street, Fort ...

	6.06 Ineligible Contractors and Subcontractors:
	A. City will reject a Bid from a Bidder who is ineligible to bid or work on, or be awarded, a public works project pursuant to Labor Code Section 1777.1 or 1777.7.  Bidders and the Contractor who is awarded the project contract shall not utilize, or a...

	6.07 Public Records Act Requests:
	A. In accordance with the California Public Records Act, City will make available to the public Bidder’s Statement of Qualifications (“SOQ”), correspondence and written questions submitted during the Bid period, all Bid submissions opened in accordanc...
	B. Upon a request for records regarding this Bid, City will notify the Bidder involved, within ten Days from receipt of the request, when the records will be made available for inspection. If the Bidder timely identifies any “proprietary, trade secret...
	C. Information disclosed in the Statement of Qualifications and the attendant opened submissions are the property of City unless Bidder makes specific reference to data that is considered proprietary. Subject to the requirements in the Public Records ...

	6.08 Substitutions:
	A. Bidders must base their Bids on products and systems specified in Contract Documents or listed by name in Addenda. City will consider substitution requests only for “or equal items.”
	Bidders wanting to use “or equal” item(s)” may submit a Substitution Request Form no later than thirty-five (35) Days after Notice of Award. To assess “or equal” acceptability of product or system, request(s) for substitution must contain the informat...
	Prior to bid, requests for substitution will not be considered unless the Substitution Request Form is received at least seven (7) Days prior to Bid day. Substitutions approved before Bid day will be listed in Addenda and become part of the Contract D...
	As a limitation on Bidder's privilege to request substitution of “or equal” items, City has found that certain items are designated as City standards and certain items are designated to match existing items in use on a particular public improvement ei...


	ARTICLE 1 -  REPORTs AND INFORMATION on existing conditions
	1.01 Inspection of Reports:
	A. City, its consultants, and prior contractors may have collected documents providing a general description of the Site and conditions of the Work. These documents may consist of geotechnical reports for and around the Site, contracts, contract speci...
	B. Bidders may inspect Geotechnical and Existing Conditions Data. These documents are listed in Summary of Work and are available for review at the address identified therein. Copies may be obtained for the cost of reproduction and handling upon Bidde...
	C. Existing Conditions Data is for information purposes only and does not describe labor, materials or equipment furnished by Contractor, but rather, information regarding conditions of the work.  Such Existing Conditions Data is not a Contract Document.


	ARTICLE 2 -  USE OF EXISTING CONDITIONS DATA
	ARTICLE 2 -
	2.01 Above-Ground Existing Conditions:
	A. City makes no warranty or representation of existing aboveground conditions, as-built conditions, or other aboveground actual conditions verifiable by reasonable independent investigation.  These conditions are verifiable by Bidder by the performan...
	B. Bidder represents and agrees that in submitting its Bid, it is not relying on any information regarding above-ground existing conditions supplied by City.

	2.02 Underground Facilities:
	A. Information supplied regarding existing Underground Facilities at or contiguous to the Site is based on information furnished to City by others (e.g., the builders of such Underground Facilities or others).
	B. City assumes responsibility for only the general accuracy, completeness or thoroughness of information regarding Underground Facilities that are owned by City. This express assumption of responsibility applies only if Bidder has conducted the indep...

	2.03 Hazardous Materials Surveys:
	A. Bidders may rely on this data and information for general accuracy regarding the locations of potentially hazardous materials. City does not warrant and makes no representation regarding the completeness or thoroughness of any data or information r...
	B. Data and information regarding the locations of hazardous materials are not part of Contract Documents.

	2.04 Geotechnical Data:
	A. Bidder may rely upon the general accuracy of the “technical data” contained in the geotechnical reports and drawings identified above, but only insofar as it relates to subsurface conditions, provided Bidder has conducted the independent investigat...
	B. The term “technical data” shall include actual reported depths, reported quantities, reported soil types, reported soil conditions, and reported material, equipment, or structures that were encountered during subsurface exploration. The term “techn...
	C. Bidder may not rely on the completeness of reports and drawings for the purposes of bidding or construction. Bidder is solely responsible for any interpretation or conclusion drawn from any “technical data” or any other data, interpretations, opini...

	2.05 Representations:
	A. Except as expressly set forth herein, City does not warrant, and makes no representation regarding, the accuracy or thoroughness of any geotechnical and existing conditions data.
	B. Bidder represents and agrees that in submitting its Bid, it is not relying on any geotechnical and existing conditions data supplied by City, except as specifically set forth herein.


	ARTICLE 3 -  INVESTIGATIONS
	ARTICLE 3 -
	3.01 Required Investigations:
	A. Before submitting a Bid, each Bidder shall be responsible to obtain such additional or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface, and Underground Facilities) at or c...
	B. Bidders shall advise City in writing during the Bid period of any questions, suppositions, inferences or deductions Bidders may have for City’s review and response.
	C. City has provided time in the period prior to bidding for Bidder to perform these investigations.

	3.02 Access to Site for Investigations:
	A. During the Pre-Bid Site Visit(s), City will provide each Bidder access to the Site to conduct such examinations, investigations, explorations, tests, and studies, as each Bidder deems necessary for submission of a Bid, provided that invasive testin...

	BID FORM
	4. Based on the foregoing, Bidder proposes and agrees to fully perform the Work within the time stated and in strict accordance with the Contract Documents for the following sums of money listed in the following Schedule of Bid Prices:

	BOND ACCOMPANYING BID
	STATEMENT OF QUALIFICATIONS INSTRUCTIONS


	ARTICLE 1 –  GENERAL INFORMATION
	1.01 Minimum Bidder Qualifications
	A. Bidders must be duly licensed, pursuant to the license requirements in Notice Inviting Bids, Paragraph 2.01, and in accordance with the California Business & Professions Code §§7006, et seq., and have a history of work performance sufficient to mee...
	B. Bidders must have three (3) years’ experience as a continuously operating entity engaged in the performance of similar work.

	1.02 Measurement
	A. Bidder’s compliance with the minimum qualification requirements will be measured by Bidder’s experience as an operating entity and also by the experience of the supervisory personnel who will have responsible charge of the various major components ...
	B. If Bidder subcontracts portions of the Work, City, in its determination of whether the minimum qualification requirements have been met, may consider the qualifications of the Subcontractor’s supervisory personnel.
	C. The qualifications of the Key Personnel are to be submitted with the Statement of Qualifications (SOQ), by providing the information described herein.

	1.03 Other Requirements
	A. Bidder's attention is called to the following minimum requirements for a Bidder to be found responsible to perform the Work:
	1. Building Capacity. Ability to secure, in accordance with the Contract documents, the required forms of Construction Performance Bond and Construction Labor and Material Payment Bond. Ability to obtain required insurance with coverage values that me...
	2. Subcontracting Prior Experience. Satisfactory experience on public works, including without limitation, no history of default termination, excessively delayed completion or excessive defective work.
	3. Projects Public Experience. Evidence that Bidder and its team, including without limitation its Subcontractors (hereafter, including Bidder if Bidder performs such Work itself, "designated Subcontractor(s)"), have the human and physical resources o...
	a. Construction and management organizations with sufficient personnel and requisite disciplines, licenses, skills, experience, and equipment for the Project.
	b. Minimum licensing requirements including evidence of a valid California contractor's license for the Bidder and evidence of requisite licenses for Key Personnel of Bidder or any designated Subcontractor(s).
	c. Sufficiency of proposed quality assurance plan to meet the requirements of the Contract documents.
	d. Bidder's safety record.
	e. A field organization with skills, experience, and equipment sufficient to perform all on-Site work and necessary scheduling.
	f. Expertise of Key Personnel to accomplish the duties and responsibilities required to perform the Work under Contract documents. Minimum experience requirements of Key Personnel including the completion of three projects of similar nature and comple...
	g. Bidder shall expressly indicate which, if any, of the foregoing designated Subcontractor(s)' functions it will perform itself.


	ARTICLE 2 –  REQUIRED CONTENTS OF SOQ SUBMISSION
	2.01 Transmittal Letter
	A. The Transmittal Letter shall name the proposed prime contractor, its legal structure (i.e., corporation, partnership, limited partnership, joint venture). If a joint venture or partnership is proposed, Bidder shall identify partner and/or member of...

	2.02 Submittals
	A. Completed Questionnaires. Bidder shall include a completed Statement of Qualification Questionnaire in the following form.
	B. Surety Letter re: Capability to Provide Required Performance and Payment Bonds.  Bidder shall include a letter from a surety duly licensed to do business in the State of California, having a financial rating from A.M. Best Company of [A-, VIII or A...
	C. Insurer Letter re: Capability to Provide the Required Insurance.  Bidder shall provide a letter from an insurance underwriter, having a financial rating reasonably acceptable to City, confirming that the insurer will provide Bidder the required cov...
	D. License:  Evidence of a valid contractor's license and required licenses of all licensees of persons who are Key Personnel necessary to perform the Work.
	E. Litigation History. Description of litigation history involving the Contractor in a professional capacity for the past three years including names of involved parties, nature of dispute, and disposition.

	2.03 Format
	A. The SOQ shall be clear and concise to enable management-oriented personnel to make a thorough evaluation and arrive at a sound determination as to whether the SOQ meets City's requirements. To this end, the SOQ should be so specific, detailed and c...
	B. Any explanation requested by a Bidder regarding the meaning or interpretation of the SOQ must be requested in writing and with sufficient time allowed for a reply to reach Bidder before the submission of its SOQ. Oral explanations or instructions w...
	Statement of QualificationS Questionnaire
	CONTACT INFORMATION

	PART A: GENERAL INFORMATION
	PART B: SAFETY, PREVAILING WAGE, DISPUTES AND BONDS
	PART C: EXPERIENCE OF PRIME CONTRACTOR
	PART D: FINANCIAL INFORMATION
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	BIDDER CERTIFICATIONS
	TO BE EXECUTED BY ALL BIDDERS AND SUBMITTED WITH BID

	ARTICLE 2 -  CERTIFICATION OF WORKER’S COMPENSATION INSURANCE
	ARTICLE 3 -  CERTIFICATION OF PREVAILING WAGE RATES AND RECORDS
	ARTICLE 4 -  CERTIFICATION OF COMPLIANCE WITH PUBLIC WORKS CHAPTER OF LABOR CODE
	ARTICLE 5 -  CERTIFICATION OF NON-DISCRIMINATION
	ARTICLE 6 -  CERTIFICATION OF NON-DISQUALIFICATION
	ARTICLE 7 -  CERTIFICATION OF ADEQUACY OF CONTRACT AMOUNT
	ARTICLE 8 -  CERTIFICATION REGARDING DIR CONTRACTOR / SUBCONTRACTOR REGISTRATION
	PART 1 -  GENERAL
	1.01 Summary
	A. Section includes Summary of Work and Work Restrictions including:
	1. Work Covered By Contract Documents
	2. Work Sequence
	3. Cooperation of Contractor and Coordination with Other Work
	4. Partial Occupancy/Utilization Requirements
	5. Contractor Use of Site


	1.02 Work Covered by Contract Documents
	A. The Work of this Contract comprises construction of all the Work indicated, described in the Specifications, or otherwise required by the Contract Documents. Unless provided otherwise in the Contract Documents, all risk of loss to Work covered by C...
	B. For all Bid items, furnish and install all Work, including connections to existing systems, indicated and described in Specifications and all other Contract Documents. Work and requirements applicable to each individual Bid item, or unit of Work, s...
	C. Allowance Work shall be done as Change Orders and as specified in the Modification Procedures section of this Document. Identify Allowance Items (from Bid Form) on the Progress Schedules and on Applications for Payment. The Amount given on the Bid ...

	1.03 Work Sequence
	A. Construct Work in stages and at times to accommodate City operation requirements during the construction period; coordinate construction schedule and operations with City.

	1.04 Cooperation of Contractor and Coordination with Other Work
	A. Coordinate with City and any City forces, or other contractors and forces, as required by the General Conditions.

	1.05 Partial Occupancy/Utilization Requirements
	A. Allow City to take possession of and use any completed or partially completed portion of the Work during the progress of the Work as soon as is possible without interference to the Work.
	B. Possession, use of Work, and placement and installation of equipment by City shall not in any way evidence the completion of the Work or any part of it.
	C. Contractor shall not be held responsible for damage to the occupied part of the Work resulting from City occupancy.
	D. Make available, in areas occupied, on a 24 hour per day and 7 day per week basis if required, any utility services, heating, and cooling in condition to be put in operation at the time of occupancy.
	1. Responsibility for operation and maintenance of said equipment shall remain with Contractor.
	2. Make, and City shall certify, an itemized list of each piece of equipment so operated with the date operation commences.
	3. Itemized list noted above shall be basis for commencement of warranty period for equipment.
	4. City shall pay for utility cost arising out of occupancy by City during construction.

	E. Use and occupancy by City prior to acceptance of Work does not relieve Contractor of its responsibility to maintain insurance and bonds required under the Contract until entire Work is completed and accepted by City.
	F. Prior to date of Final Acceptance of the Work by City, all necessary repairs or renewals in Work or part thereof so used, not due to ordinary wear and tear, but due to Defective materials or workmanship or to operations of Contractor, shall be made...
	G. Use by City of Work or part thereof as contemplated by this Section of the General Requirements shall in no case be construed as constituting acceptance of Work or any part thereof. Such use shall neither relieve Contractor of any responsibilities ...

	1.06 Contractor Use of Site
	A. [SECTION REMOVED]
	B. [SECTION REMOVED]
	C. Confine operations at Site to areas permitted by Contract Documents, permits, ordinances, and laws.  Do not unreasonably encumber Site with materials or equipment.
	D. Assume full responsibility for protection and safekeeping of products stored on premises. Move any stored products that interfere with operations of City or other contractor.
	E. Coordinate parking, storage, staging, and Work areas with City. City will provide a storage area for Contractor's equipment and materials. Do not store construction materials in the dripline of any tree.
	F. Prior to commencement of Work or excavation, Contractor and City shall jointly survey the area adjacent to the Project area making permanent note and record of such existing damage such as cracks, sags or other similar damage. This record shall ser...
	G. The Contractor shall follow all County and City ordinances in force during the duration of this Contract.
	H. It is essential that the Contractor perform the Work with as little interference and disturbance as possible to the surrounding neighborhood.
	I. When suspect materials, outside the scope of Work, are encountered during the Work or restoration process, the Contractor shall immediately contact the Project Manager for evaluation and approval of the methods for dealing with the material.


	REGULATORY REQUIREMENTS
	PART 1 – GENERAL
	1.01 Summary
	A. Section includes
	1. Regulatory requirements applicable to Contract Documents
	2. Required provisions under Local Agency Disputes Act
	3. Required references under federal law


	1.02 General
	A. Compliance with Laws
	1. Conform to all applicable codes, laws, ordinances, rules and regulations, which shall have full force and effect as though printed in full in these Specifications. Codes, laws, ordinances, rules, regulations and ordinances (“Regulatory Requirements...
	2. Any listing of Regulatory Requirements for hazardous waste abatement Work in the Contract Documents is supplied to Contractor as a courtesy and shall not limit Contractor’s responsibility for complying with all applicable Regulatory Requirements ha...
	3. Specific reference in the Specifications to codes and regulations or requirements of regulatory agencies shall mean the latest printed edition of each adopted by the regulatory agency in effect at the time of the opening of Bids, except as may be o...

	B. Precedence
	1. Where specified requirements differ from Regulatory Requirements, the more stringent requirements shall take precedence. Where Drawings or Specifications require or describe products or execution of better quality, higher standard or greater size t...
	2. Should any conditions develop not covered by the Contract Documents wherein the finished Work will not comply with current codes, a Change Order detailing and specifying the required Work shall be submitted to and approved by Owner before proceedin...


	1.03 REGULATORY Requirements
	A. Applicable Codes
	1. Codes that apply to Contract Documents include all Codes applicable to construction, including, without limitation, the following:
	a. California Building Code as amended by applicable local ordinances for all construction work.
	b. California Electrical Code as amended by applicable local ordinances for all construction work.
	c. California Plumbing Code as amended by applicable local ordinances for plumbing, sewage disposal and health requirements.
	d. California Mechanical Code as amended by applicable local ordinances for all construction work.
	e. California Fire Code as amended by applicable local ordinances for all construction work.
	f. California Administrative Code Titles 15, 19 and 24 (with California amendments), and Americans with Disabilities Act (ADA) accessibility guidelines, whichever is more stringent.
	g. All State laws and City and County Ordinances, rules of the State or City or County Health Departments, rules of the National Board of Fire Underwriters and National Fire Protection Associations, and local power company regulations for mechanical a...
	h. Secretary of Labor in accordance with the Davis-Bacon Act, the provisions of Contract Work hours and Safety Standards Act, the Copeland “Anti-Kickback” Act (40 U.S.C. 276a-276a-5; 40 USC 327 and 40 USC 276c).


	B. Applicable Laws, Statutes, Ordinances, Rules, And Regulations
	1. During prosecution of Work to be done under Contract Documents, Contractor shall comply with applicable laws, ordinances, rules and regulations including, without limitation, the following:
	a. [SECTION REMOVED]
	b. State of California:
	1) Code of Regulations, Titles 5, 8, 17, 19, 21, 22, 24 and 25
	2) Public Contract Code
	3) Health and Safety Code
	4) Government Code
	5) Labor Code
	6) Civil Code
	7) Code of Civil Procedure
	8) CPUC General Order 95, Rules for Overhead Electric Line Construction
	9) CPUC General Order 128, Rules for Construction of Underground Electric Supply and Communications Systems
	10) Cal/OSHA
	11) OSHA:  Hazard Communications Standards
	12) California Endangered Species Act
	13) Water Code
	14) Fish and Game Code

	c. State of California Agencies:
	1) State and Consumer Services Agency
	2) Office of the State Fire Marshall
	3) Office of Statewide Health Planning and Development (if applicable)
	4) Department of Fish and Game
	5) All Air Quality Management Districts with jurisdiction
	6) All Regional Water Quality Control Boards with jurisdiction
	7) Division of the State Architect (if applicable)
	8) Department of Transportation

	d. All Local Agencies with jurisdiction (cities, counties, fire departments)

	C. Compliance With Americans With Disabilities Act
	1. Contractor acknowledges that, pursuant to the Americans with Disabilities Act (“ADA”), programs, services and other activities provided by a public entity to the public, whether directly or through a Contractor, must be accessible to the disabled p...

	D. Compliance With IRCA
	1. Contractor acknowledges that Contractor, and all subcontractors hired by Contractor to perform services under this Agreement, are aware of and understand the Immigration Reform and Control Act (“IRCA”). Contractor is and shall remain in compliance ...
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	RECITALS
	3. TIME FOR COMPLETION.  The Contractor must complete the Work in accordance with the Contract Documents within Sixty (60) working days from the date specified in the City’s Notice to Proceed (“Time for Completion”).
	11.5.1 Either party’s waiver of any breach or failure to enforce any of the terms, covenants, conditions or other provisions of the Contract Documents at any time shall not in any way affect, limit, modify or waive that party’s right thereafter to enf...
	11.5.2  Neither acceptance of the whole or any part of Work by City nor any verbal statements on behalf of City or its authorized agents or representatives shall operate as a waiver or modification of any provision of the Contract Documents, or of any...


	BOND TERMS AND CONDITIONS
	1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the City and the State of California for the complete and proper performance of the Construction Contract, which is inc...
	2. If Contractor completely and properly performs all of its obligations under the Construction Contract, Surety and Contractor shall have no obligation under this Bond.
	3. If there is no City Default, Surety’s obligation under this Bond shall arise after:
	3.1 City provides Surety with written notice that City has declared a Contractor Default under the Construction Contract pursuant to the terms of the Construction Contract; and
	3.2 City has agreed to pay the Balance of the Contract Sum:
	3.2.1 To Surety in accordance with the terms of this Bond and the Construction Contract; or
	3.2.2 To a Contractor selected to perform the Construction Contract in accordance with the terms of this Bond and the Construction Contract.


	4. When City has satisfied the conditions of Paragraph 3 above, Surety shall promptly (within 40 Days) and at Surety’s expense elect to take one of the following actions:
	4.1 Arrange for Contractor, with consent of City, to perform and complete the Construction Contract (but City may withhold consent, in which case the Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4 below); or
	4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors or Construction entities; provided, that Surety may not select Contractor as its agent or independent contractor or Contracto...
	4.3 Undertake to perform and complete the Construction Contract by obtaining bids from qualified contractors or Construction entities acceptable to City for a contract for performance and completion of the Construction Contract and, upon determination...
	4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor or Contractor, and with reasonable promptness under the circumstances and, after investigation and consultation with City, determine in good faith its mone...

	5. At all times City shall be entitled to enforce any remedy available to City at law or under the Construction Contract including, without limitation, and by way of example only, rights to perform work, protect Work, mitigate damages, advance critica...
	6. If Surety elects to act under Paragraphs 4.1, 4.2 or 4.3 above, within the time period provided in Paragraph 4, above, and complies with its obligations under this Bond, Surety’s obligations under this Bond are commensurate with Contractor’s Constr...
	6.1 Contractor’s obligations to complete the Construction Contract and correct Defective Work;
	6.2 Contractor’s obligations to pay liquidated damages; and
	6.3 To the extent otherwise required of Contractor under the Construction Contract, Contractor’s obligations to pay additional legal, design professional, and other costs not included within liquidated damages resulting from Contractor Default (but ex...

	7. If Surety does not elect to act under Paragraphs 4.1, 4.2, 4.3, or 4.4, above, within the time period provided in Paragraph 4, above, or comply with its obligations under this Bond, then Surety shall be deemed to be in default on this Bond ten Days...
	8. If Surety elects to act under Paragraphs 4.1, 4.2, 4.3 or 4.4 above, within the time period provided in Paragraph 4, above, and complies with all obligations under this Bond, Surety’s monetary obligation under this Bond is limited to the Penal Sum.
	9. No right of action shall accrue on this Bond to any person or entity other than City or its successors or assigns.
	10. Surety hereby waives notice of any change, alteration or addition to the Construction Contract or to related subcontracts, design agreements, purchase orders and other obligations, including changes of time, and of any City action in accordance wi...
	11. Any proceeding, legal or equitable, under this Bond shall be instituted in any court of competent jurisdiction where a proceeding is pending between City and Contractor regarding the Construction Contract, or in the Superior Court of the County of...
	12. All notices to Surety or Contractor shall be mailed or delivered (at the address set forth on the signature page of this Bond), and all notices to City shall be mailed or delivered as provided in the Construction Contract.  Actual receipt of notic...
	13. Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed incorporated herein.
	14. Definitions
	14.1 Balance of the Contract Sum: The total amount payable by City to Contractor pursuant to the terms of the Construction Contract after all proper adjustments have been made under the Construction Contract, for example, deductions for progress payme...
	14.2 Construction Contract: The agreement between City and Contractor identified on the signature page of this Bond, including all Contract Documents and changes thereto.
	14.3 Contractor Default: Material failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Construction Contract, limited to “default” or any other condition allowing a termination for ...
	14.4 City Default: Material failure of City, which has neither been remedied nor waived, to pay Contractor progress payments due under the Construction Contract or to perform other material terms of the Construction Contract, if such failure is the ca...
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